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Amendment No 09 
Date: 22-02-2024 

Sub:       Amendment No.9 to the Tender Enquiry Document 
 
Ref: (i) Tender No: HITES/PCD/AIIMS JODHPUR/CYCLOTRON/RT-02/23-24 Dated 26-10-2023 
 
TENDER ID- 2023_HITE_172179_1 
 

   Section I 

Notice Inviting Tenders(NIT) 
 

Tender timeline: 

For 

Sl. 

No. 

Description Schedule 

b. 
Closing date & time for submission of 

online bids 
29-02-2024, 02:00 PM 

 

c. 
Closing date & time for submission of 

tender processing fee and EMD in 

physical form* 

 

29-02-2024, 02:00 PM 

d. Time and date of opening of online bids 29-02-2024, 02:30 PM 

 

e. 

Venue for :- 

Submission of tender processing fee, EMD 

in physical form. 

Tender Opening-Tech Bid 

HLL Infra Tech Services Limited, Procurement 

& Consultancy Services Division, B-14 A, 

Sector-62, Noida-201307 

Read As 

Sl. 

No. 

Description Schedule 

b. 
Closing date & time for submission of 

online bids 
07-03-2024, 02:00 PM 

 

c. 
Closing date & time for submission of 

tender processing fee and EMD in 

physical form* 

 

07-03-2024, 02:00 PM 

d. Time and date of opening of online bids 07-03-2024, 02:30 PM 

 

e. 

Venue for :- 

Submission of tender processing fee, EMD 

in physical form. 

Tender Opening-Tech Bid 

HLL Infra Tech Services Limited, Procurement 

& Consultancy Services Division, B-14 A, 

Sector-62, Noida-201307 
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Section VII 
Technical Specifications 

  
Technical Recommendation-Tender for procurement of Cyclotron for AIIMS, Jodhpur 

Tender Ref. HITES/PCD/AIIMS JODHPUR/CYCLOTRON/RT 02/23 24 Dated:26.10.2023 

Item Name : Medical Cyclotron  

(Clause No & 
Page No) 

Tender Specification  Amended As 

Page No 47 XII. Together with the supply of the 
equipment, the proposal shall 
include support on GMP layout 
proposal, and GMP validation 

Together with the supply of the equipment, the bidder shall 
provide technical support on GMP layout proposal towards 
GMP validation. 

Page 54 
Point 4 a 

a) Maintenance Contract: 
Comprehensive maintenance 
contract (CMC) with all spare and 
labor should be quoted for a period 
of Fifteen Years after the expiry of 
warranty period. The uptime during 
warranty and CMC should be more 
than 95 %. ( Maximum Allowed down 
time shall be 20 days per year 
considering 24 (hrs) X 7 (days) X 
365 (days) basis)Trained service 
engineer should be stationed at 
Bhubaneshwar on 24 hrs x 7 day’s 
basis . As part of the contract, a 
remote support of 24 hrs x 7 days 
must be offered. This 24 hrs x7 days 
support must give direct access to 
cyclotron engineer-specialist 

Maintenance Contract: Comprehensive maintenance contract 
(CMC) with all spare and labour should be quoted for a period of 
5 Years after the expiry of 5 years warranty period. The uptime 
during warranty and CMC should be more than 95 %. ( Maximum 
Allowed down time shall be 20 days per year considering 24 (hrs) 
X 7 (days) X 365 (days) basis). Trained service engineer should 
be stationed at Jodhpur on 24 hrs x 7 days' basis. As part of the 
contract, a remote support of 24 hrs x 7 days must be offered. 
This 24 hrs x7 days support must give direct access to cyclotron 
engineer-specialist. 
 
At the completion of 7 years, the bidder (vendor) will quote for an 
upgradation with all new gadgets.   Post completion of 10 years, 
the bidder (vendor) and the OEM will maintain the equipment 
further from Year 11 until Year 20 by quoting the CMC cost 
schedule from year 11 to year 20. 
Such upgradation and CMC terms to be agreed mutually between 
bidder (vendor), OEM as well as the institution and any such 
terms/ cost shall not be onerous and proper accounting/ cost 
estimate justifications to be given by vendor formally. 

Page 55 
Point no 6 

Demonstration of equipment with 
mentioned specification must be 
done at a reputed institute where the 
equipment is currently functioning 

Demonstration of the functiong of the quoted equipment to be 
done at a reputed institute in India.  
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Page 56 VI. Scheduling: A tentative Schedule 
is established. Nonetheless it is 
absolutely required that the cyclotron 
complete with targetry, be delivered, 
installed and commissioned within 
12 months from the date of getting 
the building lay out plan clearance 
from AERB, Govt. of India, Mumbai 
and establishment of L/C, whichever 
is later 

VI. Scheduling: A tentative Schedule is established. Nonetheless 
it is absolutely required that the cyclotron complete with targetry, 
be delivered, installed and commissioned within 18 months from 
the date of getting the building lay out plan clearance from AERB, 
Govt. of India, Mumbai and establishment of L/C, whichever is 
later. Vendor should provide complete support to obtain all kinds 
of clearances (site, installation, acceptance, FSAR). 

Page 56 Decommissioning: The Tenderer will 
have to explain the procedure of 
decommissioning of cyclotron and 
the associated vault as per the 
AERB Guidelines along with other 
prevailing statutory requirements and 
should provide the decommissioning 
manual. Bidder shall be responsible 
for decommissioning of the cyclotron 
in coordination with consignee as per 
the AERB guidelines along with 
other prevailing statutory 
requirements .The bidder shall 
submit the undertaking for the same 
without prejudice to the bidder's 
other obligation and liabilities under 
the contract. This undertaking shall 
be legally binding and enforceable 
on the bidder and if he is awarded 
with work/order, he has to comply as 
stated in the undertaking without any 
deviation, irrespective of the fact that 
even if there is a change in the 
authorized agent of the OEM. The 
undertaking should be submitted by 
the bidder in Rs 100 stamp paper 
duly notarized. Also OEM should 
furnish an undertaking that the 
responsibilities and contractual 
obligation shall be transferred to the 
new authorized agent in case of 
change in service 
agency/tenderer.The cost of 
decommissioning shall be paid bythe 
consignee at a mutually agreeable 

Decommissioning: The Tenderer will have to explain the 
procedure of decommissioning of cyclotron and the associated 
vault as per the AERB Guidelines along with other prevailing 
statutory requirements and should provide the decommissioning 
manual. Bidder will provide the necessary support for 
decommissioning of the cyclotron in coordination with consignee 
as per the AERB guidelines along with other prevailing statutory 
requirements. Decommissioing cost to be evaluated now as per 
Ithe norms of AEA. 
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rate based on prevailing guidelines 
at the time of decommissioning 

Page 58 
PART B 
Acessories 

V.One GMP/GLP compliant HPLC 
system having 
BGO/LSO/LYSO/Na(I) Tl crystal 
based radiation detectors with 
energy range of 60-1500keV or 
better and UV/VIS/PDA detector, 
having Ph.Eur/USP/CE certification, 
for high-performance quality control / 
analytics of F-18 FDG and other 
radiopharmaceuticals. It should have 
C-8, C-18 and RP HPLC column with 
Guard Column and SEC HPLC 
column with Guard Column. 

One GMP/GLP compliant HPLC system having 
BGO/LSO/LYSO/Na(I) Tl/ SiPM based radiation detectors with 
energy range of 60-1500keV or better and UV-VIS detector, 
having Ph.Eur/USP/CE certification, for high-performance quality 
control / analytics of F-18 FDG and other PET based 
radiopharmaceuticals. It should have reverse phase C-18 HPLC 
column with Guard Column suitable for tracers like 18F-DOPA. 

Page no 60, 
Point No F 

Expertise in building GMP compliant 
PET laboratories in India or Globally 
must be given for 
Bidder/Manufacturer Both cyclotron 
and hot lab facility has to be GMP 
compliant 

Expertise in providing technical support towards GMP compliant 
PET laboratories in India or Globally must be given for 
Bidder/Manufacturer. Both cyclotron and hot lab facility has to be 
GMP compliant. 

Page no 60 GMP Turnkey references list: 
Expertise in building GMP compliant 
PET laboratories in India or Globally 
must be given for 
Bidder/Manufacturer Both cyclotron 
and hot lab facility has to be GMP 
compliant 

Expertise in providing technical support towards GMP compliant 
PET laboratories in India or Globally must be given by 
Bidder/Manufacturer. Both cyclotron and hot lab facility has to be 
GMP compliant. 

Page No 68 XXII. Furniture works: Any other 
furniture to make the area functional. 

XXII. Furniture works: Any other furniture to make the area 
functional. 
Added Para: 
All the furniture should be reputed make and should be approved 
by the consignee before the supply. 
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8.Radiochemistry 
Synthesis 

Modules with 
Suitably Shielded 

Hot Cells 

Added Para 
Bidder should submit schematic layout diagram of hot cells  with 
dimension along with technical bid 

  
 
 

SECTION - II 

GENERAL INSTRUCTIONS TO TENDERERS (GIT) 

 

 

Page No / Clause  Existing:- 
 

Read As 

Page No 17 . Tender Validity Point 
No 20.1 

 

If not mentioned otherwise in the 
SIT, the tenders shall remain valid 
for acceptance for a period of 730 
days (Seven hundred and Thirty 
days) after the date of tender 
opening prescribed in the TE 
document. Any tender valid for a 
shorter period shall be treated as 
unresponsive and rejected. 

If not mentioned otherwise in the 
SIT, the tenders shall remain valid 
for acceptance for a period of 180 
days (One hundred and Eighty 
days) after the date of tender 
opening prescribed in the TE 
document. Any tender valid for a 
shorter period shall be treated as 
unresponsive and rejected. 

Page No 16. Earnest Money 
Deposit (EMD) 

 

The earnest money shall be valid for 
a period of forty-five (45) days 
beyond the validity period of the 
tender. As validity period of Tender 
as per Clause 20 of GIT is 730 days, 
the EMD shall be valid for 775 days 
from Techno – Commercial Tender 
opening date.  
 
If EMD/BG validity is short as per 
tender requirement, a 2 weeks’ time 
from the date of tender opening will 
be provided to the bidder for re-
submission/correction of the 
submitted EMD/BG. 

 

The earnest money shall be valid for 
a period of forty-five (45) days 
beyond the validity period of the 
tender. As validity period of 
Tender as per Clause 20 of GIT is 
180 days, the EMD shall be valid 
for 225 days from Techno – 
Commercial Tender opening date.  
 
If EMD/BG validity is short as per 
tender requirement, a 2 weeks’ time 
from the date of tender opening will 
be provided to the bidder for re-
submission/correction of the 
submitted EMD/BG. 
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SECTION - IV 
GENERAL CONDITIONS OF CONTRACT (GCC) 

 
GCC Page No 36, Point No 21.1 
 

B) Payment For Imported Goods:  
Payment for foreign currency portion shall be made in the currency as specified in the contract in the following manner: 
 

Existing Read As 

B) Payment For Imported Goods: 
a) On Shipment:  
Seventy Five percent (75%) of the net CIP price 

(CIP price less Indian Agency commission) of 

the goods shipped shall be paid through 

irrevocable, non-transferable Letter of Credit 

(LC) opened in favour of the supplier in a bank 

in his country and upon submission of documents 

specified hereunder:  

(i) Four copies of supplier’s invoice showing 

contract number, goods description, quantity, 

unit price and total amount;  

(ii) Original and four copies of the negotiable 

clean, on-board Bill of Lading/ Airway bill, 

marked freight pre paid and four copies of non-

negotiable Bill of Lading/Airway bill;  

(iii) Four Copies of packing list identifying 

contents of each package;  

(iv) Insurance Certificate as per GCC Clause 11 

and documents also to be submitted for payment 

of LC confirming that dispatch documents has 

already been sent to all concerned as per the 

contract within 24 hours;  

(v) Manufacturer’s/Supplier’s warranty 

certificate;  

(vi) Manufacturer’s own factory inspection 

report and  

(vii) Certificate of origin by the chamber of 

commerce of the concerned country;  

(viii) Inspection Certificate for the dispatched 

equipment issued by recognized/ reputed agency 

like SGS or Lloyd or BEAURU VARITUS or 

TUV prior to despatch.  

(ix) Consignee Receipt Certificate as per 

Section XVII in original issued by the 

authorized representative of the consignee  
 

B) Payment For Imported Goods: 
a) On Shipment:  
 

Seventy Five percent (75%) of the net CIP price 

(CIP price less Indian Agency commission) of 

the goods shipped shall be paid through 

irrevocable, non-transferable Letter of Credit 

(LC) opened in favour of the supplier in a bank 

in his country and upon submission of documents 

specified hereunder:  

(i) Four copies of supplier’s invoice showing 

contract number, goods description, quantity, 

unit price and total amount;  

(ii) Original and four copies of the negotiable 

clean, on-board Bill of Lading/ Airway bill, 

marked freight pre paid and four copies of non-

negotiable Bill of Lading/Airway bill;  

(iii) Four Copies of packing list identifying 

contents of each package;  

(iv) Insurance Certificate as per GCC Clause 11 

and documents also to be submitted for payment 

of LC confirming that dispatch documents has 

already been sent to all concerned as per the 

contract within 24 hours;  

(v) Manufacturer’s/Supplier’s warranty 

certificate;  

(vi) Manufacturer’s own factory inspection 

report and  

(vii) Certificate of origin by the chamber of 

commerce of the concerned country;  

(viii) Inspection Certificate for the dispatched 

equipment issued by recognized/ reputed agency 

like SGS or Lloyd or BEAURU VARITUS or 

TUV prior to despatch.  

(ix) DELETED  
  

Other conditions will remain unchanged 
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Performance Security –Page 28, Point 5.1 
 

Existing  Read As 

Within twenty one (21) days from date of the issue of 
notification of award by the Purchaser/Consignee, the 
supplier (OEM/Manufacturers), shall furnish 
performance security to the Purchaser/Consignee for 
an amount equal to ten percent (10%) of the total 
value of the contract, valid up to sixty (60) days after 
the date of completion of all contractual obligations by 
the supplier, including the warranty obligations, which 
is initially valid for a period of minimum six months 
plus number of months under warranty from the date 
of Notification of Award.  
BG should be submitted by OEM/Manufacturers 
directly from their bank, duly endorsed by the 
Scheduled Commercial Bank as per list issued by 
RBI from time to time. 

Within twenty one (21) days from date of the issue of 
notification of award by the Purchaser/Consignee, the 
supplier (OEM/Manufacturers), shall furnish 
performance security to the Purchaser/Consignee for 
an amount equal to five percent (5%) of the total 
value of the contract, valid up to sixty (60) days after 
the date of completion of all contractual obligations by 
the supplier, including the warranty obligations, which 
is initially valid for a period of minimum six months 
plus number of months under warranty from the date 
of Notification of Award.  
BG should be submitted by OEM/Manufacturers 
directly from their bank, duly endorsed by the 
Scheduled Commercial Bank as per list issued by 
RBI from time to time. 
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SECTION - VI 
LIST OF REQUIREMENTS 

Existing:- 
Part I 

Sl No Tender ID Equipment Quantity Warranty CMC 

1 
2023_HITE_17

2179_1 
Medical  Cyclotron 1 5 years 15years 

 
After 20 years (5 years warranty + 15 years CMC) the CMC will be renewed every 5 years till the lifetime of the 
Cyclotron by the consignee. 

 
Note: The warranty of Medical Cyclotron wherever mentioned in the tender enquiry shall be read as 05 
years. 
Part II: Required Delivery Schedule: 
  
For Indigenous or for imported goods if supplied from India or for imported goods directly from foreign: 
 
Supply, Installation and commissioning to be completed within 18 Months for Medical Cyclotron  from the 
date of opening of LC or date of approval of layout drawing from AERB, or date of site handing over by institute 
along with commitment of  permanent power , whichever is later." 
  
Layout drawing for approval, valid Performance Security and Proforma Invoice (in case of LC opening) are to be 
submitted within 21 days from the date of release of NOA. 
 
The date of delivery for Medical cyclotron will be the date on which the consignment reaches the Consignee site 
 
The shipment to individual institutions should be made only after written communication from the head of the 
concerned hospital/institution. It will be the responsibility of bidder to coordinate with the regulatory authorities to 
ensure statutory clearances. The necessary papers will however be given to the bidder on request, by the 
Institute. 
 
For delayed delivery and/or installation and commissioning liquidated damages will get applied as per GCC 
clause 23. 

 

If the delivery gets delayed due to site related issues, the supplier must get the Site hand over date duly vetted 
by the consignee. (Site Readiness means that the site is ready in all aspects for successful delivery, installation 
and commissioning). 
 
Note:- Added Para :- (Custom Clearance) 
 
Medical cyclotron 
Custom clearances if any would be the responsibility of the vendors. Concessional Custom Duty against CDEC 
will be reimbursed at actual in INR. (CDEC will be issued by the consignee) 
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The supplier is responsible to collect the CDEC from the consignee/AIIMS in time. Delay in getting CDEC shall 
not be attributed to the purchaser. 
 
 

 

Note:  
i) Supplier has to submit clear documents for opening of LC to HLL Infra Tech Services Limited within 

21 days of placement of order. Any delay will be treated as non-performance and Liquidated 
Damages shall be levied.    

ii) The delivery schedule for different sites may be staggered based on the site readiness    
iii) In case of multiple LC are opened in favour of multiple manufacturers, the delivery period for all the 

items under the contract shall be counted from the date of opening of the first LC only. 
iv) Indigenous goods or imported goods if supplied from India (offered in INR) which are linked with 

supply of directly imported goods, are to be supplied within the contractual delivery period as stated in 
para b) above.  

 
For delayed delivery and/ or installation and commissioning liquidated damages will get applied as per GCC 
clause 23. 
 
Part III: Scope of Incidental Services:  
Installation & Commissioning, Supervision, Demonstration, Trial run and Training etc. as specified in GCC 
Clause 13 
 
Part IV: Site Modification Work (if any) as per details in Technical Specification. 
 
Part V: Warranty period as per details in general technical specification and as specified in Part I above.. For, 
Medical Cyclotron - Warranty period will be 60 months from the date of installation, commissioning and 
acceptance. 
Comprehensive Maintenance Contract (CMC) as per details in Technical Specification as specified in part I 
above 
Part VI: 
Required Terms of Delivery and Destination: 
a) For Indigenous goods or for imported goods if supplied from India: 
At Consignee Site(s) 
 
b) For Imported goods directly from abroad: 
 
The order will be for DDP basis. However, the foreign tenderers are required to quote their rates on CIP Named Port 
of Destination Basis giving breakup of the price as per the Proforma prescribed in the Price Schedule.  
 
Manufacturer/ Supplier/ Indian Subsidiary of OEM/ Authorized Agent of OEM/ Bidder shall be responsible for timely 
lodgement of Bill of Entry (BOE), customs clearing, local transportation and delivery of all goods to the consignee 
site .  
 
Custom clearances if any would be the responsibility of the vendors. Concessional Custom Duty against CDEC 
will be reimbursed at actual in INR on submission of actual duty paid challan. Custom duty will be released after 
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safe delivery of the equipment at the consignee site and upon submission of consignee receipt certificate along 
with original duty challan. (CDEC will be issued by the consignee) 
 
The supplier is responsible to collect the CDEC from the consignee/AIIMS in time. Delay in getting CDEC shall 
not be attributed to the purchaser. 
 
Insurance (local transportation and storage) would be extended and borne by the Supplier or its Indian 
Subsidiary/Agent from ware house to the consignee site for a period including 3 months beyond date of 
delivery. 
 
Destination/Consignee details: 
A list of Consignee is given in Section XIX. The goods mentioned at Part-I in this section are intended to be 
supplied to the following hospitals/medical institutes. However, order may be placed for any hospital/institute 
across India. 

 
 

Read As:- 
Part I 

Sl No Tender ID Equipment Quantity Warranty CMC 

1 
2023_HITE_17

2179_1 
Medical  Cyclotron 1 5 years 5 years 

 

Note: The warranty of Medical Cyclotron wherever mentioned in the tender enquiry shall be read as 
5years and CMC as 5 Years. 
 
Part II: Required Delivery Schedule: 
  
For Indigenous or for imported goods if supplied from India or for imported goods directly from foreign: 
 
Supply, Installation and commissioning to be completed within  18 Months for Medical Cyclotron    from the 
date of opening of LC or date of approval of layout drawing from AERB,  or date of site handing over by institute 
along with commitment of  permanent power , whichever is later." 
  
Layout drawing for approval, valid Performance Security and Proforma Invoice (in case of LC opening) are to be 
submitted within 21 days from the date of release of NOA. 
 
The date of delivery for Medical cyclotron will be the date as per IGM in BOE (Bill of Entry) 
 
The shipment to individual institutions should be made only after written communication from the head of the 
concerned hospital/institution. It will be the responsibility of bidder to coordinate with the regulatory authorities to 
ensure statutory clearances. The necessary papers will however be given to the bidder on request, by the 
Institute covering CDSCO & EPR Licenses (As per rule 2022) 
 
For delayed delivery and/or installation and commissioning liquidated damages will get applied as per GCC 
clause 23. 
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If the delivery gets delayed due to site related issues, the supplier must get the Site hand over date duly vetted 
by the consignee. (Site Readiness means that the site is ready in all aspects for successful delivery, installation 
and commissioning). 
 
Note:- Added Para :- (Custom Clearance) 
 
Medical cyclotron 
Custom clearances responsibility lies with HITES 
 
 

Note:  
v) Supplier has to submit clear documents for opening of LC to HLL Infra Tech Services Limited within 

21 days of placement of order. Any delay will be treated as non-performance and Liquidated 
Damages shall be levied.    

vi) The delivery schedule for different sites may be staggered based on the site readiness    
vii) Deleted 
viii) Indigenous goods or imported goods if supplied from India (offered in INR) which are linked with 

supply of directly imported goods, are to be supplied within the contractual delivery period as stated in 
para b) above.  

 
For delayed delivery and/ or installation and commissioning liquidated damages will get applied as per GCC 
clause 23. 
 
Part III: Scope of Incidental Services:  
Installation & Commissioning, Supervision, Demonstration, Trial run and Training etc. as specified in GCC 
Clause 13 
 
Part IV: Site Modification Work (if any) as per details in Technical Specification. 
 
Part V: Warranty period as per details in general technical specification and as specified in Part I above.. For, 
Medical Cyclotron - Warranty period will be 60 months from the date of installation, commissioning and 
acceptance. 
Comprehensive Maintenance Contract (CMC) as per details in Technical Specification as specified in part I 
above 
Part VI: 
Required Terms of Delivery and Destination: 
 
b) For Indigenous goods or for imported goods if supplied from India: 
At Consignee Site(s) 
 
b) For Imported goods directly from abroad: 
 
The order will be for CIP / CIF basis.  
 
Custom clearances is the responsibility of HITES and vendor shall provide all statutory compliance docs of 
AERB, CDSCO and EPR NOC under Rule 2022. 
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Insurance (local transit from Port of Arrival to Consignee Site and storage at Consignee Site) would be 
extended and borne by the Supplier or its Indian Subsidiary/Agent from ware house to the consignee site for 
a period including 3 months beyond date of delivery. 
 
 
Destination/Consignee details: 
A list of Consignee is given in Section XIX. The goods mentioned at Part-I in this section are intended to be 
supplied to the following hospitals/medical institutes. However, order may be placed for any hospital/institute 
across India. 
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Section – IX 
Qualification Criteria 

For  Read As 

Point no 9:- 

The Bidder should submit a 'Credit Limit Certificate' 

of at least 60% of the Tender estimated value (or 

equivalent in foreign currency at the exchange rate 

prevalent on date of tender opening) duly certified 

by a Scheduled Commercial Bank as per list issued 

by RBI from time to time. The credit limit certificate 

must be valid at the time of tender opening or the 

date of issuance of credit limit certificate should not 

be older than twelve (12) months at the time of 

tender opening.  

 
 
 
 

 Deleted 
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SECTION – XV 
BANK GUARANTEE FORM FOR PERFORMANCE SECURITY/ CMC SECURITY 

(Replaced with New Format as mentioned below) 

PERFORMANCE GUARANTEE 
To,  
CEO  
HLL Infra Tech Services Limited  
Procurement and Consultancy Division,  
B-14 A, Sector-62, Noida-201307, Uttar Pradesh 

 
Whereas (vendor name) hereinafter called “the vendor” has undertaken, in pursuance of 
(contract details) And whereas it has been stipulated by you in the said contract that the 
vendor shall furnish you with a Bank Guarantee for the sum specified therein as security for 
the obligations in accordance with the contract. 
 

WE, (Bank Name), a banking company incorporated and registered under Companies Act 
1956 and having license to carry on banking business under the Banking Regulation Act, 
1949 having its registered office …………….and its one of branch office at ………….. 
(hereinafter called the "Bank") hereby undertake to pay to the HLL Infra Tech Services Ltd 
an amount not exceeding Rs. ……… (in words) on demand by the HLL Infra Tech 
Services Ltd. 
 

2.  We, (Bank Name), do hereby undertake to pay the amounts due and payable under this 
guarantee without any demur, merely on a written demand from the HLL Infra Tech 
Services Ltd stating that the amount claimed as required to meet the recoveries due or 
likely to be due from the said Vendor. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs. ……. (in words). 
 

3. We, (Bank Name), further undertake to pay the HLL Infra Tech Services Ltd  any money 
so demanded notwithstanding any dispute or disputes or tribunal relating thereto, our 
liability under this present being absolute and unequivocal. The payment so made by us 
under this guarantee shall be a valid discharge of our liability for payment there under and 
the vendor shall have no claim against us for making such payment. 
 
4. We, (Bank Name), further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the HLL Infra Tech 
Services Ltd  under or by virtue of the said Agreement have been fully paid and its claims 
satisfied or discharged or till the Engineer-in-charge on behalf of the HLL Infra Tech 
Services Ltd  certified that the terms and conditions of the said Agreement have been fully 
and properly carried out by the said Vendor and accordingly discharges the guarantee or till 
(Expiry date) whichever is earlier. 
 



 
HLL Infra Tech Services Limited 
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5. We, (Bank Name), further agree with the HLL Infra Tech Services Ltd  that the HLL Infra 
Tech Services Ltd  shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder, to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said Vendor from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the HLL Infra 
Tech Services Ltd  against the said Vendor and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said Vendor or for any 
forbearance act or omission on the part of the HLL Infra Tech Services Ltd  or any 
indulgence by the HLL Infra Tech Services Ltd  to the said Vendor or by any such matter or 
thing what so ever which under the law relating to securities would but for this provision 
have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Vendor. 
 

7. We, (Bank Name), lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the HLL Infra Tech Services Ltd  in writing. 
 

8. The bank guarantee shall be valid upto (validity period) unless extended on demand by 
the HLL Infra Tech Services Ltd and at our sole discretion Notwithstanding anything 
mentioned above, our liability against this bank guarantee is restricted to Rs. ……..(in 
words)  and unless a claim in writing is lodged with us of the date of expiry i.e. (One year 
from the date of expiry of BG i.e., claim expiry date) or the extended date of expiry of 
this guarantee, all our liabilities under this guarantee shall stand discharged. 
 

Notwithstanding anything therein: 
 

(i) Our liability under this bank guarantee shall not exceed Rs. …..(in words).  
(ii) This bank guarantee shall be valid upto (validity period). 
(iii) We shall be liable to pay the guaranteed amount or any part thereof under this bank 

guarantee upon receipt of written demand on or before (one year from the date of 
expiry of BG i.e., claim expiry date).  

(iv) In case no demand is made before the claim expiry date specified in clause c, the bank 
shall stand discharged from all its liabilities under this bank guarantee irrespective of fact 
whether the original bank guarantee is returned to us or not and 

(v) Any dispute or claims arising out of this bank guarantee, are necessarily required to be 
enforced before the competent court of law with in one year (1) from the date of demand, 
provided that such demand is received by the bank before the claim expiry date specified 
in clause c above. 

 
THIS BANK GUARANTEE IS SUBJECT TO THE ICC UNIFORM RULES FOR 
DEMANDGUARANTEES (ICC PUBLICAITON NO. 758) AND SHALL BE GOVERNED BY 
AND CONSTRUED IN ALL RESPECTS, IN ACCORDANCE WITH THE LAW OF INDIA  
 
 



 
HLL Infra Tech Services Limited 

 

 

 

 

 
HITES/PCD/AIIMS JODHPUR/CYCLOTRON/RT-02/23-24     Dated-26-10-2023 Page 16 of 24 

 

 

 

 

…………………………….  
(Signature with date of the authorised officer of the Bank)  

………………………………………………………….  
Name and designation of the officer  

………………………………………………………….  
………………………………………………………….  

Seal, name & address of the Bank and address of the Branch 
 

 

 
All other terms and conditions of the tender enquiry remain unaltered 



 
HLL Infra Tech Services Limited 
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Bidders Pre Bid Representations Reply 

Boston Ivy Healthcare Solutions Pvt. Ltd. 
Para no. of 
the Spec 

Tender Specification  
Representations/Amendments 
requested 

HITES Reply 

Page No: 
37 

“Payment terms for the 
turnkey work shall be as 
below: 
-10% of the total Turnkey 
shall be payable after the 
completion of the DPCC & 
Foundation. 
- 20% of the total Turnkey 
shall be payable after the 
Ground floor slab is cast. 
- 20% of the total Turnkey 
shall be payable after the 
slab for First Floor / 
second floor cast. 
- 20% of the total Turnkey 
shall be payable after 
delivery of the AC plant / 
Electrical panels / DG Set/ 
furniture items etc. 
- 30% after handing over 
of the site and final 
acceptance issued by the 
consignee. 

Kindly amend this point as: 
-10 % Advance payment 
-20% of total turnkey after DPCC and 
Foundation 
-20% of total turnkey value after 
Ground floor structure slab casting 
-20% of total turnkey value after Second 
floor structure slab casting 
-20% of total turnkey value after 
completion of AC plant, DG Set, 
Electrical panel etc 
-5% After complete completion of 
turnkey works 
-5% on final handover of turnkey 
completion and turnkey handover 
should not be linked with Machine 
handover. 

No Change, Tender terms will 
prevails 

Page No: 
44 Section-
VI List of 
Requireme
nts  
Part I: 
Warranty & 
CMC 

  

Please read the amendment as 
above 

Page No: 
44 Section-
VI List of 
Requireme
nts 
Part I: 
Warranty & 
CMC 

After 20 years (5 years 
warranty + 15 years CMC) 
the CMC will be renewed 
every 5 years till the 
lifetime of the Cyclotron 
by the consignee. 

Kindly delete this point: 
Please read the amendment as 
above 



 
HLL Infra Tech Services Limited 
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Page No: 
44 Section-
VI List of 
Requireme
nts 
Part II: 
Required 
Delivery 
Schedule: 

For Indigenous or for 
imported goods if 
supplied from India or for 
imported goods directly 
from foreign: 
Supply, Installation and 
commissioning to be 
completed within 18 
Months for Medical 
Cyclotron from the date 
of opening of LC or date 
of approval of layout 
drawing from AERB, or 
date of site handing over 
by institute along with 
commitment of 
permanent power, 
whichever is later." 

For Indigenous or for imported goods if 
supplied from India or for imported 
goods directly from foreign: 
Supply, to be completed within 18 
Months for Medical Cyclotron from the 
date of opening of LC or date of 
approval of layout drawing from AERB, 
or date of site handing over by institute 
along with commitment of permanent 
power, whichever is later." 

Please read the amendment as 
above. 

Wipro GE Healthcare Pvt. Ltd. 

Page No 
44, List of 
requiremen
t 

CMC – 15 years 
After 20 years (5 years 
warranty + 15 years CMC) 
the CMC will be renewed 
every 5 years till the 
lifetime of the Cyclotron 
by the consignee. 

Given that most of the components of 
any medical equipment are 
electromechanical in nature, the life 
cannot be promised to be 15/20 years. 
We project that here may be a 
requirement for substantial upgradation 
- between year 11/13. the scope of 
which cannot be ascertained as of now . 
Hence, we request that the clause be 
changed to " 5 years warranty + 5 years 
CAMC to be quoted upfront. 
Post completion of 10 years, the OEM 
to maintain the equipment further for 
Year 11 until Year 20 by quoting an 
upgradation cost as well as CMC cost 
schedule from year 11 to year 20, not 
after completion of 9 years from 
installation. 
Such upgradation and CMC terms to be 
agreed mutually between OEM as well 
as the institution and any such terms/ 
cost shall not be onerous and proper 
accounting/ cost estimate justifications 
to be given by OEM formally. 
Post acceptance of terms, the 
equipment to be suitably upgraded and 

Please read the amendment as 
above 



 
HLL Infra Tech Services Limited 
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made serviceable for the balance life" 

Page No 
73, Point 
No 2 (a) 

The Manufacturer/Bidder 
should have supplied and 
installed in last Five years 
from the date of Tender 
Opening, at least 01 No of 
such similar equipment 
meeting major 
parameters of technical 
specification which is 
functioning satisfactorily 
globally 

For performance verifying we humbly 
request you to please mention at least 
two installations in India instead of 
global. 
Kindly also ask managing, serving and 
maintaining spare parts in India for at 
least five years. , 

No Change, Tender terms will 
prevails 

Page no. 
44, Part II 

Required Delivery 
Schedule: 
For Indigenous or for 
imported goods if 
supplied from India or for 
imported goods directly 
from foreign: 
Supply, Installation and 
commissioning to be 
completed within 18 
Months for Medical 
Cyclotron from the date 
of opening of LC or date 
of approval of layout 
drawing from AERB, or 
date of site handing over 
by institute along with 
commitment of 
permanent power , 
whichever is later." 

Supply and Installation to be completed 
within 18 Months for Medical Cyclotron 
from the date of opening of LC or date 
of approval of layout drawing from 
AERB, or date of site handing over by 
institute along with commitment of 
permanent power , whichever is later." 
Commissioning of cyclotron is subject to 
AERB approval, timeline of which is 
dependent on various extraneous 
factors which are not under control of 
the equipment supplier. Hence the 
change is requested. 

Please read the amendment as 
above 



 
HLL Infra Tech Services Limited 
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Page no. 
53,54,66,67
&82 

e) During the CAMC 
period, The uptime of the 
system shall be at least 
95% calculated at 24 (hrs) 
X 7 (days) X 365 (days) 
basis 
1. No penalty for 
downtime of 20 days per 
year calculated at 24 (hrs) 
X 7 (days) X 365 (days) 
basis 
2. There shall be a 
penalty of Rs 10000 per 
day for downtime of 21 
to 45 days per year 
calculated at 24 (hrs) X 7 
(days) X 365 (days) basis 
3.There shall be a penalty 
of Rs 50000 per day for 
downtime of 46 to 90 
days per year calculated 
at 24 (hrs) X 7 (days) X 
365 (days) basis 
4. If downtime exceeds 
90 days per year 
calculated at 24 (hrs) X 7 
(days) X 365 (days) basis 
,then 
supplier/manufacturer 
shall be Black 
listed/Terminated with 
forfeiture of performance 
security. 
Necessary logbooks shall 
be provided by the 
supplier. Penalty will be 
calculated 8 hours after 
telephonic/ SMS/ Email 
information to the 
vendor. 

Cyclotron operations and its service is 
unique in regards to Radiation safety 
and requires conditions to be met to 
perform service interventions. Hence 
the below clauses is not acceptable to 
calculate or start of down time. 
Attached document has the 
requirements from GE side which will 
need to be communicated to the 
tenderer. 

No Change, Tender terms will 
prevails 



 
HLL Infra Tech Services Limited 
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Page no. 
45, Point 
No. b) & 
Page no 36, 
Point no b 
(a). 

The order will be for DDP 
basis. However, the 
foreign tenderers are 
required to quote their 
rates on CIP Named Port 
of Destination Basis giving 
breakup of the price as 
per the Proforma 
prescribed in the Price 
Schedule. Purchaser will 
place the order on CIP 
Named Port of 
Destination basis. 

We request to convert this from DDP to 
CIP shipment and hence remove the 
CRC requirement. 
Further in case the DDP terms are 
required we request to change the CRC 
to any proof of delivery for initial 75% 
payment or specify the clear timeline 
within which the institute would issue 
the CRC. You would agree that these are 
high value equipment and holding initial 
75% for delay in CRC would be 
unreasonable. 

Please read the amendment as 
above 

Page no. 
33, Point 
No. 15, 2nd 
Para 

The warranty shall remain 
valid for 60 months from 
the date of installation & 
commissioning with a 
regular updates of newer 
technology as and when 
evolved. All regular 
updates of newer 
technology as and when 
evolved shall also be 
applicable during CMC for 
a period of 5 (Five) Years 
for all the equipment 
after the goods or any 
portion thereof as the 
case may be, have been 
delivered to the final 
destination and installed 
and commissioned at the 
final destination and 
accepted by the 
purchaser/ consignee in 
terms of the contract, 
unless specified 
otherwise in the SCC 

Request you to change this as "Only 
software Updates as part of suppliers 
FMI program will be provided free of 
charge during warranty period. Any 
Upgrade will be made available to the 
purchaser at prices to be agreed 
separately. But software Update will be 
given free of charge as long as its 
compatible to the supplied hardware, 
during the warranty period 

No Change, Tender terms will 
prevails 
 
However, the same has already 
been updated in original tender 
as:- 
 
The warranty shall remain valid for 
60 months from the date of 
installation & commissioning with a 
regular updates of newer software 
technology as and when evolved. 
All regular updates of newer 
software technology as and when 
evolved shall also be applicable 
during CMC for a period of 5 (Five) 
Years for all the equipment after 
the goods or any portion thereof as 
the case may be, have been 
delivered to the final destination 
and installed and commissioned at 
the final destination and accepted 
by the purchaser/ consignee in 
terms of the contract, unless 
specified otherwise in the SCC. 

Page no. 
34, Point 
No. 15 

Warranty as well as 
Comprehensive 
Maintenance contract 
will be inclusive of all 
accessories and Site 
Modification work and it 
will also cover the 
following wherever 

We humbly request you to kindly 
mention that Warranty won't include 
the accessories, consumables, rubber 
goods, glass items and other perishable 
items. 

No Change, Tender terms will 
prevails 



 
HLL Infra Tech Services Limited 
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applicable:- 

Page no. 
34, Point 
No. 15.4 

Upon receipt of such 
notice, the supplier shall, 
within 8 hours on a 
24(hrs) X 7 (days) X 365 
(days) basis respond to 
take action to repair or 
replace the defective 
goods or parts thereof, 
free of cost, at the 
ultimate destination. The 
supplier shall take over 
the replaced parts/goods 
after providing their 
replacements and no 
claim, whatsoever shall 
lie on the purchaser for 
such replaced 
parts/goods thereafter. 
The penalty clause for 
non-rectification will be 
applicable as per tender 
conditions 

Cyclotron operations and its service is 
unique in regards to Radiation safety 
and requires conditions to be met to 
perform service interventions. Hence 
the below clauses is not acceptable to 
calculate or start of down time. 
Attached document has the 
requirements from GE side. 

No Change, Tender terms will 
prevails 

Page no. 
34, Point 
No. 15.5 

In the event of any 
rectification of a defect or 
replacement of any 
defective goods during 
the warranty period, the 
warranty for the 
rectified/replaced goods 
shall be extended till the 
completion of the original 
warranty period of the 
main equipment. 

Please clarify this point whether the 
warranty extension would be upto the 
original equipment warranty or will be 
extended by the original warranty 
duration 

In case any rectification / 
replacement to defective parts the 
warranty shall be extended till the 
warranty of main equipment 

Page no. 
34, Point 
No. 15.6 

If the supplier, having 
been notified, fails to 
respond to take action to 
repair or replace the 
defect(s) within 8 hours 
on a 24(hrs) X 7 (days) X 
365 (days) basis, the 
purchaser may proceed 

You would agree that the point "the 
purchaser may proceed to take such 
remedial action(s) as deemed fit by the 
purchaser" is not acceptable. Hence we 
humbly request you to kindly delete this 
line. 

No Change, Tender terms will 
prevails 



 
HLL Infra Tech Services Limited 
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to take such remedial 
action(s) as deemed fit by 
the purchaser, at the risk 
and expense of the 
supplier and without 
prejudice to other 
contractual rights and 
remedies, which the 
purchaser may have 
against the supplier. 

Page no. 35 
& 36, Point 
No. 21 

TERMS AND MODE OF 
PAYMENT 

Please specify the timeline within which 
HLL would release the payment post 
receipt of complete payment related 
required documents 

As per TED  

Page no. 
39, Point 
No. 23.1 

Subject to GCC clause 26, 
if the supplier fails to 
deliver or install 
/commission any or all of 
the goods or fails to 
perform the services 
within the time frame(s) 
incorporated in the 
contract including 
opening of office in India 
as per the undertaking 
given in the qualification 
criteria, the 
Purchaser/Consignee 
shall, without prejudice 
to other rights and 
remedies available to the 
Purchaser/Consignee 
under the contract, 
deduct from the contract 
price, as liquidated 
damages, a sum 
equivalent to 0.5% per 
week of delay or part 
thereof on delayed 
supply of goods, 
installation, 
commissioning and/or 
services until actual 
delivery or performance 
subject to a maximum of 
10% of the contract price. 

Purchaser/Consignee under the 
contract, deduct from the contract 
price, as liquidated damages, a sum 
equivalent to 0.5% per week of delay or 
part thereof on delayed supply of 
goods, installation, commissioning 
and/or services until actual delivery or 
performance subject to a maximum of 
5% of the contract price. 
We humbly request you to kindly make 
the maximum LD as 5%. 

No Change, Tender terms will 
prevails 



 
HLL Infra Tech Services Limited 
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Since the Liquidated 
damages are in virtue of 
non-performance of 
services, it will attract 
GST or any other 
applicable taxes which in 
turn shall be deducted 
from the bidder. Once the 
maximum is reached 
Purchaser/Consignee may 
consider termination of 
the contract as per GCC 
24. 

Page no. 23 
& 24, Point 
No. 40.2 

If the quantity has not 
been increased to the 
maximum of 25% of the 
tendered quantity at the 
time of awarding the 
contract, the purchaser 
reserves the right to 
increase the quantity 
further by up to the 
balance available twenty 
five (25) per cent of the 
tendered quantity of 
goods and services 
(rounded off to next 
whole number) without 
any change in the unit 
price and other terms & 
conditions mentioned in 
the contract during the 
currency of the contract. 

We humbly request to specify the 
timeline during which the repeat order 
can be placed. Currently this is open-
ended and you would agree that in case 
of site not ready/pre requisites not 
available the project execution for few 
sites extends by significantly longer 
duration. In such a scenario it not 
possible for the contract awarded firm 
to accept the repeat order on the same 
quoted prices. Hence request to kindly 
specify the timeline during which the 
repeat order can be placed. 

As per TED  

Page no. 
45, Point 
No. Note: 
(iii) 

In case of multiple LC are 
opened in favour of 
multiple manufacturers, 
the delivery period for all 
the items under the 
contract shall be counted 
from the date of opening 
of the first LC only 

Please clarify this point. 
Please read the amendment as 
above 

 


