

---

### **Amendment No. 12**

**Sub: Amendment No.12 to the Tender Enquiry Document**

**Ref: (i) Tender No: HITES/PCD/AIIMS BBSR/CYCLOTRON/09/23-24 Dated 26-10-2023**

**TENDER ID: 2023\_HITE\_172101\_1**

#### **SECTION - IV GENERAL CONDITIONS OF CONTRACT (GCC)**

##### **Performance Security –Page 28, Point 5.1**

<b>Existing</b>	<b>Read As</b>
<p>Within twenty one (21) days from date of the issue of notification of award by the Purchaser/Consignee, the supplier <b>(OEM/Manufacturers)</b>, shall furnish performance security to the Purchaser/Consignee for an amount equal to <b>five percent (5%)</b> of the total value of the contract, valid up to sixty (60) days after the date of completion of all contractual obligations by the supplier, including the warranty obligations, which is initially valid for a period of minimum six months plus number of months under warranty from the date of Notification of Award.</p> <p><b><i>BG should be submitted by OEM/Manufacturers directly from their bank, duly endorsed by the Scheduled Commercial Bank as per list issued by RBI from time to time.</i></b></p>	<p>Within twenty one (21) days from date of the issue of notification of award by the Purchaser/Consignee, the supplier <b>(Bidder/OEM/Manufacturers)</b>, shall furnish performance security to the Purchaser/Consignee for an amount equal to <b>five percent (5%)</b> of the total value of the contract, valid up to sixty (60) days after the date of completion of all contractual obligations by the supplier, including the warranty obligations, which is initially valid for a period of minimum six months plus number of months under warranty from the date of Notification of Award.</p> <p><b><i>BG should be submitted by Bidder from the Scheduled Commercial Bank as per list issued by RBI from time to time.</i></b></p> <p style="text-align: center;"><b>OR</b></p> <p><b><i>BG should be submitted by OEM/Manufacturers directly from their bank, duly endorsed by the Scheduled Commercial Banks as per list issued by RBI from time to time</i></b></p>

**All other terms and conditions of the tender enquiry remain unaltered**

### Bidders Pre Bid Representations Reply

**Boston Ivy Healthcare Solutions Pvt. Ltd.**

Para no. of the Spec	Tender Specification	Representations/Amendments requested	HITES Reply
Part II: Required Delivery Schedule:	For Indigenous or for imported goods if supplied from India or for imported goods directly from foreign: Supply, Installation and commissioning to be completed within 18 Months for Medical Cyclotron from the date of opening of LC or date of approval of layout drawing from AERB, or date of site handing over by institute along with Commitment of permanent power, whichever is later." Page No: 55 Scheduling: A tentative Schedule is established. Nonetheless it is absolutely required that the cyclotron complete with targetry, be delivered, installed and commissioned within 18 months from the date of getting the building layout plan clearance from AERB, Govt. of India, Mumbai and establishment of L/C, whichever is later.	<b>Kindly amend this point as:</b> <b>For Indigenous or for imported goods if supplied from India or for imported goods directly from foreign:</b>  <b>Supply, Installation &amp; Commissioning to be completed within 24 Months for Medical Cyclotron from the date of opening of LC or date of approval of layout drawing from AERB, or date of site handing over by institute along with permanent power, whichever is later."</b>  OR  <b>Supply, &amp; Installation to be completed within 18 Months for Medical Cyclotron from the date of opening of LC or date of approval of layout drawing from AERB, or date of site handing over by institute along with permanent power, whichever is later."</b> <b>Commissioning of Medical Cyclotron is Subject to the approval of AERB.</b>	No Change, Tender terms will prevail
Performance Security – Page 28, Point 5.1	Within twenty one (21) days from date of the issue of notification of award by the Purchaser/Consignee, the supplier (OEM/Manufacturers), shall furnish performance security to the Purchaser/Consignee for an amount equal to five percent (5%) of the total value of the contract, valid up to sixty (60) days after the date of completion of all contractual obligations by the supplier, including the warranty obligations, which is initially valid for a period of minimum six months plus number of months under warranty from the date of Notification of Award. BG should be submitted by OEM/Manufacturers directly from their bank, duly endorsed by the Scheduled Commercial Bank as per list issued by RBI from time to time.	<b>Kindly amend this point as:</b> Within twenty one (21) days from date of the issue of notification of award by the Purchaser/Consignee, the supplier ( <b>Bidder/OEM/Manufacturers</b> ), shall furnish performance security to the Purchaser/Consignee for an amount equal to five percent (5%) of the total value of the contract, valid up to sixty (60) days after the date of completion of all contractual obligations by the supplier, including the warranty obligations, which is initially valid for a period of minimum six months plus number of months under warranty from the date of Notification of Award. BG should be submitted by <b>Bidder / OEM/Manufacturers</b> directly from their bank, duly endorsed by the Scheduled Commercial Bank as per list issued by RBI from time to time.	Refer the amendment as above.
Page No : 37	-10% of the total Turnkey shall be payable after the completion of the	<b>Kindly amend this point as:</b> -10 % Advance payment	No Change, Tender terms will prevail

<b>“Payment terms for the turnkey work shall be as below:</b>	DPCC & Foundation. - 20% of the total Turnkey shall be payable after the Ground floor slab is cast. - 20% of the total Turnkey shall be payable after the slab for First Floor / second floor cast. - 20% of the total Turnkey shall be payable after delivery of the AC plant / Electrical panels / DG Set/ furniture items etc. - 30% after handing over of the site and final acceptance issued by the consignee.	-20% of total turnkey after DPCC and Foundation -20% of total turnkey value after Ground floor structure slab casting -20% of total turnkey value after Second floor structure slab casting -20% of total turnkey value after completion of AC plant, DG Set, Electrical panels etc -5% After complete completion of turnkey works -5% on final handover of turnkey completion and turnkey handover should not be linked with Machine handover.	
---------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--