

15.05.2023

**CORRIGENDUM NO.3**

**CORRIGENDUM TO THE TENDER FOR GOVERNMENT MEDICAL COLLEGE KOTTAYAM-  
CONSTRUCTION OF 200 BED CARDIOLOGY BLOCK UNDER NABARD RIDF XXVI (2020-21)  
SCHEME(PHASE-I) - SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF HVAC  
SYSTEMS**

**Tender Ref:** HITES/IDS/HVAC-KTM-CARD/23/04 Dated: 27/04/2023

With reference to the tender for GOVERNMENT MEDICAL COLLEGE KOTTAYAM-  
CONSTRUCTION OF 200 BED CARDIOLOGY BLOCK UNDER NABARD RIDF XXVI (2020-21)  
SCHEME(PHASE-I) - SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF HVAC  
SYSTEMS, the following amendment may please be noted:

<b>Tender reference</b>	<b>As per tender</b>	<b>Amended as</b>
<b>Volume II - GCC</b>	<p><b>3. COMPENSATION FOR DELAY</b> The work must be completed in all respect within the stipulated time as per tender conditions. If the Contractor fails to maintain the required progress in terms of the agreed time and progress chart or to complete the work and clear the site on or before the date of completion of Contract or extended date of completion, he shall without prejudice to any other right or remedy available under the law to the HITES / Client on account of such breach, pay as compensation, Liquidated damages maximum rate @ 1% (one percent) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor. Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 10% of the Tendered Value of work.</p> <p>Such amount payable shall be recovered from the amount payable to the contractor / PBG/ SD available with HITES / Client.</p>	<p><b>3. COMPENSATION FOR DELAY</b> The work must be completed in all respect within the stipulated time as per tender conditions. If the Contractor fails to maintain the required progress in terms of the agreed time and progress chart or to complete the work and clear the site on or before the date of completion of Contract or extended date of completion, he shall without prejudice to any other right or remedy available under the law to the HITES / Client on account of such breach, pay as compensation, Liquidated damages maximum rate @ 1.0 % of accepted tendered amount per month of delay (to be computed on per day basis). Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 10% of the Tendered Value of work.</p> <p>Such amount payable shall be recovered from the amount payable to the contractor / PBG/ SD available with HITES / Client.</p>

This corrigendum shall form part of the tender. All other terms and conditions will remain unchanged.

For HITES

Sd/-

**Authorized Signatory**