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INTEGRITY PACT 

To 

………………….. 

……………………… 

 

Sub: 33KV HT line works on EPC basis  

Ref: Tender No. HITES/IDN/2023-24/CDSCO/HT LINE WORK 

Dear Sir, 

It is here by declared that the CLIENT/HITES are committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which 
the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of the Integrity Agreement on behalf of the CLIENT/HITES. 

 

Yours faithfully 

 

 

Associate Vice President (IDN) 

 

 

 

 

  

  

 

 

 

  

  

 

 

 

 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 3 

 

INTEGRITY PACT 

To, 

Vice President (ID) HITES 

B-14A, Sector-62, Noida (U.P.) 

Sub: 33KV HT line works on EPC basis 

Ref: Tender No. HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

Dear Sir, 

I/We acknowledge that the CLIENT/HITES is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 
failing which I/We will stand disqualified from the tendering process. I/We acknowledge that 
the making of the bid shall be regarded as an unconditional and absolute acceptance of this 
condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from the 
main contract, which will come into existence when tender/bid is finally accepted by the CLIENT/HITES. 
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 
with Clause 12 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, the CLIENT/HITES shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 
terms and conditions of the tender/bid. 

Yours faithfully 

 

 

(Duly authorized signatory of the Bidder) 
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PRE-CONTRACT INTEGRITY PACT 

To be signed by the bidder and same signatory competent / authorized to sign the relevant contract 
on behalf of …………….. 

INTEGRITY AGREEMENT 

This Pre-Contract Integrity Pact (herein after called the Integrity Pact) is made on  day of the 
month of    

Between 

HLL Infra Tech Services Ltd. [HITES], a wholly owned subsidiary company of M/s. HLL Lifecare 
Ltd. a Government of India Enterprise with registered office at HLL Bhavan, Poojappura, 
Thiruvananthapuram 695012, Kerala, India. (Hereinafter called “HITES”, which expression shall 
mean and include, unless the context otherwise requires, his successors in office and assigns) of 
the First Party. 

And 

M/s  with  office  at ……………………………………represented by Shri  , Chief Executive 
Officer (hereinafter called the “BIDDER/Seller”/Contractor which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Party. 

Preamble 

[Both HITES and BIDDER referred above are jointly referred to as the Parties] 

HITES intends to award, under laid down organizational procedures, Purchase orders / contract/s 
against Tender /Work Order /Purchase Order No. ……………….. HITES desires full compliance with all 
relevant laws and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidder/s and Contractor/s. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the contract 
to be entered into with a view to:- 

1. Enable HITES to obtain the desired materials/ stores/equipment/ work/ project 
done at a competitive price in conformity with the defined specifications by avoiding the high 
cost and the distortionary impact of corruption on public procurement; and 

2. Enable the BIDDER to abstain from bribing or indulging in any corrupt practice 
in order to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and HITES will commit to prevent corruption, in 
any form, by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Clause.1. Commitments of HITES 

1.1 HITES undertakes that HITES and/or its Associates (i.e. employees, agents, 
consultants, advisors, etc.) will not demand, take a promise for or accept, 
directly or through intermediaries, any bribe, consideration, gift, 
reward, favour or any material or immaterial benefit or any other 
advantage from the BIDDER, either for themselves or for any person, 
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organization or third party related to the contract in exchange for an 
advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2 HITES will, during the tender process / pre-contract stage, treat all 
BIDDERs with equity and reason, and will provide to all BIDDERs the same 
information and will not provide any such information or additional 
information, which is confidential in any manner, to any particular 
BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs in relation to tendering process or during 
the contract execution. 

1.3 All the officials of HITES regarding this Integrity Pact will report to 
IEM if any, any attempted or completed breaches of the above 
commitments as well as any substantial suspicion of such a breach shall not 
be permitted. 

1.4 HITES will exclude from the process all known prejudiced persons and 
persons who would be known to have a connection or nexus with the 
prospective bidder. 

1.5 If the BIDDER reports to HITES with full and verifiable facts any 
misconduct on the part of HITES’s Associates (i.e. employees, agents, 
consultants, advisors, etc.) and the same is prima facie found to be 
correct by HITES, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by HITES. 
Further, such an Associate may be debarred from further dealings related 
to the contract process. In such a case, while an enquiry is being 
conducted by HITES the proceedings under the contract would not 
be stalled. 

Clause 2. Commitments of BIDDERs/ CONTRACTORs 

2. The BIDDER commits itself to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during any stage 
of its bid or during any pre-contract or post-contract stage in order 
to secure the contract or in furtherance to secure it and in 
particular commit itself to the following:- 

2.1 The BIDDER will not offer, directly or indirectly (i.e. employees, agents, 
consultants, advisors, etc.) any bribe, gift, consideration, reward, 
favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of HITES, 
connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

2.2 The BIDDER further undertakes that it has not given, offered or 
promised to give, directly or indirectly any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit 
or other advantage, commission, fees, brokerage or inducement 
to any official of HITES or otherwise in procuring the contract or 
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forbearing to do or having done any act in relation to 
obtaining or execution of the contract or any other contract with 
HITES for showing or forbearing to show favour or disfavor to any 
person in relation to the contract or any other contract with 
HITES. 

 

2.3 The BIDDER will not engage in collusion, price fixing, cartelization, etc. with 
other counterparty(s). 

2.4 The Bidder (s) will not pass to any third party any confidential 
information entrusted to it, unless duly authorized by HITES. 

2.5 The Bidder (s) will promote and observe ethical practices within its 
Organization and its affiliates. 

2.6 BIDDER shall disclose the name and address of agents and 
representatives and Indian BIDDERS shall disclose their foreign 
principals or associates. 

2.7 The Bidder (s) will not make any false or misleading allegations against 
HITES or its Associates. 

2.8 BIDDERs  shall  disclose  the  payments  to  be  made  by  them  to  
agents/brokers  or  any  other intermediary, in connection with 
this bid/contract. 

2.9 The BIDDER further confirms and declares to HITES that the 
BIDDER is the original manufacture/integrator/authorized 
government sponsored export entity of the defence stores and has 
not engaged any individual or firm or company whether Indian or 
foreign to intercede, facilitate or in any way to recommend to HITES 
or any of its functionaries, whether officially or unofficially to award 
the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or 
recommendation. 

2.10 The BIDDER while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any 
payments he has made, is committed to or intends to make to 
officials of HITES or their family members, agents, brokers or any 
other intermediaries in connection with the contract and the 
details of services agreed upon for such payments. 

2.11 The BIDDER will not accept any advantage in exchange for any 
corrupt practice, unfair means and illegal activities. 

2.12 The BIDDER commits to refrain from giving any complaint directly 
or through any other manner without supporting it with full and 
verifiable facts. 

2.13 If the BIDDER or any employee of the BIDDER or any person acting on 
behalf of the BIDDER, either directly or indirectly, is a relative of 
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any of the officers of HITES, or alternatively, if any relative of an 
officer of HITES has financial interest/stake in the BIDDER‟s firm, the 
same shall be disclosed by the BIDDER at the time of filing of 
tender. 

The term “relative” for this purpose would be as defined in Section 2 (77) of the 
Companies Act 2013. 

 

2.14 The BIDDER shall not lend to or borrow any money from or enter 
into any monetary dealings or transactions, directly or 
indirectly, with any employee of HITES. 

2.15 The BIDDER will not collude with other parties interested in the 
contract to impair the transparency, fairness and progress of the 
bidding process, bid evaluation, contracting and implementation of 
the contract, and will not enter into any undisclosed agreement or 
understanding with other Bidders, whether formal or informal. 
This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding 
process. 

2.16 The BIDDER will not commit any offence under the relevant Indian 
Penal Code, 1860 or Prevention of Corruption Act, 1988; further the 
Bidder(s)/ Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any 
information or document provided by the HITES as part of the 
business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted 
electronically. The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 

2.17 The BIDDER will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

2.18 The Bidder(s)/Contractors(s) of foreign origin shall disclose the 
name and address of the Agents/representatives in India, if any. 
Similarly the Bidder(s) /Contractors(s) of Indian Nationality shall 
furnish the name and address of the foreign Principal(s), if any. 

2.19 The Bidder(s) shall not approach the courts while representing the 
matters to IEM if any and the Bidder(s) will await their decision 
in the matter. 

Clause.3. Previous contravention and Disqualification from tender process 
and exclusion from future contracts 

3.1 The BIDDER declares that no previous contravention occurred in 
the last three years immediately before signing of this Integrity 
Pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any Public Sector 
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Enterprise in India or any Government Department in India that 
could justify BIDDER’s exclusion from the tender process. 

3.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if 
already awarded, can be terminated for such reason. 

If BIDDER before award or during execution has committed a contravention 
through a violation of Clause 2, above or in any other form such as to put his 
reliability or credibility in question, HITES is entitled to disqualify the BIDDER 
from the tender process. 

 

Clause.4. Equal treatment of all Bidders/ Contractors / Subcontractors 

4.1 The  Bidder(s)/  Contractor(s)  undertake(s)  to  demand  from  his  
Subcontractors  a  commitment  in conformity with this integrity 
Pact. 

4.2 HITES will enter into agreements with identical conditions as this one with all 
Bidders and Contractors. 

4.3 HITES will disqualify from the tender process all bidders who do not 
sign this Pact or violate its provisions. 

Clause.5. Consequences of Violation/ Breach 

5.1 Any breach of the aforesaid provision by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) shall entitle HITES to take all or any one of 
the following action, wherever required:- 

i. To immediately call off the pre-contract negotiations without 
assigning any reason or giving any compensation to the 
BIDDER. However, the proceedings with the other BIDDER(s) 
would continue. 

ii. If BIDDER commits violation of Integrity Pact Policy during 
bidding process, he shall be liable to compensate HITES by 
way of liquidated damages amounting to a sum equivalent to 
5% to the value of the estimated cost or offer, whichever 
is higher. 

iii. In case of violation of the Integrity Pact after award of the 
contract, HITES will be entitled to terminate the contract. 
HITES shall also be entitled to recover from the contractor 
liquidated damages equivalent to 10% of the contract 
value or the amount equivalent to security deposit/ 
performance guarantee, whichever is higher. 

iv. To immediately cancel the contract, if already signed, without 
giving any compensation to the BIDDER. 

v. To recover all sums already paid by HITES, and in case of an 
Indian BIDDER with interest thereon at 2% higher than the 
prevailing Prime Lending Rate of State Bank of India, while in 
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case of a BIDDER from a country other than India with interest 
thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to the BIDDER from HITES in connection with 
any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid 
amount. 

vi. To encash the advance bank guarantee and performance 
guarantee /warranty bond, if furnished by the BIDDER, in 
order to recover the payments already made by HITES, along 
with interest. 

vii. To cancel all or any other contract with the BIDDER. The 
BIDDER shall be liable to pay compensation for any loss or 
damage to HITES resulting from such cancellation/recession and 
HITES shall be entitled to deduct the amount so payable from 
the money(s) due to the BIDDER. 

viii. To debar the BIDDER from participating in future bidding 
processes of HITES for a minimum period of five (5) years, 
which may be further extended at the discretion of HITES 
or until Independent External Monitors is satisfied that 
the Bidder (s) will not commit any future violation. 

ix. To recover all sums paid in violation of this Pact by BIDDER(s) 
to any middleman or agent or broker with a view to 
securing the contract. 

x. In cases where irrevocable Letters of credit have been 
received in respect of any contract signed by HITES with the 
BIDDER, the same shall not be opened. 

xi. Forfeiture of performance guarantee in case of a decision 
by HITES to forfeit the same without assigning any reason 
for imposing sanction for violation of the pact. 

5.2 HITES will be entitled to all or any of the actions mentioned in para 
5.1(i) to (x) of this pact also on the commission by the BIDDER or any 
one employed by it or acting on its behalf (whether with or without 
the knowledge of the BIDDER), of an offence as defined in Chapter IX of 
the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or 
any other statute enacted for prevention of corruption. 

5.3 The decision of HITES to the effect that a breach of the provisions of 
this Pact has been committed by the BIDDER shall be final and 
conclusive on the BIDDER. However, the BIDDER can approach the 
Independent External Monitor(s) appointed for the purposes of 
this Pact. 

Clause.6 : Fall Clause 

The  BIDDER  undertakes  that  it  has  not  supplied/is  not  supplying  similar  
product/systems  or  subsystems  OR providing similar services at a price/ 
charge lower than that offered in the present bid in respect of any other 
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Ministry/Department of the Government of India or PSU and if it is 
found any stage that similar product/systems or sub systems was 
supplied by the BIDDER to any to the Ministry/Department of the 
Government of India or a PSU at a lower price, then that very price, with due 
allowance for elapsed time will be applicable to the present case and the 
difference in the cost would be refunded by the BIDDER to HITES, if the 
contract has already been concluded. 

Clause 7 : Independent External Monitor(s) 

7.1 HITES has appointed Independent External Monitor(s) (hereinafter 
referred to as IEM(s)) for this Pact in consultation with the Central 
Vigilance Commission. The details of IEM is as below: 

 

 

Shri Radhakrishna Kini A Independent External Monitor Email: 
iem1@hllhites.com Mobile: +91 9971722727 

Shri Santanu Mukherjee Independent External Monitor Email: 
santanu96@gmail.com Mobile: +91 9866327000 

7.2 The responsibility of the IEM(s) shall be to review independently 
and objectively, whether and to what extent the parties comply 
with the obligations under this Pact. 

7.3 The IEM(s) shall not be subject to instructions by the representatives 
of the parties and perform their functions neutrally and 
independently. 

7.4 Both the parties accept that the IEM(s) have the right to access all the 
documents relating to the project / procurement, including 
minutes of meetings. 

7.5 As soon as the IEM(s) notices, or has reason to believe, a violation of 
this pact, he will so inform the CEO/CMD. 

7.6 The BIDDER(S) accepts that the IEM(s) have the right to access without 
restriction to all project documentation of HITES including that provided 
by the BIDDER. The BIDDER will also grant the IEM(s), upon his request 
and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation. The same is applicable to 
subcontractors engaged by the BIDDER. The IEM(s) shall be under 
contractual obligation to treat the information and documents of 
the BIDDER/Subcontractor(s) with confidentiality. 

7.7 HITES will provide to the IEM(s) sufficient information about all 
meetings among the parties related to the Project provided such 
meeting could have an impact on the contractual relation between 
the parties. The parties will offer to the IEM(s) option to participate 
in such meetings. 

7.8 The IEM(s) will submit a written report to the CEO/CMD of HITES 
within 8 to 10 weeks from the date of reference or intimation to 
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him by HITES/BIDDER. 

Clause.8: Criminal charges against violating Bidder(s)/ Contractor(s)/ 
Subcontractor(s) 

If HITES obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a representative or an associate of a 
Bidder, Contractor or Subcontractor which constitutes corruption, or if HITES 
has substantive suspicion in this regard, HITES will inform the same to the 
Chief Vigilance Officer, HLL 

Clause.9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or 
payment of commission, HITES or its agencies shall be entitled to examine all 
the documents, including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend 
all possible help for the purpose of such examination. 

 

Clause.10. Law and Place of Jurisdiction 

Both the Parties agree that this Pact is subject to Indian Law. The place of 
performance and hence this Pact shall be subject to Delhi/ NCR Jurisdiction. 

Clause.11. Other legal Actions 

The actions stipulated in the Integrity Pact are without prejudice to any 
other legal action that may follow in accordance with the provisions of the 
extant law in force relating to any civil or criminal proceedings. 

Clause.12. Validity and Duration of the Agreement 

This Pact begins when both parties have legally signed it. This Pact begins when 
both the parties have legally signed it. It expires for the Contractor/Vendor 3 
years after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 

If any claim is made/ lodged during this time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, 
unless it is discharged / determined by Chairman and Managing 
Director/ CEO of HITES. 

Clause.13. Other provisions 

13.1 Changes and supplements as well as termination notices need to 
be made in writing. Both the Parties declare that no side 
agreements have been made to this Integrity Pact. 

13.2 If the Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 

13.3 Should one or several provisions of this agreement turn out to be 
invalid, the remainder of this agreement remains valid. In this case, 
the parties will strive to come to an agreement to their original 
intentions. 
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IN WITNESS THEREOF the parties have signed and executed this pact at the 
place and date first above mentioned in the presents of following 
witnesses: 

HLL Infra Tech Services Ltd. Bidder 

...............................................................
 .....................................................
........... 

WITNESS: WITNESS: 

1. .............................................. 1. .............................................. 

(signature, name and address) (signature, name and address) 

2. ............................................... 2. 
............................................... 

(signature, name and address) (signature, name and 
address) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – 1 
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CONDITIONS OF CONTRACT 

A. Definition: 

1. The  “EPC  Contract/Contract”  means  the  documents  forming  the  
tender  and  acceptance  thereof and the formal agreement 
executed between the competent authority of HITES as 
Executing Agency of Central Drugs Standard Control Organsiation, 
MoHFW as indicated in Schedule ‘F’, and the Contractor, together 
with the documents referred to therein including these 
conditions, specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in- charge and all these 
documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 

2. In the contract the following expressions shall, unless the context 
otherwise requires, have the meanings, thereby respectively 
assigned to them:- 

i) The expressions works or work shall, unless there be something 
either in the subject or context repugnant to such construction, 
be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or 
additional. The work(s) shall also mean the work including 
survey, investigation, design, both permanent and temporary, 
or services to be carried out, designed, constructed, 
manufactured, fabricated, delivered to Site, erected, installed, 
completed, tested, commissioned, (including Integrated Testing 
and Commissioning) and remedying of any defects, and/ or 
supplied in accordance with  the Contract and include Plant, 
Goods and Materials and their accessories and other 
necessary items/activities to complete the project/work. 

ii) Accepting Authority shall mean the authority nominated by 
HITES / Client. 

iii) The Contractor shall mean the individual, firm or company, 
whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or 
the persons composing such firm or company, or the successors of 
such firm or company and the permitted assignees of such 
individual, firm or company. 

iv) “Client/ Employer/ CDSCO, NEW DELHI” Central Drugs Standard 
Control Organsiation, MoHFW, NEW DELHI (An Autonomous body 
under MoHFW, Govt. of India) or their nominee/ assignee. 

v)  “HITES” shall mean HLL Infra Tech Services Ltd. (HITES), (A 
Subsidiary of HLL Lifecare Limited, A Government of India 
Enterprise) appointed as Executing Agency by Central Drugs 
Standard Control Organsiation, MoHFW for Construction of 
Academic Block & Residential Quarters at CDSCO, NEW DELHI 
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and acting for and on behalf of CDSCO, NEW DELHI. 

vi)  “Department” means HITES or his authorized representative 
who invites tenders as Executing Agency by Central Drugs 
Standard Control Organsiation, MoHFW and shall include their 
legal representatives, nominees, employees and officials 

vii)  “Engineer in Charge” (EIC) means the Engineer Officer as 
mentioned in the schedule “F” hereunder, as authorized by 
HITES. 

viii) Expected risk(s) are risks due to riots (other than those on 
account of the contractor’s employees), war (whether 
declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped 
power, any act of Client, damage from aircraft, acts of God, such 
as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted 
as such by the Accepting Authority or causes solely due to use 
or occupation by Client of the part of the works in respect of 
which a certificate of completion has been issued or a cause solely 
due to Client’s faulty design of work. 

ix) The Government shall mean the Government of India (GOI). 

x) Market rate shall be the rate as decided by Engineer-in-
charge on the basis of the cost of materials and labour at the 
site where the work is to be executed plus the percentage 
mentioned in Schedule F to cover, all overheads and profits, 
provided that no extra overheads and profits shall be payable 
on the part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract. 

xi) Schedule(s) referred to in these conditions shall mean the 
relevant schedule(s) annexed to the tender papers or the 
standard Schedule of Rates of the Government mentioned in 
Schedule “F” hereunder, with the amendments thereto issued 
upto the date of receipt of the tender. 

xii) The “Site” shall mean the land/ or place on, into or through 
which work is to be executed under the contract or any 
adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or 
street which may be located or used for the purpose of carrying 
out the contract. “Site” also includes the places provided by the 
client/HITES to which Plant, Goods / Machinery and Materials 
are to be delivered, tested and commissioned and any other 
place as may be specifically designated in the Contract as 
forming part of the Site. 

xiii) “Tendered Value”/ “Contract Price”/ “Tendered Amount” means 
the value of the entire work as stipulated in the letter of award. 

xiv) GST shall mean Goods and Service Tax. 
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xv) “Design Data” means all specifications, plans, drawings, details, 
graphs, sketches, models, levels, setting-out dimensions, 
calculations duly checked by the Contractor and other 
documents relating to the design of the Works prepared or to 
be prepared by or on behalf of the Contractor. 

3. Laws and Language 

In this contract unless the context otherwise require, following shall be 
applicable: 

3.1. Laws 

i) references to any legislation or any provision thereof, 
administrative orders of the State or Central Government 
or their regulatory bodies/authorities, or the 
orders/ruling of any competent Court of Law in India shall 
include amendment or re-enactment or consolidation of 
such legislation or any provision thereof so far as such 
amendment or re-enactment or consolidation applies 
or is capable of applying to any transaction entered 
into hereunder; 

ii) references to laws of India or Indian law or regulation 
having the force of law shall include the laws, acts, 
ordinances, rules, regulations, bye laws or notifications 
which have the force of law in the territory of India 
and as from time to time may be amended, modified, 
supplemented, extended or re-enacted. 

iii) terms and expressions not herein defined shall have the 
meanings assigned to them in the “Indian General 
Clauses Act, 1897” or the Indian Contract Act or the 
Indian Sale of Goods Act or any other applicable Indian 
Law, as the case may be. 

iv) “Jurisdiction of Courts” Where recourse to a court is 
made by either party in respect of any matter under 
the contract, the court of competent jurisdiction at 
Delhi, shall have the exclusive jurisdiction to try all 
disputes between the parties. 

3.2. Language 

i) “Language” of the contract shall be English and in 
case of bilingual contract, English version shall prevail 
over other language. 

ii) references to a "person" and words denoting a natural 
person shall be construed as a reference to any 
individual, firm, company, corporation, society, trust, 
government, state or agency of a state or any association 
or partnership (whether or not having separate 

legal personality) of two or more of the above and shall include 
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successors and assigns; 

 

iii) the table of contents, headings or sub-headings in this 
Contract are for convenience of reference only and 
shall not be used in, and shall not affect, the 
construction or interpretation of this Contract; 

iv) the words "include" and "including" are to be construed 
without limitation and shall be deemed to be followed 
by "without limitation" or "but not limited to" 
whether or not they are followed by such phrases; 

v) words indicating one gender include all genders; 

vi) words indicating the singular also include the plural 
and words indicating the plural also include the 
singular, and 

vii) “written” or “in writing” means hand-written, type 
written, printed or electronically made and resulting in a 
permanent record falling within the meaning of  
“document‟ as per the Indian Evidence Act, 1872. 

4. Interpretation 

4.1. In this Contract, unless the context otherwise requires, 

i) references to "development" include, unless the context 
otherwise requires, construction, renovation, 
refurbishing, augmentation, up gradation and other 
activities incidental thereto, and "develop" shall be 
construed accordingly; 

ii) any reference to any period of time shall mean a 
reference to that according to Indian Standard Time 
(IST); 

iii) references to any date, period or Project Milestone shall 
mean and include such date, period or Project 
Milestone as may be extended pursuant to this 
Contract; 

iv) any reference to any period commencing "from" a 
specified day or date and "till" or "until' a specified day 
or date shall include both such days or dates; provided 
that if the last day of any period computed under this 
Contract is a gazetted/general holiday, then the 
period shall run until the end of the next working 
day; 

v) "lakh/lac" means a hundred thousand (100,000) and 
"crore" means ten million (10,000,000); 

vi) "indebtedness" shall construed so as to include any 
obligation (whether incurred as principal or surety) for 
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the payment or repayment of money, whether present 
or future, actual or contingent; 

 

vii) references to the "winding-up", "dissolution", 
"insolvency", or "re-organisation" of a company or 
corporation shall be construed so as to include any 
equivalent or analogous proceedings under the law of 
the jurisdiction in which such company or corporation is 
incorporated or any jurisdiction in which such company or 
corporation carries on business including the seeking of 
liquidation, winding-up, re-organisation, dissolution, 
arrangement, protection or relief of debtors; 

viii) save and except as otherwise provided in this 
Contract, any reference, at any time, to any contract, 
deed, instrument, licence or document of any 
description shall be construed as reference to that 
contract, deed, instrument, licence or other document 
as amended varied, supplemented, modified or 
suspended at the time of such reference; provided that 
this Clause shall not operate so as to increase liabilities 
or obligations of the Employer hereunder or pursuant 
hereto in any manner whatsoever; 

ix) any contract, consent, approval, authorisation, notice, 
communication, information or report required under or 
pursuant to this Contract from or by any Party or the 
Employer's Engineer shall be valid and effective only if 
it is in writing under the hand of a duly authorised 
representative of such Party or the Employer's Engineer, as 
the case may be, in this behalf and not otherwise; 

x) the Schedules and Recitals to this Contract form an 
integral part of this Contract and will be in full force 
and effect as though they were expressly set out in 
the body of this Contract; 

xi) references to Recitals, Articles, Clauses, Sub-clauses or 
Schedules in this Contract shall mean references to 
Recitals, Articles, Clauses, Sub-clauses and Schedules of 
or to this Contract, and references to a Paragraph shall, 
subject to any contrary indication, be construed as a 
reference to a Paragraph of this Contract or of the 
Schedule in which such reference appears; 

xii) the damages payable by either Party to the other of 
them, as set forth in this Contract, whether on per 
diem basis or otherwise, are mutually agreed genuine 
pre- estimated loss and without any proof of actual 
damage likely to be suffered and incurred by the 
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Party entitled to receive the same and are not by way 
of penalty (the "Damages"); and 

4.2. Unless expressly provided otherwise in this Contract, any 
Documentation required to be provided or furnished by the 
Contractor to the Employer/Engineer shall be provided free 
of cost and in three copies, and if the Employer/Engineer 
is required to return any such Documentation with its 
comments and/or approval, it shall be entitled to retain two 
copies thereof. 

4.3. The rule of construction, if any, that a contract should be 
interpreted against the parties responsible for the 
drafting and preparation thereof, shall not apply. 

5. Measurements and arithmetic conventions 

Unless and otherwise specified in Specifications/Standards as 
applicable and BIS Codes/Specifications, all measurements and 
calculations shall be in the metric system and calculations done to 2 
(two) decimal places, with the third digit of 5 (five) or above being 
rounded-up and below 5 (five) being rounded-down. 

6. Employer’s use of Contractor’s Documents 

The Contractor shall be deemed (by signing the Contract) to give to 
the Employer a non- terminable transferable non-exclusive royalty-
free licence to copy, use and communicate the Contractor's 
Documents, including making and using modifications of them. This 
licence shall: 

i) apply throughout the actual or intended working life 
(whichever is longer) of the relevant parts of the 
Works, 

ii) entitle any person in proper possession of the relevant 
part of the Works to copy, use and communicate the 
Contractor's Documents for the purposes of completing, 
operating, maintaining, altering, adjusting, repairing 
and demolishing the Works, and 

iii) in the case of Contractor's Documents which are in the 
form of computer programs and other software, permit 
their use on any computer on the Site and other 
places as envisaged by the Contract, including 
replacements of any computers supplied by the 
Contractor. 

7. Contractor’s use of Employer’s Document 

As between the Parties, the Employer shall retain the 
copyright and other intellectual property rights in the 
Employer's Requirements and other documents made by (or on 
behalf of) the Employer. The Contractor may, at his cost, copy, 
use, and obtain communication of these documents for the 
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purposes of the Contract. 

They shall not, without the Employer's consent, be copied, 
used or communicated to a third party by the Contractor, 
except as necessary for the purposes of the Contract. 

 

8. Compliance with Statutes, Regulations and Laws 

The Contractor shall familiarise themselves and conform in all aspects 
with: 

i) the provisions, their legal interpretation in respect of 
any enactment and relevant judicial/administrative / 
quasi-judicial orders in India, as is and/or may 
become, applicable from time to time, related to or 
having impact on any aspect affecting the works 

ii) the regulations or bye-laws of any local body and utilities. 

iii) the Contractor shall be bound to give all notices 
required by statute, regulations or by- laws, as 
aforesaid and to pay all fees and bills payable in 
respect thereof. The Contractor will arrange necessary 
clearances and approvals before the Work is taken up. 

Ignorance of Rules, Regulations and Bylaws shall not 
constitute a basis for any claim at any stage of work. 

The Contractor shall indemnify the Employer against all 
penalties and liabilities of every kind of breach of any 
such enactment, laws, regulations, bye-laws or rules. 

B. Scope and performance 

1. Where the context so requires, words imparting the singular 
only also include the plural or vice versa. Any reference to 
masculine gender shall whenever required include feminine 
gender and vice versa 

2. Heading and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken 
into consideration in the interpretation or construction thereof 
or of the contract. 

3. The contractor shall be furnished, free of cost one certified copy of 
the contract documents except standard specifications, Schedule 
of rates and such other printed and published documents, 
together with all drawings as may be forming part of the tender 
papers. None of these documents shall be used for any purpose 
other than that of this contract. 

C. Works to be carried out 

The work to be carried out under the contract shall, except as 
otherwise provided in these conditions, include all Details Designs, 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 20 

Engineering & Procurement with required labour, materials, tools, 
plants, equipment and transport which may be required in 
preparation of and for entire execution and completion of the 
works. This shall include wastage of materials, cartage and carriage, 
carrying and return of empties, hoisting, setting, fitting and fixing 
in position and all other labour necessary in and for the full entire 
execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 

D. Sufficiency of tender 

The contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and price quoted, to cover all his 
obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the 
works. 

E. Discrepancies and Adjustment of errors 

The several documents forming the contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawings and figured 
dimensions in preference to scale and specific conditions in 
preference to general conditions. 

i. In the case of discrepancy between the various 
documents, the following order of preference shall be 
observed: – 

a. Concept designs & Tender Drawings along with Design Basis 
Report (DBR). 

b. Specific Conditions of Contract. 

c. General Conditions of Contract, NIT, ITB. 

d. Technical Specifications. 

e. UPPCL/ PVVNL/CPWD Specifications. 

f. Indian Standard Specifications of BIS 

g. National Building Code, 2016 & ECBC. 

h. Sound engineering practices and as per directions of the Engineer-
in-Charge. 

The above order of preference will remain the same always, 
but if any clause / condition is revised/modified in the pre-
bid meeting, the existing clause will be replaced by the 
modified conditions. 

ii. If there are varying or conflicting provisions made in any one 
document forming Part of the contract, Accepting 
Authority shall be deciding authority with regard to the 
intention of the document and his decision shall be final 
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and binding on the Contractor. 

iii. Any error in description, quantity or rate in schedule of 
quantities or any omission therefrom shall not vitiate the 
contract or release the contractor from the execution of the 
whole or any part of the works comprised therein 
according to drawings and specifications or from any of his 
obligation under the contract. 

 

 

F. Signing of Contract 

The successful bidder/contractor, on acceptance of his tender by the 
Accepting Authority, shall the date of issue of the Letter of Award, 
execute/sign the Contract Agreement consisting of:- 

i. The all volumes of tender documents i.e. notice inviting 
tender, GCC, SCC, DBR, Technical specifications including 
drawings, BOQ, amendments, corrigendum etc, if any, 
forming the tender as issued at the time of invitation of 
tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. No payment for the work done will be made 

a. Unless contract agreement is signed by the contractor. 

b. Till the Performance BG, copy of applicable labour 
licenses, registration with EPFO, ESIC and BOCW 
Welfare Board is submitted by the contractor. 
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SECTION – 2 CLAUSES OF CONTRACT 

CLAUSE 1 PERFORMANCE GUARANTEE 

(i) The contractor shall submit an irrevocable Performance Guarantee 
of 3% (Three percent) of the tendered value in addition to other 
deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within 
period specified in Schedule F from the date of issue of letter of 
acceptance. This period can be further extended by the 
Engineer-in- Charge up to a maximum period as specified in 
schedule F on written request of the contractor stating the 
reason for delays in procuring the Performance Guarantee, to 
the satisfaction of the Engineer- in-Charge. 

This guarantee shall be in form of Bank Guarantee (BG) or Demand 
Draft (DD) from any scheduled commercial bank based in India in 
accordance with the form annexed hereto or as amended by 
Ministry of Finance, GOI from time to time 

The Performance Guarantee shall be initially valid up to the 
stipulated date of completion plus twelve months beyond that. In 
case the time for completion of work gets enlarged, the 
contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned 
to the contractor, without any interest. The Bank Guarantee shall be 
kept alive till the completion or extended period whichever is later 
and expenses of renewal thereof are the responsibility of the 
contractor. 

(ii) The Engineer-in-Charge shall not make a claim under the 
performance guarantee except for amounts to which the 
HITES/ Client is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in 
which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

(b) Failure by the contractor to pay the HITES/ Client any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this 
effect by Engineer-in-Charge. 
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(iii) In the event of the Contract being determined or rescinded 
under provision of any of the Clause /Condition of the 
agreement, the performance guarantee shall stand forfeited in 
full and shall be absolutely at the disposal of the HITES/ Client. 

(iv) On substantial Completion of any work which has been completed to 
such an extent that the intended purpose of the work is met and 
ready to use, then a provisional Completion certificate shall be 
recorded by the Engineer-in-Charge. The provisional certificate 
shall have appended with a list of outstanding balance item of work 
that need to be completed in accordance with the provisions of the 
contract. 

This provisional completion certificate shall be recorded by the 
concerned Engineer- in– charge. After recording of the provisional 
Completion Certificate for the work by the competent authority, 
the 80% of performance guarantee shall be returned to the 
contractor, without any interest. 

(v) Additional Performance Security: 

The contractor shall submit Additional Performance Security as per 
clause 1.11.1 of Volume 1 (NIT). Additional Performance Security 
shall remain valid up to six months beyond the stipulated date of 
completion or the extended period, thereof. The additional 
Performance Security shall be submitted within 25 days of issue of 
LOA. 

The performance guarantee and additional performance security shall be 
released to the Contractor upon successful completion of project including 
extended period thereof, as certified by EIC. No interest shall be payable on 
performance guarantee and additional performance security. 

CLAUSE 1 A RECOVERY OF SECURITY DEPOSIT 

The security deposit will be deducted from the successful contractor 
at the rate of 5% from the Gross value of each R/A bills till it 
reaches 5% of the contract value. No interest will be paid on 
the Security Deposit under any circumstances. The total security 
deposit will be refunded only after expiry of defect liability period 
& Maintenance Peroid with provision contained in clause 17 of 
GCC. 

All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from, 
or paid by HITES on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions the 
contractor shall within 10 days make good in any sum or sums which 
may have been deducted from or any part thereof. The security 
deposit shall be collected from the running bills of the contractor at 
the rates mentioned above. 

Note-1: Government papers tendered as security will be taken at 3 % 
(Three per cent) below its market price or at its face value, whichever is 
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less. The market price of Government paper would be ascertained by 
the Engineer-in-Charge at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the 
Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in 
Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to 
the observance of the condition mentioned under the rule against each 
form of security. 

Note-3: Note 1 & 2 above shall be applicable for clause 1 

CLAUSE 2 COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 
5 or to complete the work and clear the site on or before the contract or 
justified extended date of completion as per clause 5 (excluding any 
extension under Clause 5.5) as well as any extension granted under 
clauses 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the HITES on account of such breach, 
pay as compensation the amount calculated as below: 

(i) Compensation for delay of work @ 1.0 % of accepted tendered amount per 
month of delay (to be computed on per day basis) 

Provided always that the total amount of compensation for delay to be 
paid under this Condition shall not exceed 10% of the Tendered Value of 
work or of the Tendered Value of the sectional part of the work as 
mentioned in schedule F for which a separate period of completion 
is originally given. 

The period of delay solely attributable to contractor shall be computed as the 
time taken by contractor going beyond the 'justified date of completion' as 
determined by the authority specified in schedule F under clause 

5. Further, in case where the contractor is entitled to additional time under 
clause 12 and /or clause 15, that shall also be accounted for while deciding 
the net period of delay. In case, the authority specified in schedule F decides 
to levy compensation during the progress of work, the period of delay 
attributable to contractor shall be computed (by such authority) as the 
period by which the progress is behind the schedule on date of such 
decision, after due consideration of justified extension at that stage of 
work. 

In case no compensation has been decided by the authority in Schedule 'F' 
during the progress of work, this shall be no waiver of right to levy 
compensation by the said authority if the work remains incomplete on final 
justified extended date of completion. 

If the Engineer in Charge decides to give further extension of time allowing 
performance of work beyond the justified extended date the contractor shall 
be liable to pay compensation for such extended period. The levy of 
compensation under this clause shall be without prejudice to the right of 
action by the Engineer-in-charge under clause 3 or any other clause in 
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contract. 

In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under clause 2 shall remain 
post determination of contract and in such case the levy of compensation 
shall be for days the progress is behind the schedule on date of determination, 
as assessed by the authority in Schedule F, after due consideration of justified 
extension. The compensation for delay, if not decided before the 
determination of contract, shall be decided after of determination of 
contract. Further, in such case where the contract has been determined, the 
total amount of recovery against compensation under clause 2 plus that under 
clause 3 (i.e. forfeiture of security deposit, performance guarantee) shall not 
exceed 10% of the accepted tendered value of work. 

The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the HITES/ 
Client. 

In case, the contractor does not achieve a particular milestone mentioned in 
schedule F, or the re-scheduled milestone(s) in terms of Clause 5, the amount 
shown against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. 
The amount so withheld can be released against BG from a commercial bank of 
equivalent amount. Further, no interest, whatsoever, shall be payable on 
such withheld amount. 

CLAUSE 3 WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, not following safety norms, inferior 
workmanship, any claims for damages and/or any other provisions of 
this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract 
in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge 
a notice in writing to rectify, reconstruct or replace any 
defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workman like manner 
shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the 
progress of the work or has failed to proceed with the work with 
due diligence and continues to do so after a notice in writing of 
seven days from the Engineer-in-Charge. 
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(iii) If the contractor fails to complete the work or section of work 
with individual date of completion on or before the stipulated 
or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice 
to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in 
writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such 
time essence of contract and in the opinion of Engineer-in-Charge 
the contractor will be unable to complete the same or does not 
complete the same within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations 
under the contract and/or commits default in complying with any 
of the terms and conditions of the contract and does not remedy it 
or take effective steps to remedy it within 7 days after a notice 
in writing is given to him in that 

behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person 
in Government service or to any other person on his behalf 
any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution 
of this or any other contract for HITES. 

(vi) If the contractor shall enter into a contract with HITES in 
connection with which commission has been paid or agreed to 
be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor shall obtain a contract with HITES as a result of 
wrong tendering or other non- bonafide methods of 
competitive tendering or commits breach of integrity pact. 

(viii) If the contractor being an individual, or if a firm, any partner 
thereof shall at any time be adjudged insolvent or have a 
receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose 
of amalgamation or reconstruction) under any Insolvency Act 
for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application 
be made under any Insolvency Act for the time being in force 
for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the 
court shall make an order that the company shall be wound up 
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or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied 
on his goods and allow it to be continued for a period of 
21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned 
to other agency(s) by the contractor as per terms of contract), 
transfers, sublets (engagement of labour on a piece- work basis 
or of labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts 
with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the 
prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action 
under any of the cases aforesaid, the Engineer-in-Charge 
on behalf of the HITES shall have powers: 

(a) To determine the contract as aforesaid so far as performance 
of work by the Contractor is concerned (of which 
determination notice in writing to the contractor under the 
hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination, Security Deposit already recovered 
and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of 
the HITES. 

(b) After giving notice to the contractor to measure up the work of 
the contractor and to take such whole, or the balance or part 
thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work 
including any new items needed to complete the work. In the 
event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation 
for any loss sustained by him by reasons of his having purchased 
or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case 
action is taken under any of the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum 
for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing 
the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so 
certified. 
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CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of 
the contractor within 1/8th of the stipulated time for completion of work or 
one month whichever is more, either party may close the contract by giving 
notice to the other party stating the reasons. In such eventuality, the 
Performance Guarantee of the contractor shall be refunded within 60 
(sixty) days of closure of contract. 

Neither party shall claim any compensation for such eventuality. This clause is 
not applicable for any breach of the contract by either party. 

CLAUSE 4 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF 
ACTION NOT TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause-3 thereof, shall have become exercisable and the same are 
not exercised, the non-exercise thereof shall not constitute a waiver of any of 
the conditions hereof and such powers shall notwithstanding be exercisable 
in the event of any future case of default by the contractor and the liability 
of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the power vested in 
him under the preceding clause he may, if he so desires after giving a 
notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used 
for the execution of the work/or any part thereof, paying or allowing for the 
same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the 
contractor, clerk of the works, foreman or other authorized agent to 
remove such tools, plant, materials, or stores from the premises (within a 
time to be specified in such notice) in the event of the contractor failing to 
comply with any such requisition, the Engineer- in-Charge may remove them 
at the contractor’s expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate 
of the Engineer-in-Charge as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the contractor. 

CLAUSE 5 TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the 
Schedule 'F' or the extended time in accordance with these conditions 
shall be the essence of the Contract. The execution of the work shall 
commence from such time period as mentioned in schedule 'F'. If the Contractor 
commits default in commencing the execution of the work as aforesaid and 
such default continues even after 10 days after a notice in writing has been 
given by the Engineer in charge, the performance guarantee shall be 
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forfeited by the Engineer in Charge and shall be absolutely at the disposal of 
the HITES without prejudice to any other right or remedy available in law. 
The contract shall stand determined when such decision regarding the 
forfeiture of the performance guarantee is communicated to the 
contractor. 

5.1 As soon as possible but within fifteen days of award of work and in 
consideration of 

a) Issue of LOA 

i. The Contractor shall submit a Time and Progress Chart for 
each mile stone. The Engineer- in-Charge may within 25 
days thereafter, if required modify, and communicate 
the program approved to the contractor failing which 
the program submitted by the contractor shall be 
deemed to be approved by the Engineer-in-Charge. 
The work programme shall include all details of 
balance drawings and decisions required to complete 
the contract with specific dates by which these 
details are required by contractor without causing 
any delay in execution of the work. The Chart shall be 
prepared in direct relation to the time stated in the 
Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of 
commencement and 

completion of various trades of sections of the work and 
may be amended as necessary by agreement between the 
Engineer-in-charge and the Contractor within the 
limitations of time imposed in the Contract 
documents. 

ii. In case of non-submission of construction programme 
by the contractor the program approved by the 
Engineer-in-Charge shall be deemed to be final. 

iii. The approval by the Engineer-in-Charge of such 
programme shall not relieve the contractor of any of 
the obligations under the contract. 

iv. The contractor shall submit the Time and Progress Chart 
and progress report using the mutually agreed software 
or in other format decided by Engineer-in-Charge for 
the work done during previous month to the Engineer-
in-charge on or before 5th day of each month failing 
which a recovery of  Rs.5000/-  shall be made  on per 
week or part basis in case of delay in submission of the 
monthly progress report. 

5.2 Delays due to reasons 
beyond the control of 
both parties If the 
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work(s) be delayed by:- 

i. force majeure, or 

ii. abnormally bad weather, or 

iii. serious loss or damage by fire, or 

iv. civil commotion, local commotion of workmen, strike or 
lockout, affecting any of the trades employed on the 
work, or 

v. delay on the part of other contractors or tradesmen 
engaged by Engineer-in- Charge in executing work not 
forming part of the Contract, or 

vi. any other cause like above which, in the reasoned 
opinion of the Engineer-in- Charge is beyond the 
Contractor’s control. 

then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to 
the Authority indicated in schedule F. 

The said authority, on receipt of such notice, considering the 
factual ground situation, give a fair and reasonable 'justified 
extension of time' and reschedule the mile stones for completion of 
work. 

The contractor shall have no claim of damages against the delays 
listed in this sub clause i.e. sub clause 5.2. The contractor shall 
have no claim of damages for extension of time granted or 
rescheduling of milestone/s for events listed in sub clause 5.2. 

5.3 Delays attributable to the HITES/Client and the Concurrent delays: 

In case the work is hindered, by the Department or for any 
reason / event, for which the Department is responsible, the 
Contractor shall immediately give notice thereof to the authority 
indicated in schedule F. The said authority shall, after 
verification of facts, give a fair and reasonable 'justified 
extension of time' and reschedule the mile stones for completion of 
work. Such extension of time or rescheduling of milestone/shall 
be without prejudice to any other right or remedy of the parties 
in contract or in law, provided further that for the concurrent 
delays i.e. the delays occurring concurrently due to the defaults of 
both the parties, the contractor be entitled for extension of time 
but shall have no claim of damages. 

5.4 Rescheduling of milestones and 'Justified extended date' 

The request for rescheduling the Mile stones or extension of time, 
shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed forms i.e. 
Form of application by the contractor for seeking rescheduling of 
milestones or Form of application by the contractor for seeking 
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extension of time (Appendix -XVI) to the authority as indicated in 
Schedule 'F'. The Contractor shall indicate in such a request the 
period by which rescheduling of milestone/s or extension of time 
is desired. 

The authority as indicated in Schedule 'F', after examining the 
request, shall give a fair and 

reasonable 'justified extension of time' for completion of work and 
simultaneously reschedule the mile stones. In event of non-
application by the contractor for extension of time, the authority as 
indicated in schedule F, after affording opportunity to the 
contractor, may give, fair and reasonable justified extension and 
reschedule the milestones, within a reasonable period of 
occurrence of the event causing delay. Such justified extension of 
time shall determine the 'justified extended date' of completion 
of work. 

A recovery @ Rs. 5,000/- per day shall be made on per day basis in 
case of delay in submission of the revised programme. 

5.5 Delays beyond the 'justified extended date' (delays 
attributable solely to the contractor): 

In case the work is delayed by reasons solely attributable to 
contractor i.e. for the reasons beyond the events/reasons stated in 
clause 5.2 & clause 5.3, requiring the execution of work beyond 
the 'justified extended date' (as stated in clause 5.4), the 
authority indicated in schedule F, without prejudice to the 
provisions under clause 3, may grant extension of time required 
for completion of work without rescheduling the milestones and 
without altering the 'justified extended date'. In such case, the 
contractor shall be liable for levy of compensation for such 
delay/such period of extension of time (i.e. for the period 
beyond the 'justified extended date' as determined in clause 5.4) 
and this default of contractor shall be dealt in conjunction with 
clause 2 of contract document. 

5.6 It is a term of contract that the authority indicated in schedule F 
while deciding the extension of time case as per clause 5.1 to 
5.5, shall also segregate the overall period of delay in following 
categories : 

(a) delays due to reasons beyond the control of both parties (under 
clause 5.2) 

(b) delays attributable solely to the Department (under clause 5.3) 

(c) concurrent delays (under clause 5.3) 

(d) delays solely attributable to contractor (under clause 5.5) 

 

Online record of hindrances: 
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5.7 The Engineer-in-Charge may require the contractor to give 
notice of hindrances on any online system devised by him. All 
the notices of hindrances have to be submitted through such 
online system by the contractor timely to claim extension of 
time/ rescheduling of milestone(s). The contractor shall not be 
entitled for any damages in case such online notices are not given 
timely by the contractor. 

CLAUSE 6 COMPUTERIZED MEASUREMENT BOOK 

Engineer-in-Charge shall, except as otherwise provided, ascertain and 
determine by measurement the value of work done in accordance with 
the contract. 

All measurements as per the stage payments having financial value shall be 
entered by the contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of 
works performed under the contract. 

All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of the 
work, shall be got checked by the contractor from the Engineer-in- 
Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in- Charge or his authorized representative. 
After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the Engineer-in- 
Charge for the dated signatures by the Engineer-in- Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 
draft computerized measurement sheets and these measurements would be 
got checked/ test checked from the Engineer-in-Charge and/or his 

authorized representative. The contractor will, thereafter, incorporate 
such changes as may be done during these  checks/test checks  in his  draft 
computerized  measurements,  and  submit  to  the  department  a 
computerized measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized representative 
would thereafter check this MB, and record the necessary certificates for 
their checks/ test checks. 

The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should be 
100% correct, and no cutting or over-writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the 
contractor shall have to submit a fresh computerized MB with its pages 
duly machine numbered and bound, after getting the earlier MB cancelled 
by the department/HITES. Thereafter, the MB shall be taken in the Engineer- 
in- charge’s Office records, and allotted a number as per the Register of 
Computerised MBs. This should be done before the corresponding bill is 
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submitted to the Regional Office for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of reference 
and record by the various officers of the HITES. 

The contractor shall also submit to the department / HITES separately his 
computerized Abstract of Cost and the bill based on these measurements, 
duly bound, and its pages machine numbered along with two spare copies of 
the bill. Thereafter, this bill will be processed by the Regional Office and 
allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for checking of 
measurements/levels by the Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows 
to the contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general or local 
custom. 

The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of the work 
before covering up or otherwise placing beyond the reach of checking 
and/or test checking the measurement of any work in order that the 
same may be checked and/or test checked and correct dimensions thereof 
be taken before the same is covered up or placed beyond the reach of 
checking and/or test checking measurement and shall not cover up 
and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond 
the reach of checking and/or test checking measurements without such 
notice having been given or the Engineer-in-Charge’s consent being obtained 
in writing the same shall be uncovered at the Contractor’s expense, or 
in default thereof no payment or allowance shall be made for such work 
or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded by contractor and all provisions stipulated herein 
above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to which 
it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability 
period. 
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CLAUSE 7 PAYMENT ON INTERMEDIATE 
CERTIFICATE TO BE REGARDED AS ADVANCES 

The running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements as per Clause 6 on the 
format of the Department/ HITES in triplicate on or before the date of 
every month fixed for the same by the Engineer-in-Charge. The contractor 
shall not be entitled to be paid any such interim payment if the gross work 
done together with net payment/ adjustment of advances for material 
collected, if any, since the last such payment is less than the amount specified 
in Schedule 'F', in which case the interim bill shall be prepared on the 
appointed date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified In the event of 
the failure of the contractor to submit the bills, no claims whatsoever due to 
delays on payment including that of interest shall 

be payable to the contractor. Payment on account of amount admissible 
shall be made by the Engineer-in- Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates 
as decided by the Engineer-in-Charge. 

An amount of ad-hoc payment not less than 75% of the net amount of the 
bill under check, shall be made within 15 working days of submission of 
the bill 

Payment will be released within 45 days after receipt of bills along with all 
supporting documents in all respect as per directions of EIC, subject to 
availability of funds. Payment will released only after receipt of funds from 
Client. No compensation will be paid on account of any delayed 
payments. 

All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, 
unsound and imperfect or unskilled work to be rejected, removed, taken 
away and reconstructed or re-erected. Any certificate given by the Engineer-
in-Charge relating to the work done or materials delivered forming part 
of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is/are in 
accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Engineer-in-Charge under 
the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without prejudice 
to the right of the HITES to take action under the terms of this contract for 
delay in the completion of work, if the extension of date of completion is 
not granted by the competent authority. 
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It is also a term of contract that following deductions shall be made by 
HITES in the running bills including final bill of the contractor towards 
miscellaneous expenditure: 

 @ 0.5% on every bill produced by the contractor for works 
where tendered value is above Rs.10 Cr. and upto 
Rs.100 Cr. 

 @ 0.25% on every bill produced by the contractor for works 
where tendered value is more than 100 Cr. 

This deduction is over and above any other deductions proposed in the 
tender. The above deductions shall not be refunded to the contractor 
under any circumstances. Contractor shall not have any claim on this 
amount. 

CLAUSE 7A 

No running account bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable, are submitted by the contractor to the Engineer-in- charge. 

Clause 7B Payment to third party 

If the exigencies of the work so demand, the engineer-in-charge may allow 
payment to a third party, who is creditor to the contractor, after fulfilling 
the following conditions. 

(a) The contractor gives an authority letter addressed to the engineer-in-
charge on a non- judicial stamp paper of Rs.100 in the format given 
below. 

I/We authorize the Engineer-in-charge to pay directly on my/our 
behalf to (name of the third party) an amount of Rs..................(Rupees 
in words) for the work done or supplies made by(name of the third 
party). I/We shall be responsible for the quality and quantity of the 
same under the provisions of agreement number ............. 

 

 

Signature of the contractor 

  (c) The total payment to third party (or parties) shall not exceed 
10% of the agreement cost of the work. Payment to third party will be  
subject to approval of Client . 

CLAUSE 8 COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the work, the contractor shall give 
notice of such completion to the Engineer-in-Charge and within thirty 
days of the receipt of such notice, the Engineer-in- Charge shall inspect 
the work and if there is no defect in the work, shall furnish the contractor 
with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be 
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issued. But no final certificate of completion shall be issued, nor shall 
the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood 
work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and not 
until the work shall have been measured by the Engineer-in-Charge. If the 
contractor shall fail to comply with the requirements of this Clause as to 
removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or before the 
date fixed for the completion of work, the Engineer-in-Charge may at the 
expense of the contractor remove such scaffolding, surplus materials and 
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt 
as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 

CLAUSE 8A COMPLETION DOCUMENTS TO BE SUBMITTED BY THE 
CONTRACTOR 

The contractor shall submit completion plans for the entire scope of work 
within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the 
contractor, by virtue of any other provision in the contract, is required to 
prepare such plans. 

In case, the contractor fails to submit the completion plan as aforesaid, 
he shall be liable to pay a sum equivalent to 0.1% of the tendered value 
of the work or as may be fixed by the Engineer- in- charge concerned 
and in this respect the decision of the Engineer- in- charge shall be final 
and binding on the contractor. 

CLAUSE 9 PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor, along with all supporting 
documents and as per Specific Conditions of Contract in the same manner 
as specified in interim bills within three months of physical completion of 
the work or within one month of the date of the final certificate of 
completion furnished by the Engineer-in-Charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished. Payments of 
those items of the bill in respect of which there is no dispute and of items in 
dispute, for quantities and rates as approved by Engineer-in-Charge, will, 
as far as possible be made within the period of three months the period 
being reckoned from the date of receipt of the bill by the Engineer-in- Charge 
or his authorized Engineer, complete with account of dismantled materials. 

The Contractor shall submit the final bill along with all supporting 
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documents in all respect as per directions of EIC within 90 days of 
completion of work as duly certified by the EIC. If final bills are not received 
within this time limit, it will be considered that there are no further bills / claims 
by the Contractor for this work. If final bill is not submitted within the 
stipulated period as stated above, contractor is liable to pay a compensation 
(not as penalty) @0.01% per week subject to a maximum of 1% of the 
tendered value. This compensation shall be over and above compensation 
mentioned under clause 2. 

The final bill will be released within 180 days of receipt of final bill along with 
all supporting documents in all respect as per directions of EIC. 

CLAUSE 9A PAYMENT OFCONTRACTOR’S BILLS TO BANKS 

Payments due to the contractor may, if so desired by him, be made to his 
bank, registered financial, co- operative or thrift societies or recognized 
financial institutions instead of direct to him provided that the contractor 
furnishes to the Engineer-in-Charge (1) an authorization in the form of a 
legally valid document such as a power of attorney conferring authority 
on the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions to receive payments and (2) his own 
acceptance of the correctness of the amount made out as being due to him 
by HITES or his signature on the bill or other claim preferred against HITES 
before settlement by the Engineer-in-Charge of the account or claim by 
payment to the bank, registered financial, co- operative or thrift societies or 
recognized financial institutions. While the receipt given by such banks; 
registered financial, co-operative or thrift societies or recognized financial 
institutions shall constitute a full and sufficient discharge for the payment, 
the contractor shall whenever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; 
registered financial, co- operative or thrift societies or recognized financial 
institutions any rights or equities vis- a-vis the HITES. 

CLAUSE 10A MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the 
Client. 

The contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the work and shall 
get these approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the 
Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in- 
Charge that the materials so comply. The Engineer-in-Charge shall within 
thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 38 

forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh 
samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, 
approval of the Engineer-in- Charge shall be issued after the test results 
are received. 

The Contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis 
have been made and materials finally accepted by the Engineer-in-Charge. The 
Contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to 
be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall 
provide all facilities as the Engineer- in-Charge may require for collecting, and 
preparing the required number of samples for such tests at such time and to 
such place or places as may be directed by the Engineer-in-Charge and bear 
all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer-in- Charge or his 
authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials 
manufactured articles or machinery are being obtained for the works and 
the contractor shall afford every facility and every assistance in obtaining 
the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty 
to employ at the expense of the contractor, other persons to remove the 
same without being answerable or accountable for any loss or damage that 
may happen or arise to such materials. The Engineer- in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in 
case of default, the Engineer-in-Charge may cause the same to be supplied 
and all costs which may attend such removal and substitution shall be 
borne by the Contractor. 

The contractor shall,at his own expense, provide a material testing lab at the 
site for conducting routine field tests. The lab shall be equipped at least with 
the testing equipment as specified in schedule F. 

CLAUSE 10B 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIAL 

The contractor, on signing an indenture in the form in Appendix-XX by the 
Engineer-in- Charge, shall be entitled to be paid during the progress of the 
execution of the work up to 75% of the assessed value of any materials or 
an amount not exceeding75% of the material element cost in the tendered 
rate of the finished item of the work, whichever is lower ,which are in the 
opinion of the Engineer-in- Charge non-perishable, non- fragile and non-
combustible and are in accordance with the contract and which have been 
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brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which 
have not at the time of advance been incorporated in the works. When 
materials on account of which an advance has been made under this sub-
clause are incorporated in the work, the amount of  such  advance  shall  be  
recovered/  deducted  from  the  next  payment made under any of the 
clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-
Charge provided the contractor provides a comprehensive insurance 
cover for the full cost of such materials. The decision of the Engineer- in-
Charge shall be final and binding on the contractor in this matter. No 
secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 

(ii) MOBILISATION ADVANCE 

Mobilization advance not exceeding 10% of the tendered value may be 
given, if requested by the contractor in writing within six months of the 
order to commence the work. Such advance shall be in two or more 
installments to be determined by the Engineer- in-Charge at his sole 
discretion. The first installment of such advance shall be released by the 
Engineer-in-charge to the contractor on a request made by the 
contractor to the Engineer- in-Charge in this behalf. The second and 
subsequent installments shall be released by the Engineer- in- Charge 
only after the contractor furnishes a proof of the satisfactory 
utilization of the earlier installment to the entire satisfaction of the 
Engineer-in- Charge. 

Before any installment of advance is released, the contractor shall execute 
a Bank Guarantee Bonds not more than 6 in number from Scheduled Bank 
for the amount equal to 110% of the amount of advance and valid for the 
period till recovery of advance. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance amount of advance) 
shall be kept renewed from time to time to cover the balance amount 
and likely period of complete recovery. 

(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE – Not applicable 

(iv) Interest & Recovery - 

The mobilization advance in (ii) above bear simple interest at the 
rate of 10 per cent per annum and shall be calculated from the date 
of payment to the date of recovery, both days inclusive, on the 
outstanding amount of advance. Recovery of such sums advanced 
shall be made by the deduction from the contractors bills 
commencing after first ten per cent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the 
gross value of the work billed beyond 10% in such a way that the 
entire advance is recovered by the time eighty per cent of the 
gross value of the contract is executed and paid, together with 
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interest due on the entire outstanding amount up to the date of 
recovery of the installment. 

(v) If the circumstances are considered reasonable by the 
Engineer-in-Charge, the period mentioned in (ii) for request by 
the contractor in writing for grant of mobilization advance and 
plant and equipment advance may be extended in the discretion 
of the Engineer-in-Charge. 

CLAUSE 10C PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO 
STATUTORY ORDER(S) 

If the prices of materials and/or wages of labour required for 
execution of the work increase, the contractor shall be 
compensated for such increase as per provisions detailed below and 
the amount of the contract shall accordingly be varied, subject to 
the condition that such compensation for escalation in prices 
and wages shall be available only for the work done during the 
stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without 
any action under clause 2. Such compensation for escalation in 
the prices of materials and labour, when due, shall be worked out 
based on the following provisions: 

(i) The base date for working out such escalation shall be the last 
stipulated date of receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 
below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance recovered in this quarter : (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in 
this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= 
(G-H) 

(j) Amount paid based on prevailing market rates due to 
deviations/variations as per clause 12 during this 
quarter:(J) 

Then, M = C+F+I-J 

Cost of work for which escalation is applicable (W)=0.85M 

Components for materials, labour, etc. shall be pre-determined for 
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every work and incorporated in the conditions of contract attached 
to the tender documents included in Schedule 'F'. The decision of the 
Engineer-in-Charge in working out such percentage shall be 
binding on the contractors. 

(iii) The following principles shall be followed while working out the 
payment/recovery on account of variation of prices of materials 
and/ or wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done as per 
bills paid during the three calendar months of the said quarter. The 
date of submission of bill by the contractor to the department shall 
be the guiding factor to decide the bills relevant to the quarterly 
interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which the letter of 
commencement of work is issued by the Engineer-in-Charge) and 
thereafter at three months' interval. At the time of completion of the 
work, the last period for payment might become less than 3 
months, depending on the actual date of completion. 

(b) The  indices  as  defined  below  (excluding  LI)  relevant  to  any  
quarter/period  for  which  such compensation is to be paid shall 
be the arithmetical average of the indices relevant to the three 
calendar months. If the period up to the date of completion after 
the quarter covered by the last such installment of payment, is less 
than three months, the indices shall be the average of the indices for 
the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the 
higher of the wage notified by Government of India, Ministry of 
Labour and that notified by the local administration both relevant 
to the place of work and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly 
intervals when escalation due to increase in cost of materials is paid 
under this clause. If such revision of minimum wages takes place 
during any such quarterly intervals, the escalation compensation 
shall be payable at revised rates only for work done in 
subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of 
labour, for the purpose of this clause, the variation in the rate for 
an unskilled Mazdoor alone shall form the basis for working out the 
escalation compensation payable on the labour component. 

(iv) In the event the price of materials and/or wages of labour 
required for execution of the work decreases, there shall be a 
downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the 
cost of work under this contract and in this regard the formula 
herein stated below under this Clause 10CC shall mutatis 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 42 

mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in rates 
and prices of labour, cement, steel reinforcement bar, fuel and 
lubricants and other input materials as per percentage of 
materials/labour specified in schedule F and in accordance with 
the principles, procedures and formulae specified below: 

(a) Price adjustment for change in cost shall be paid in accordance with the 
following formulae: 

(i) For Construction: 

VW= W*(1/100)*[CP * (CI-CO)/CO + LP* (LI-LO)/LO+CMP*(CMI-
CMO)/ CMO+EMP*(EMI- EMO)/ EMO +FP* (FI-FO)/FO+SP* (SI- 
SO)/SO+ Bp *(BI- Bo)/ BO] 

(ii) For Maintenance: 

VW= W *(1/100)*[LP* (LI-LO)/LO +CMP* (CMI-
CMO)/CMO+EMP* (EMI-EMO)/ EMO + Bp*(BI- Bo)/BO] 

Where, W=cost of work done as per para (ii) above. 

VW (Variation of cost of Work) =Increase or decrease in the cost of works 
during the period under consideration due to change in the rates for 
relevant components. 

Percentage components of materials &labour as specified in the 
schedule F are defined as under:- 

CP- Cement component, LP - Labour component, CMP- Civil 
component of other construction materials, EMP- E & M 
component of construction materials 

FP-POL (Diesel) component 

SP- Reinforcement steel bars/TMT bars/structural steel (including 
strands and cables) component BP- Bitumen component 

Indices for various components of materials & labour to be used 
for the purpose of this Clause are defined as under: 

Cl= Wholesale Price Index for Pozzolana Cement published by 
office of the Economic Adviser, Ministry of Industry & 
Commerce valid for the month of last date of receipt of tender 
including extension, if any. 

Cl= Wholesale Price Index for Pozzolana Cement published by 
office of the Economic Adviser, Ministry of Industry & 
Commerce for the period under consideration. 

LO= Minimum daily wage in rupees of an unskilled adult mazdoor, 
fixed under any law, statutory rule or order as on the last date 
of receipt of tender including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed 
under any law, statutory rule or order as applicable on the last 
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date of the quarter previous to the one under consideration. 

CMO= Price Index for civil components of other construction 
materials valid for the month of the last date of receipt of tender 
including extension, if any, as issued by the office of CE CSQ 
(Civil) or successor. 

CMI= Price Index for civil components of other 
construction materials for the period under 
consideration and as issued by the office of CE CSQ 
(Civil) or successor. 

EMO= Price Index for E & M components of construction 
materials valid for the month of the last date of receipt of 
tender including extension, if any, as issued by the office of 
CE CSQ (Electrical) or successor. 

EMI= Price Index for E & M components of construction materials for 
the period under consideration and as issued by the office of 
CE CSQ (Electrical) or successor. 

FO= Wholesale Price Index of HSD (High Speed Diesel)published by 
office of the Economic Adviser, Ministry of Industry & 
Commerce valid for the month of the last date of receipt of 
tender including extension, if any. 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by 
office of the Economic Adviser, Ministry of Industry & 
Commerce for the period under consideration. 

SO= Wholesale Price Index of Mild Steel-long products published 
by office of the Economic Adviser, Ministry of Industry & 
Commerce valid for the month of the last date of receipt of 
tender including extension, if any 

SI= Wholesale Price Index of Mild Steel-long products published by 
office of the Economic Adviser, Ministry of Industry & 
Commerce for the period under consideration. 

BO= Wholesale Price Index of Bitumen published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid 
for the month of the last date of receipt of tender 
including extension, if any 

BI= Wholesale Price Index of Bitumen published by office of the 
Economic Adviser, Ministry of Industry & Commerce for 
the period under consideration. 

CLAUSE 10 D DISMANTLED MATERIAL GOVT. PROPERTY 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work, etc. as Client’s property and 
such materials shall be disposed off to the best advantage of Client 
according to the instructions in writing issued by the Engineer-in-Charge. 

CLAUSE 11 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 
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DRAWINGS, ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the 
most substantial and workmanlike manner both as regards materials and 
otherwise in every respect in strict accordance with the specifications. The 
contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the 
Engineer-in-Charge and the contractor shall be furnished free of charge one 
copy of the contract documents. Any other specifications, including latest 
standard specifications of Central Public Works Department or in any Bureau 
of Indian Standard or any other, published standard or codes, Schedule of 
Rates or any other printed publication referred to elsewhere in the 
contract. 

The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour 
and materials, tools and plants including for measurements and supervision 
of all works, structural plans and other things of temporary or permanent 
nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from 
the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

CLAUSE 12 DEVIATIONS/ VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make alterations in, 
additions to or substitutions for the original scope of work as defined in 
the contract, that may appear to him to be necessary or advisable during 
the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or due to any other reason (save except 
Clause-13), the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the 
Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any change in the scope of work 
as defined in the contract, which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the 
contractor on the same terms and conditions in all respects, except for 
increase/decrease in the cost and additional time due to change of scope, to 
be determined based on the sub-clauses hereunder : 

12.1 The time for completion of work shall, in the event of any 
deviations resulting in additional cost over the tendered value 
sum being ordered, be extended, if requested by the 
contractor, as follows: 

i. In the proportion which the additional cost of the 
altered, additional or substituted work, bears to the 
original tendered value plus 

ii. 25% of the time calculated in (i) above or such 
further additional time as may be considered 
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reasonable by the Engineer-in-Charge. 

12.2 Payment of deviations/ variations beyond 0.25% of the accepted 
tendered amount 

In case there is any change in scope as defined in the contract, the 
contractor shall carry out the changes as per direction of Engineer in 
Charge and nothing extra shall be payable to the contractor on account 
of same if the additional cost of such work is up to 0.25% (zero point 
two five percent) of the accepted tendered amount and worked out as 
per sub-clause 12.3 below. Variations/deviations upto 0.25% (zero point 
two five percent) of the accepted tendered amount shall be 
deducted from overall variations/deviations for making payment. 

12.3 Determination of Rates 

In the event, there is any deviations/variations in work as defined in 
the contract, the contractor shall submit the complete proposal to 
Engineer-in-charge within 15 days duly supported with :- 

a) Analysis of rates for items involved, along with relevant documents, 
rates of materials, tools/plants and labour, etc. 

b) The impact, if any, which the deviations/variations is likely to have on the 
project completion schedule 

On receipt of such proposal, either individually or covering group of 
items, the Engineer-in-charge shall examine the proposal regarding its 
admissibility and finalise the proposal / rates within 45 days after 
receipt of proposal with all requisite details and documents from the 
contractors, after giving due consideration to the proposal, analysis 
and rates of materials and labours, etc. 

12.3.1 The increase/decrease in the rates due to 
deviations/variations shall be decided based on the following 
criteria:- 

(i) Pricing of deviations 

a. If the item of work as stipulated in the schedule of 
quantity/scope of work deviates on plus side, then the 
rate for the deviated quantity shall be paid at the 
agreement rate upto the deviation limit as specified in 
schedule "F" with the same terms & conditions of the 
contract. Beyond deviation limit as specified in the 
schedule "F" , rate shall be payable on market rates to be 
determined based on the relevant documents and prevailing 
market rates, as per Para (ii) below 

b. If the item of work as stipulated in the schedule of 
quantity/scope of work deviates on minus side, then the 
amount for such deviated quantity shall be deducted 
proportionately at the agreement rate. 

(ii) Pricing of variations 
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If there are changes in the quantity/specifications/ alterations/ 
substitutions/ additions, etc. in the items, other than mentioned in para-(i) 
above, the rates shall be determined based on detailed analysis of rates 
with  original  stipulated  scope  of  items  &  newly  proposed/  provided  
items.  The difference of rates so determined shall be payable 
to/recoverable from the contractor. The rates for both the components 
i.e. materials & labour shall be based on prevailing market rates. The 
rate finalized by the Engineer-in- Charge shall be final and binding. 

12.3.2 In case of either non-submission of timely proposal or 
incomplete proposal by the contractor for 
deviations/variations, the Engineer-in-Charge shall give 
final opportunity to the Contractor to submit the 
complete proposal for change of cost within next 15 days. In 
case of non-submission or further incomplete submission by 
the contractor within the stated period, the Engineer-in-
Charge shall initiate the proposal and decide the change 
of cost. 

12.4 Restrictions on Deviations/Variations 

i. Work(s) due to deviations/variations shall be executed only 
after getting the instructions of Engineer-in-charge, save 
except to meet any work of emergent nature. 

ii. Notwithstanding anything to the contrary in this clause 12, any 
change arising from default of the contractor in the 
performance of his obligations under this agreement shall not be 
deemed to be deviations/variations, and shall not result in 
any adjustment of the contract price or the project 
completion schedule 

CLAUSE 13 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION 
IN SCOPE OF WORK 

If at any time after acceptance of the tender or during the progress of 
work, the purpose or object for which the work is being done changes due 
to any supervening cause and as a result of which the work has to be 
abandoned or reduced in scope the Engineer-in-Charge shall give notice in 
writing to that effect to the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of 
the works. 

The contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary 
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access roads, temporary labour huts, staff quarters and site 
office; storage accommodation and water storage tanks. 

(ii) HITES shall have the option to take over contractor’s materials or 
any part thereof either brought to site or of which the contractor is 
legally bound to accept delivery from suppliers (for incorporation 
in or incidental to the work) provided, however HITES shall be 
bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to 
be taken over by HITES, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take 
into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

(iii) Reasonable compensation for transfer of T & P from site to 
contractor’s permanent stores or to his other works, 
whichever is less. If T & P are not transported to either of the said 
places, no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor’s site 
staff and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to 
him, books of account, wage books, time sheets and other relevant 
documents and evidence as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e. total stipulated cost of the work as per accepted tender less 
the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the HITES as per item (ii) above. 
Provided always that against any payments due to the 

contractor on this account or otherwise, the Engineer-in-Charge shall be 
entitled to recover or be credited with any outstanding balances due from 
the contractor for advance paid in respect of any tool, plants and 
materials and any other sums which at the date of termination were 
recoverable by the HITES from the contractor under the terms of the 
contract. 

In the event of action being taken under Clause 13 to reduce the scope 
of work, the contractor may furnish fresh Performance Guarantee on the 
same conditions, in the same manner and at the same rate for the balance 
tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been 
granted plus minimum 180 days beyond that. Wherever such a fresh 
Performance Guarantee is furnished by the contractor the Engineer-in-
Charge may return the previous Performance Guarantee. 

CLAUSE 13A CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 
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(i) At any time makes default during currency of work or does not 
execute any part of the work with due diligence and continues 
to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or takes 
effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge; or 

(iii) Fails to complete the work(s) or items of work with individual 
dates of completion, on or before the date(s) so determined, and 
does not complete them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor 
which have either accrued or accrue thereafter to HITES, by a notice in 
writing to take the part work / part incomplete work of any item(s) out of 
his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) 
by any means at the risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is 
recoverable from the contractor for completion of the  part work/  part  
incomplete  work of any  item(s) taken out of his hands and execute  at the 
risk and cost of the contractor, the liability of contractor on account of 
loss or damage suffered by Government /HITES because of action under this 
clause shall  not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and incorporated 
in the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action 
under this clause shall only be taken after giving notice in writing to 
the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

Any   excess  expenditure   incurred  or  to   be   incurred  by   HITES   in   
completing   the   part  work/   part incomplete work of any item(s) or the 
excess loss of damages suffered or may be suffered by HITES as aforesaid 
after allowing such credit shall without prejudice to any other right or 
remedy available to HITES in law or per as agreement be recovered 
from any money due to the contractor on any account, and if such 
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money is insufficient, the contractor shall be called upon in writing and shall 
be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 
30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

Clause 14 Pre-Construction Activities 

The data supplied by the Department, if any, are for General Guidance 
only. The contractor shall be responsible for carrying out pre- 
construction activities for construction of work as defined in the tender 
documents. The contractor shall also carry out site investigations to verify 
site details / Data at his own cost. 

CLAUSE 15 SUSPENSION OF WORK 

(i) The contractor shall, on receipt of the order in writing of the 
Engineer-in-Charge, (whose decision shall be final and binding 
on the contractor) suspend the progress of the works or any part 
thereof for such time and in such manner as the Engineer-in-Charge 
may consider necessary so as not to cause any damage or injury to 
the work already done or endanger the safety thereof for any of 
the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for 
reasons other than the  default of the contractor; or 

(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and 
secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Engineer- in- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time 
equal to the period of every such suspension PLUS 25%, 
for completion of the item or group of items of work for 
which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, 
and; 

(b) If the total period of all such suspensions in respect of an 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 50 

item or group of items or work for which a separate 
period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled 
to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or 
wages paid by the contractor to his employees and 
labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses 
of the contractor provided the contractor submits his 
claim supported by details to the Engineer-in-Charge 
within fifteen days of the expiry of the period of 30 
days. 

(iii) If the works or part thereof is suspended on the orders of the 
Engineer-in-Charge for more than three months at a time, except 
when suspension is ordered for reason (a) in sub-para (i) above, 
the contractor may after receipt of such order serve a written 
notice on the Engineer-in- Charge requiring permission within 
fifteen days from receipt by the Engineer- in-Charge of the said 
notice, to proceed with the work or part thereof in regard to 
which progress has been suspended and if such permission is 
not granted within that time, the contractor, if he intends to treat 
the suspension, where it affects only a part of the works as an 
omission of such part by HITES 

or where it affects whole of the works, as an abandonment of the 
works by HITES, shall within ten days of expiry of such period of 
15 days give notice in writing of his intention to the Engineer- 
in-Charge. In the event of the contractor treating the 
suspension as an abandonment of the contract by HITES, he 
shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled 
to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported 
by details to the Engineer-in-Charge within 30 days of the 
expiry of the period of 3 months. 

CLAUSE 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in- charge, his authorized subordinates in 
charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the HITES / Client or any organization engaged by the 
HITES / Client for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the contractor shall, at all times, during the usual 
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working hours and at all other times at which reasonable notice of the visit 
of during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the 
contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates 
in-charge of the work or to the Officer in charge of Quality Assurance or 
his subordinate officers or the officers of the organization engaged by 
the Department for Quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or 
of a quality inferior to that contracted or otherwise not in accordance 
with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac 
and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained 
of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove 
the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. 

In such case  the  Engineer-in-Charge  may  not  accept  the  item  of  
work  at  the  rates applicable under the contract but may accept such 
items at reduced rates as the authority specified in schedule “F” may 
consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject  the  work  outright  
without  any  payment  and/or  get  it  and  other  connected  and  incidental  
items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in- Charge to be conveyed in writing 
in respect of the same will be final and binding on the contractor. 

CLAUSE 17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING 
MAINTENANCE PERIOD / DEFECT LIABILITY PERIOD 

17.1 During progress of work 

If the contractor or his working staff or workers damage any part of 
the work in the scope of contract, or any building, road, road kerb, 
fence, enclosure, water pipe, cables, drains, electric or telephone 
post or wires, trees, grass, grassland, cultivated ground, etc. 
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contiguous to the premises on which the work or any part of it is being 
executed, the contractor shall make good the same at his own cost. 

Contractor shall repair/replace and restore the damaged 
structures/services in a time bound manner as required and as 
directed by the Engineer-in-Charge. Contractor shall not be given any 
benefit of hindrance caused in the execution of the work owing to 
such damaged structure/service and time taken in its restoration 
by the contractor. 

17.2 During defect liability period 

The contractor shall be responsible for all the defects and deficiencies 
in the work within the scope of this contract, during the defect liability 
period as recorded by the Engineer- in-Charge. The liability of 
contractor for defects and deficiencies may arise due to: 

(a) Improper planning and design of the project, if in the scope of 
contract. 

(b) Works, Tools, Plant & Machinery, Materials or 
Workmanship not being in accordance with this contract. 

(c) Improper upkeep & maintenance during construction of the work. 

(d) Improper upkeep, operation and/or maintenance during 
defect liability period, if these are in the scope of this 
contract. 

(e) Failure by the contractor to comply with any other obligation under this 
contract. 

Such defects and deficiencies shall be made good by the 
contractor at his own cost after getting instructions/notice from 
the Engineer-in-Charge within the time period specified in such 
instructions/notice. 

However, contractor need not wait for instructions/notice from 
Engineer-in-Charge for rectification of defects in work which come to 
his notice and he should initiate action for needful rectification of 
defect on priority, under intimation to Engineer-in-Charge, to 
avoid any untoward incident. 

17.3 Structural soundness 

The contractor shall follow the good engineering practice for 
safety, serviceability and structural soundness of the building/ 
structure/road work etc. as covered in the scope of contract. 

17.3.1 Structure design in the scope of contract 

The contractor shall have obligation to rectify all defects in the 
structural elements or any other part of building/structure/road etc. 
due to design deficiency at his own cost for 10 (ten) years from the 
date of completion as recorded in the completion certificate by the 
Engineer-in-Charge. Such defects shall be made good by the 
contractor at his own cost after getting instructions/notice from the 
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Engineer-in- Charge within the time period specified in such 
instructions/notice and as per the methodology duly approved by 
the Engineer-in-Charge. 

17.3.2 Structure design not in the scope of contract –DELETED The contractor shall not be 
liable for design deficiency. 

17.3.3 Liability for execution 

The contractor shall be fully liable for any deficiency in structural 
soundness of work owing to execution of the work under the scope 
of this contract. The contractor shall have obligation to rectify all 
defects in the structural elements owing to any deficiency in 
execution of work at his own cost for 10 (ten) years from the date of 
completion as recorded in the completion certificate by Engineer-in- 
Charge. Such defects shall be made good by the contractor at 
his own cost after getting instructions/notice from the 
Engineer-in-Charge within the time period specified in such 
instructions/notice and as per methodology duly approved by the 
Engineer-in-Charge. 

17.4 Methodology for rectification of defects 

The design, methodology and quality of rectification of defects 
carried out by the contractor shall be as per sound engineering 
practice. 

17.5 Contractor's failure to rectify defects as defined in the sub-clauses  

17.1, 17.2, 17.3 & 17.4. 

In the event that the contractor fails to repair or rectify the defect 
or deficiency within the period specified by the Engineer-in-
Charge, the Engineer-in-Charge shall be entitled to get the same 
repaired, rectified or remedied at the contractor's cost and recover 
such amount from any dues like performance guarantee, security 
deposits etc. available with Engineer-in-Charge. Engineer-in-Charge 
may take action for debarment of contractor from tendering in 
the department by following due process. For inaction or failure to 
rectify the defects covered under sub clause 17.3 within specified 
time limit, the Engineer-in-Charge may also initiate legal and/or other 
actions under other applicable laws in addition to other remedies 
available in the contract. 

17.6 Release of security deposit 

Security Deposit shall be released to the contractor upon 
completion of Defects Liability Period and Maintenance period  as 
recorded by the EIC and fulfilling to other terms & conditions of 
contract. 

CLAUSE 18A RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, HITES is 
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obliged to pay compensation to a workman employed by the 
contractor, in execution of the works, HITES will recover from the contractor, 
the amount of the compensation so paid; and, without prejudice to the rights 
of the HITES under sub-section (2) of Section 12, of the said Act, HITES shall 
be at liberty to recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by HITES to the contractor whether 
under this contract or otherwise. HITES shall not be bound to contest any 
claim made against it under sub-section (1) of Section 12, of the said Act, 
except on the written request of the contractor and upon his giving to 
HITES full security for all costs for which HITES might become liable in 
consequence of contesting such claim. 

CLAUSE 18B ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR 
FAILS 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, HITES is obliged to pay any 
amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act 
and the rules under Clause 19H or under the Contractor’s Labour 
Regulations, or under the Rules framed by Government / HITES from time 
to time for the protection of health and sanitary arrangements for workers 
employed by Contractors, HITES will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; 
and without prejudice to the rights of the HITES under sub-section(2) of 
Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, HITES shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit 
or from any sum due by HITES to the contractor whether under this 
contract or otherwise HITES shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the contractor and upon his 
giving to the HITES full security for all costs for which HITES might 
become liable in contesting such claim. 

CLAUSE 19 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

The contractor shall comply with the provision of the Contract Labour 
(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971. The Contractor shall obtain a valid license 
under the said Act before the commencement of the work, and continue to 
have a valid license until its completion. 

The contractor shall also comply with provisions of the Inter-State 
Migrant Workmen (Regulation of Employment and Conditions of 
Service) Act, 1979. 

The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 
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The contractor shall also comply with the provisions of the building and 
other Construction Workers (Regulation of Employment & Conditions of 
Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. 

The contractor shall also comply with provisions of the Inter-State 
migrant Workmen (Regulation of Employment and Conditions of 
Service) Act, 1979. 

Any failure to fulfill these requirements shall attract the penal 
provisions of this contract arising out of the resultant non-execution of 
the work. 

CLAUSE 19A 

No labour below the age of eighteen years shall be employed on the work. 

CLAUSE 19 B PAYMENT OF WAGES 

Payment of wages: 

(i) The contractor shall pay to labour employed by him either 
directly or through sub- contractors, wages not less than fair 
wages as defined in the Contractor’s Labour Regulations or as 
per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any 
contract to the contrary, cause to be paid fair wage to labour 
indirectly engaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the 
works for performance of the contractor’s part of this contract, 
the contractor shall comply with or cause to be complied with the 
Central Public Works Department contractor’s Labour 
Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions unauthorizedly 
made, maintenance of wage books or wage slips, publication 
of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct 
from the moneys due to the contractor any sum required or 
estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-
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payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or 
non- observance of the Regulations. 

(b)  Under the provision of Minimum Wages (Central) 
Rules, 1950, the contractor is bound to allow to the labours 
directly or indirectly employed in the works one day rest for 
6 days continuous work and pay wages at the same rate as 
for duty. In the event of default, the Engineer-in-Charge shall 
have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to 
the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive 
minimum daily wages fixed under Notification of the Delhi 
Administration No. F.12(162)MWO / DAB/43884- 91, dated 31-12-
1979 as amended from time to time are inclusive of wages for the 
weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 

(v) The contractor shall comply with the provisions of the 
Payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen’s Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor’s Labour (Regulation and Abolition) 
Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made thereunder from time to time. 

(vi) The contractor shall indemnify and keep indemnified HITES 
against payments to be made under and for the observance of 
the laws aforesaid and the Contractor’s Labour Regulations 
without prejudice to his right to claim indemnity from his sub-
contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract 
and any breach thereof shall be deemed to be a breach of this 
contract. 

(viii) Whatever is the minimum wage for the time being, or if the 
wage payable is higher than such wage, such wage shall be paid 
by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled 
to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or 
otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered by the Jamadar from the 
wage of workmen. 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 57 

the performance of the contractor’s part of this contract, the contractor 
shall at his own expense arrange for the safety provisions as per Safety Code 
framed from time to time and shall at his own expense provide for all 
facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable 
to pay a penalty of Rs.200/- for each default and in addition,  the Engineer-
in- Charge shall be at liberty to make arrangement and provide facilities as 
aforesaid and recover the costs incurred in that behalf from the 
contractor. 

CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-in-Charge, a true statement showing in respect of the second 
half of the preceding month and the first half of the current month 
respectively:- 

(1) the number of labourers employed by him on the work, 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of 
damage and injury caused by them, and 

(5) The number of female workers who have been allowed maternity 
benefit according to Clause 19F and the amount paid to them. 

Failing  which  the  contractor  shall  be  liable  to  pay  to  HITES,  a  sum  not  
exceeding  Rs.200/-  for each default or materially incorrect statement. The 
decision of the Engineer in charge shall be final in deducting from any bill 
due to the contractor; the amount levied as fine and be binding on the 
contractor. 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for 
the performance of the contractor’s part of this contract, the contractor 
shall comply with or cause to be complied with all the rules framed by 
HITES from time to time for the protection of health and sanitary 
arrangements for workers employed by the HITES and its contractors. 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 
weeks up to and including the day of delivery and 4 weeks 
following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of 
miscarriage. 

2. Pay : 
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(i) in the case of delivery - leave pay during maternity 
leave will be at the rate of the women‟s   average daily   
earnings, calculated on total wages earned on the days 
when full time work was done during a period of three 
months immediately preceding the date on which she 
gives notice that she expects to be confined 

(ii) in the case of miscarriage - leave pay at the rate of 
average daily earning calculated on the total wages 
earned on the days when full time work was done during 
a period of three months immediately preceding the 
date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless 
she has been employed for a total period of not less than six 
months immediately preceding the date on which she proceeds on 
leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in 
the Prescribed Form as shown in Appendix -I and II, and the 
same shall be kept at the place of work. 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any 
of the provisions of the Contractor’s Labour Regulations and Model 
Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/they shall, without 
prejudice to any other liability, pay to the HITES a  sum not  exceeding  
Rs.200/-  for every default, breach or furnishing, making, submitting, filing 
such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum  of  5  per  
cent  of  the  estimated  cost  of the work put to tender. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are 
not properly observing and complying with the provisions of the 
Contractor’s Labour Regulations and Model Rules and the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work-people employed by the contractor(s) 
(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the 
said Rules be complied with and the amenities prescribed therein be 
provided to the work-people within a reasonable time to be specified in the 
notice. If the contractor(s) shall fail within the period specified in the notice 
to comply with and/observe the said Rules and to provide the amenities to 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 59 

the work-people as aforesaid, the Engineer-in-Charge shall have the power 
to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at 
his/their own expense and to approved standards all necessary huts and 
sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not 
have been erected or constructed, according to approved standards, 
the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standards, and if 
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in 
the notice, the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved 
standards at the cost of the contractor(s). 

CLAUSE 19H 

The  contractor(s)  shall  at  his/their  own  cost  provide  his/their  labour  
with  a  sufficient  number  of  huts (hereinafter referred to as the camp) 
of the following specifications on a suitable plot of land to be 
approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall 
be 2.10m (7 ft.) and the floor area to be provided will 
be at the rate of 2.7 sq.m. (30 sq.ft.) for each 
member of the worker’s family staying with the 
labourer. 

(b) The contractor(s) shall in addition construct suitable cooking 
places having a minimum area of 1.80m x 1.50m (6’x5') 
adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary 
latrines and urinals for the use of the labourers each on 
the scale of not less than four per each one hundred 
of the total strength, separate latrines and urinals 
being provided for women. 

(d) The contractor(s) shall construct sufficient number of 
bathing and washing places, one unit for every 25 
persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

(ii) (a)       All the huts shall have walls of sun-dried or burnt-
bricks laid in mud mortar or other suitable local 
materials as may be approved by the Engineer-in-Charge. 
In case of sun- dried bricks, the walls should be plastered 
with mud gobri on both sides. The floor may be kutcha 
but plastered with mud gobri and shall be at least 15 
cm (6") above the surrounding ground. The roofs shall be 
laid with thatch or any other materials as may be 
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approved by the Engineer-in-Charge and the contractor 
shall ensure that throughout the period of their 
occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided 
with suitable leaves for security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 
yards) between the rows of huts which may be reduced 
to 6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back 
construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of 
water for the use of labourers. The provisions shall not be less than 
two gallons of pure and wholesome water per head per day for 
drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water 
supply is available, supply shall be at stand posts and where the 
supply is from wells or river, tanks which may be of metal or 
masonry, shall be provided.  The  contractor(s)  shall  also  at  his/  
their  own  cost make arrangements for laying pipe lines for water 
supply to his/ their labour camp  from the existing mains wherever 
available, and shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from 
jungle. 

(v) Disposal of Excreta - The contractor(s) shall make necessary 
arrangements for the disposal of excreta from the latrines by 
trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall 
make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the 
number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the 
excreta. All charges on this account shall be borne by the 
contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper 
for every eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements 
for draining away sullage water so as to keep the camp neat and 
tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for 
conservancy and sanitation in the labour camps according to 
the rules of the Local Public Health and Medical Authorities. 
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CLAUSE 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person 

or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or 
renovation works etc. where the labour have an easy access to the 
individual houses, the contractor shall issue identity cards to the labourers, 
whether temporary or permanent and he shall be responsible for any 
untoward action on the part of such labour. 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building 
under construction is not occupied by anybody unauthorizedly during 
construction, and is handed over to the Engineer-in- Charge with vacant 
possession of complete building. If such building though completed is occupied 
illegally, then the Engineer-in- Charge shall have the option to refuse to 
accept the said building/buildings in that position. Any delay in 
acceptance on this account will be treated as the delay in completion and 
for such delay, a levy upto 5% of tendered value of work may be imposed 
by the Engineer-in-Charge whose decision shall be final both with regard 
to the justification and quantum and be binding on the contractor. 

However, the Engineer- in- charge, through a notice, may require the 
contractor to remove the illegal occupation any time on or before 
construction and delivery. 

CLAUSE 19K EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The contractor shall, at all stages of work, deploy skilled/semi-skilled 
tradesmen who are qualified and possess certificate in particular trade 
from National CPWD Training Institute/ Industrial Training 
Institute/National  Institute  of  construction  Management  and  Research  
(NICMAR)/ National  Academy  of Construction, CIDC, National Skill 
Development Corporation certified training institute or any similar 
reputed   and   recognized   Institute   managed/   certified   by  
State/Central Government. The number of such qualified tradesmen shall not 
be less than 20% of total skilled/semi-skilled workers required in each 
trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of 
qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the 
work of respective trade, the contractor shall substitute such tradesmen 
within two days of written notice from Engineer- in-Charge. Failure on 
the part of contractor to obtain approval of Engineer-in-Charge or failure 
to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate of Rs. 100 per such tradesman per day. Decision 
of Engineer in Charge as to whether particular tradesman possesses 
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requisite skill and amount of compensation in case of default shall be final 
and binding. 

Provided always, that the provisions of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs. 10 crores. 

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor 
shall arrange on site training as per National Skill Development Corporation 
(NSDC) norms for at least 20% of the unskilled workers engaged in the 
project in co-ordination with the CPWD Regional Training Institute & National 
Skill Development Corporation (NSDC) for certification at the level of 
skilled/semi skilled tradesmen. 

For works costing more than Rs. 50 Crores, the contractor shall arrange on site 
training as per National Skill Development Corporation (NSDC) norms for at 
least 30% of the unskilled worker engaged in the project in co- ordination with 
the CPWD Regional Training Institute & National Skill Development 
Corporation (NSDC) for certification at the level of skilled/semi skilled 
tradesmen. The cost of such training as stated above shall be borne by the 
Government. The necessary space and workers shall be provided by the 
contractor and no claim what so ever shall be entertained. 

CLAUSE 19L 

The ESI and EPF contributions, all other statutory payments including royalty 
etc on the part this Contract shall be paid by the Contractor and nothing shall 
be reimbursed by the Client/ HITES. 

CLAUSE 20 MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages 
Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970, 
amended from time to time and rules framed thereunder and other 
labour laws affecting contract labour that may be brought into force 
from time to time. 

CLAUSE 21 WORK NOT TO BE SUBLET, ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written 
approval of the Engineer-in - Charge. And if the contractor shall assign 
or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, 
reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor, or any of his 
servants or agent to any public officer or person in the employ of HITES in 
any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the 
contract, the Engineer-in- Charge on behalf of the Client shall have power 
to adopt the course specified in Clause 3 hereof in the interest of HITES 
and in the event of such course being adopted, the consequences specified 
in the said Clause 3 shall ensue. 

Any amount payable by way of compensation under any of these 
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conditions shall be considered as reasonable compensation to be applied 
to the use of HITES without reference to the actual loss or damage sustained 
and whether or not any damage shall have been sustained. 

Clause 22 QUALITY ASSURANCE AND SUPERVISION FOR EXECUTION PART OF WORK 

22.1 Quality of Materials and Workmanship 

(i) The Contractor shall ensure that the Materials and 
workmanship are in accordance with the requirements specified 
in this Agreement, Specifications and Standards and Sound 
Engineering practice. The work shall be of the specified quality and 
standard, both in respect of ingredients as well as the intended 
functions it is supposed to perform for service life. 

(ii) The Contract warrants that all Materials shall be new, unused, not 
reconditioned, unless otherwise allowed as per contract or by 
Engineer-in-Charge, and in conformity with Specification and 
Standards, Applicable Laws and Sound Engineering Practice, and 
that the Contractor shall not use any materials which are generally 
recognized as being deleterious under Sound Engineering 
Practice. 

22.2 Quality Assurance System 

The Contractor shall devise a quality assurance mechanism to ensure 
compliance with the provisions of this Agreement (the "Quality 
Assurance Plan" or "QAP"). 

(i) The Contractor shall, submit to the Engineer-in-Charge, its Quality 
Assurance Plan 15 (fifteen) days in advance of start of the execution 
stage specified in the NIT. The Engineer-in-Charge shall convey its 
comments to the Contractor within a period of 7 (seven) days of 
receipt of the QAP stating the modifications, if any, required and 
the Contractor shall incorporate those in the QAP conforming with 
the provisions of this clause. The QAP shall include the 
following: 

a) Contractor's Organization & structure, duties and 
responsibilities of individual key personnel, quality policy of 
contractor, procedure for control of non-conformities and 
corrective action, inspections and documentation. 

b) Internal quality audit system. 

c) Machinery, Shuttering, other Tool & Plants, etc. required to be 
deployed at site. 

d) Method statement of important activities. These can be 
submitted as per the sequencing of the activities of the 
work. 

e) Quality control mechanism including sampling and testing 
of Materials, test frequencies, standards, acceptance 
criteria, testing facilities, reporting, recording and 
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interpretation of 

test results, approvals, proforma for testing and 
calibration in accordance with the Specifications and 
Standards and Sound Engineering Practice; and Material Lot 
size, number of required tests and frequency of testing 
for different construction materials. 

All the relevant and applicable codes, specifications and 
standards, as well as the acceptance criteria for various 
items of work, workmanship, materials and process employed 
needs to be mentioned. 

f) Check-list for various items and materials. 

g) Formats for site documentation, monthly reports on 
implementation of QAP. 

(ii) Sampling of materials 

All samples of materials including Cement Concrete Cubes shall be 
taken by the QA engineers deployed by the Contractor and shall 
be witnessed by the Engineer-in-Charge or his authorized 
representatives as specified in NIT. All the necessary assistance, 
facilities and safety shall be provided by the contractor. Cost of 
sample of materials and testing charges shall be borne by the 
contractor and he/she is responsible for safe custody of samples 
to be tested at site. 

(iii) Testing of Materials 

The contractor shall establish temporary field laboratory of adequate 
size with all necessary facilities. Field laboratory shall be equipped 
with the testing equipment for conducting routine field tests as per 
this contract. It will also have copies of standards, BIS codes, IRC 
codes, relevant publications. 

All the tests in field lab setup at construction site shall be carried 
out by the QA Staff deployed by the contractor and shall be 
witnessed by the Engineer-in- Charge or his authorized subordinates 
as specified in NIT. The contractor shall provide all necessary facility 
to them for witnessing the tests in the field laboratory. In general, 
contractor shall carry out 90% of field tests in site laboratory and 
10% tests shall be got carried out from outside laboratory as 
indicated below. Contractor shall endeavour to obtain test reports 
for tests conducted from outside laboratory in a reasonable time. 

(iv) Maintenance of Register of Test – 

• All the entries in the register of test are to be made by the 
designated QA Engineers of the contractor and same is to be 
regularly reviewed by thefield officers as well as the Engineer-
in- Charge. The contractor shall allow inspection of such records 
any time as desired by Engineer-in- Charge or his authorized 
representative. 
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• All the tests carried out at construction site or outside 
laboratories are to be maintained by the contractor in the 
prescribed format in the test registers provided by the 
contractor and duly authenticated by Engineer-in- Charge.The 
test reports shall also be maintained in hard file. 

• Contractor is responsible for maintenance and safe custody 
of all the test registers and test records. 

• Mandatory test conducted as per approved proforma shall be 
attached with each Running bill. Submission of copy of all test 
registers and material at site register along with each 
alternate Running Account Bill and with Final Bill is 
mandatory. 

(v) Maintenance of Material at Site (MAS) Register- 

MAS register of the key materials including Cement and Steel 
Registers shall be maintained in the proforma approved by 
Engineer-in-Charge. All the entries in the MAS registers are made 
by the designated staff of the contractor and same is regularly 
reviewed by the field officers as well as the Engineer-in-
Charge. Contractor is responsible for maintenance and safe 
custody of MAS registers. 

(vi) The Contractor shall procure all relevant codes, publications, 
apparatus and instruments, fuel, consumables, water, 
electricity, labour, materials, samples and qualified personnel 
as are necessary for examining and testing the Works, Materials 
and workmanship in accordance with the Quality Assurance 
Plan. 

(vii) All the cost of testing including cost of samples, packaging, 
transportation, testing charges of 

(viii) Construction, Materials and workmanship under this clause 
shall be borne by the contractor. 

(ix) The contractor shall submit monthly quality progress report on 
implementation of the provisions of Quality Assurance Plan on 
the format approved by the Engineer-in-Charge. 

22.3 Samples 

The Contractor shall, at its own expense and without delay, 
provide the samples of Materials and relevant information like 
Manufacturer's test reports, standard samples of 
manufactured Materials and Samples of such other Materials 
as the Engineer-in- Charge may require for review and 
approvals in accordance with Clause 10A of GCC before 
actual use. 

22.4 Test 
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(i) For determining that the Works conform to the 
Specifications and Standards, the Engineer-in- Charge 
shall require the Contractor to carry out or cause to be 
carried out tests, at such time and frequency and in such 
manner as specified in this Agreement and in accordance 
with sound engineering practice for quality assurance. 
Frequency and the manner in which tests shall be 
conducted shall be in the following order of 
preference: 

(a) Contract provisions. 

(b) PVVNL/UPPCL CPWD specifications. 

(c) BIS codes. 

(d) IRC codes. 

(e) MoRTH Specifications. 

(f) International Codes. 

(g) Manufacturer's specifications. 

 

Outside tests shall be conducted at Government labs /IITs/NITs and 
other approved laboratories by the Engineer-in-Charge for testing 
of materials 

(ii) The Contractor shall, with due diligence, carry out all the 
tests in accordance with the Agreement and furnish the 
results thereof to the Engineer-in-Charge. The Engineer-
in-Charge or his authorized representative shall witness 
or participate during the testing as specified in NIT. The 
contractor shall provide all necessary assistance for 
witnessing/participating in the field tests. 

(iii) In the event that results of any tests conducted under 
this clause establish any defects or deficiencies in the 
Works, the Contractor shall carry out remedial measures 
at its own cost and furnish a report to the Engineer-in-
Charge in this regard. The Engineer-in-Charge shall 
require the Contractor to carry out or cause to be 
carried out tests to determine that such remedial 
measures have brought the works into compliance with 
the Specifications and standards and the procedure 
shall be repeated until such Works conform to the 
Specifications and Standards. 

22.5 Method Statement 

The 'Method statement' is a statement by which the construction 
procedures for important activities are stated, checked, and 
approved. The method statement shall be prepared for important 
activities as identified by the contractor as mentioned in QAP or any 
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other activity as instructed by Engineer-in Charge. The 'Method 
statement', should have a description of the item with elaborate 
procedure in steps to implement the same, the specifications of the 
materials involved, equipment to be deployed, measures for ensuring 
safety, their testing and acceptance criteria, precautions to be taken, 
mode of measurement, etc. The Contractor shall, at least 15 
(fifteen) days prior to the commencement of activities, submit to the 
Engineer-in-Charge for review, the method statements proposed to be 
adopted for executing the various items of work. The Engineer-in-
Charge shall complete the review and convey its comments, if any, to 
the Contractor within a period of 07 (seven) days from the date of 
receipt of the proposed methodology from the Contractor. 

22.6 Inspection & review by the Engineer-in-Charge and External Audit. 

The Engineer-in-Charge, his authorized subordinates, senior officers of 
department, QA unit or any other third party may inspect and review the 
progress and quality of the work and issue appropriate directions to the 
Contractor for taking remedial action in the event the work is not in accordance 
with the provisions of this Agreement. The work may be inspected at any 
time/stage by external inspection teams like CTE or TE, Third Party Quality 
assurance agency, HITES team etc. may conduct inspection of the quality of the 
works. The findings of the inspections shall be notified to the Contractor for 
taking remedial action in accordance with the agreement. The Contractor shall 
provide all assistance as may be required by the inspection teams in the 
conduct of its inspection here under. 

Suitable actions shall be taken as per the provisions contained in the relevant 
clauses of the agreement, if the work is not found to be as per specifications 
or quality as specified in the agreement. 

22.7 Inspection of records 

The Engineer-in-Charge or his authorized representative shall have the right to 
inspect the records of the Contractor relating to the works. 

22.8 Inspection of Works 

(i) The Engineer-in-Charge and his authorized subordinates shall at all 
times; 

(ii) have full access to all parts of the site and to all places from which 
natural materials are being obtained for use in the works; and 

(iii) During production, manufacture and construction at the site and 
at the place of production, be entitled to examine, inspect, measure 
and test the materials and workmanship and to check the progress of 
the manufacturer of Materials. 

(iv) The Contractor shall give the Engineer-in-Charge and its authorized 
representative access, facilities and safety equipment for carrying out 
their obligations under this Agreement. 

22.9 Examination of work before covering up/ Test Check of item of Work 
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In respect of the work which the Engineer-in-Charge or his authorized 
representatives are required to examine, inspect, measure or test before it is 
covered up or put out of view or any part of the work is placed thereon, the 
Contractor shall give notice to the Engineer-in-Charge whenever any such work is 
ready and before it is covered up. The Engineer-in-Charge shall then 
either carry out the examination, inspection or testing without unreasonable 
delay within 7 days, or promptly give notice to the Contractor that the 
Engineer-in-Charge does not require him to do so. Provided, however, that if 
any work is of a continuous nature where it is not possible or prudent to 
keep it uncovered or incomplete, the Contractor shall notify the schedule 
of carrying out such work to give sufficient opportunity, not being less than 
3(three) business days' notice, to the Engineer-in-Charge to conduct its 
inspection, measurement or test while the work is continuing. Provided 
further that in the event the Contractor receives no response from the 
Engineer-in-Charge within a period of 3 (three) business days from the date 
on which the Contractor's notice hereunder is delivered to the Engineer-
in- Charge, the Contractor shall be entitled to assume that the Engineer-in-
Charge would not undertake the said inspections. 

22.10 Rejection 

(i) If, as a result of an examination, inspection, measurement or testing, 
any Plant, Materials, design or workmanship is found to be 
defective or otherwise not in accordance with the provisions of this 
Agreement, the Engineer-in-Charge may reject such piece of work, 
Plant, Materials, design or workmanship by giving notice to the 
Contractor, with reasons. The Contractor shall then promptly make 
good the defect and ensure that the rejected item complies with the 
requirements of this Agreement. 

(ii) If the Engineer-in-Charge requires a Piece of work, Plant, 
Material, design or workmanship to be retested, the tests shall 
be repeated on the same terms and conditions, as applicable in 
each case. If the rejection and retesting cause the department to 
incur any additional costs, such costs shall be recoverable by the 
Engineer-in-Charge from the Contractor and may be deducted 
by the Engineer- in-Charge from any amount due to be paid 
to the Contractor. 

(iii) The Contractor shall not be entitled to any extension of time on 
account of rectifying any defect 

or retesting as specified in this clause. 

(iv)  Examination, inspection, measurement or testing of any Plant, 
Material, design or workmanship by the Engineer-in-Charge or 
its failure to convey its observations or to examine, inspect, 
measure or test shall neither relieve the Contractor of its 
obligations and liabilities under this Agreement in any 
manner nor shall the Engineer-in-Charge be liable for the 
same in any manner. 



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 69 

 

22.11 Remedial work 

(i) Notwithstanding any previous test or certification, the Engineer-in-
Charge may instruct the Contractor to: 

(a) remove from the site and replace any piece of work, plant or 
materials which are not in accordance with the provisions of 
this Agreement. 

(b) remove and re-execute any work which is not in accordance with 
the provisions of this Agreement and the Specification and 
Standards; and 

(c) execute any work which is urgently required for the safety of 
the Project, whether because of an accident, unforeseeable 
event or otherwise. 

(ii) If the Contractor fails to comply with the instructions issued by the 
Engineer-in- Charge under aforesaid para, within the time specified in 
the notice or as mutually agreed, the Engineer-in- Charge may get the 
work executed by another agency. The cost so incurred by the Engineer-
in- Charge for undertaking such work shall, without prejudice to the 
rights of the Engineer-in- Charge to recover damages in accordance 
with the provisions of this Agreement, be recoverable from the 
Contractor and may be deducted by the Engineer-in-Charge from any 
amount due to be paid to the Contractor. 

22.12 Quality Control Records 

The Contractor shall hand over authenticated copy of all its quality control 
records and documents to the Engineer-in-Charge before the Completion 
Certificate is issued. 

22.13 Video recording 

During the Construction Period, the Contractor shall provide to the Engineer-
in- Charge for every calendar quarter, a video recording which will be 
compiled into a 15 (fifteen) minutes digital video covering the status and 
progress of work in that quarter. Video recording should show different 
activities, stage of work, quality assurance activities etc. including animation, 
graphs, digital maps, commentary, sub titles, etc. spread over the quarter. 
The video recording shall be provided to the Engineer- in-Charge no later 
than 15 (fifteen) days after the close of each quarter to be reckoned from 
next full month of date of start of work. 

22.14 Suspension of unsafe Construction Works 

(i) Upon recommendation of the Engineer-in-Charge to this effect, or on his 
own volition in cases of emergency or urgency, the Engineer-in-Charge may 
by notice require the Contractor to suspend forthwith the whole or any 
part of the Works if, in the reasonable opinion of Engineer-in- 
Charge, as the case may be, such work threatens the safety of the Users 
and or other persons on or about the Project. Provided, however, that 
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in case of an emergency, the Engineer-in- Charge may suomoto issue 
the notice referred to hereinabove. 

(ii) The Contractor shall, pursuant to the notice underabove para, suspend 
the Works or any part thereof for such time and in such manner as may 
be specified by the Engineer-in-Charge and thereupon carry out 
remedial measures to secure the safety of suspended works, the Users, 
other persons and vehicles on or about the Project. The Contractor 
by notice require the Engineer-in-Charge to inspect such remedial 
measures forthwith and request for revocation of suspension. Upon 
reviewing the remedial measures, the Engineer-in-Charge shall either 
revoke such suspension or instruct the Contractor to carry out such other 
and further remedial measures as may be necessary and reasonable 
and the procedure set forth in this Clause shall be repeated until the 
suspension hereunder is revoked. 

(iii) Subject to other provisions of the agreement, all reasonable cost 
incurred for maintaining and protecting the Works or part thereof during 
the period of suspension (the "Preservation Costs") shall be borne by the 
contractor, if in the opinion of Engineer-in-Charge suspension is on account 
of reasons attributable to the contractor. 

(iv) If suspension of Work is for reasons not attributable to the Contractor, 
the Engineer-in-Charge shall determine any Time Extension, if required, in 
accordance with the provisions of clause-5. 

22.15 Online maintenance of Site records including testing records. 

(i) The Engineer-in-Charge may require the contractor to upload all the site 
records in any online system devised by him. The contractor shall have to 
ensure that all the required site records, as desired by the Engineer-in-
Charge shall be uploaded in this online system. Nothing extra on this 
account shall be payable to the contractor. In case these records are to 
be maintained in any online module then contractor shall comply 
with this. 

CLAUSE 23 CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in 
writing of the Engineer- in- Charge shall be obtained before any change is 
made in the constitution of the firm. Where the contractor is an individual 
or a Hindu undivided family business concern, such approval as aforesaid 
shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry 
out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been 
assigned in contravention of Clause 21 hereof and the same action may be 
taken, and the same consequences shall ensue as provided in the said Clause 
21. 

CLAUSE 24 Deleted 

CLAUSE 25 SETTLEMENTS OF DISPUTES & ARBITRATION 
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Arbitration shall not be a means of settlement of any dispute or claim out of 
this contract. All disputes and differences arising out of the contract may 
be resolved through discussions between the HITES and the Contractor 
within the purview of the contract agreement. If such discussions are not fruitful, 
the disputes shall be settled only by the Court of law. Jurisdiction shall be 
Delhi High Court 

CLAUSE 26 CONTRACTORS(S) TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS 

The contractor(s) shall fully indemnify and keep indemnified the HITES 
against any action, claim or proceeding relating to infringement or use 
of any patent or design or any alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or 
action brought against HITES in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the contractor shall not 
be liable to indemnify the HITES if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed 
by the Engineer-in- Charge in this behalf. 

CLAUSE 27 WITHHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR 

(i) Whenever any claim or claims for payment of a sum of money arises out of 
or under the contract or against the contractor, the Engineer-in-Charge or 
the HITES shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any deposited by the 
contractor and for the purpose aforesaid, the Engineer- in-Charge or the 
HITES shall be entitled to withhold the security deposit, if any, furnished as the 
case may be and also have a lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has been taken from 
the contractor, the Engineer-in-Charge or the HITES shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which 
may at any time thereafter become payable to the contractor under the 
same contract or any other contract with the Engineer-in- Charge of the 
HITES or any contracting person through the Engineer- in-Charge pending 
finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-in-
Charge or HITES will be kept withheld or retained as such by the Engineer-in-
Charge or HITES till the claim arising out of or under the contract is 
determined by the arbitrator(if the contract is governed by the 
arbitration clause) by the competent court, as the case may be and that 
the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a 
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limited company, the Engineer-in-Charge or the HITES shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 

(ii) CLIENT / HITES shall have the right to cause an audit and technical 
examination of the works and the final bills of the contractor including all 
supporting vouchers, abstract, etc., to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor 
under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for CLIENT / 
HITES to recover the same from him in the manner prescribed in sub-clause (i) 
of this clause or in any other manner legally permissible; and if it is found 
that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by CLIENT / HITES to the 
contractor, without any interest thereon whatsoever. 

Provided that the CLIENT / HITES shall not be entitled to recover any sum 
overpaid, nor the contractor shall be entitled to payment of any sum paid 
short where such payment has been agreed upon between the Engineer- in- 
charge on the one hand and the contractor on the other under any term of 
the contract permitting payment for work after assessment by the 
Engineer- in- charge. 

CLAUSE 28 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the 
security deposit returnable to him) under the contract may be withheld or 
retained by way of lien by the Engineer- in-Charge or the HITES or any other 
contracting person or persons through Engineer-in-Charge against any claim 
of the Engineer-in- Charge or HITES or such other person or persons in respect 
of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer- in-Charge or the HITES or with 
such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the HITES will be kept 
withheld or retained as such by the Engineer- in-Charge or the HITES or till his 
claim arising out of the same contract or any other contract is either 
mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no 
claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 

 

CLAUSE 29 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR NOT 
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PERMISSIBLE 

The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever on or in connection with the work or 
recruit labour from area within a radius of 32 km (20 miles) of the 
controlled area. Subject as above the contractor shall employ imported 
labour only i.e., deposit imported labour or labour imported by 
contractors from area, from which import is permitted. 

Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the 
labour by the contractor. 

The contractor shall immediately remove any labourer who maybe pointed 
out by the Engineer- in-Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor liable to pay to Client a 
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 
the Engineer-in-Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested within the meaning of 
the exception in Section 74 of Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. 

Any other area which may be declared a Controlled Area by or  with the approval of 
the Central Government. 

CLAUSE 30 WATER FOR WORKS 

The Contractor(s) shall make his /their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes 
to the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 
water at the risk and cost of contractor(s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-
in- Charge, unsatisfactory. 

CLAUSE 31 ALTERNATE WATER ARRANGEMENTS 

The contractor shall be allowed to construct temporary wells in Client land for taking 
water for construction purposes only after he has got permission of the Engineer-in- 
Charge in writing. Moreover, statutory approvals from all concerned authorities for the 
same shall also have to be obtained by the contractor. No charges shall be recovered 
from the contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent buildings, 
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roads and service lines. He shall be responsible for any accidents or damage caused due 
to construction and subsequent maintenance of the wells and shall restore the ground 
to its original condition after the wells are dismantled on completion of the work. 

CLAUSE 32 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of 
the tender and before actual commencement of the work, intimate in 
writing to the Engineer-in-Charge, the name(s), qualifications, experience, 
age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and 
experience shall not below than specified in Schedule ‘F’. 

The Engineer-in-Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a representative(s) to 
the contractor. Any such approval may at any time be withdrawn and in 
case of such withdrawal, the contractor shall appoint another such 
representative(s) according to the provisions of this clause. Decision of 
the tender accepting authority shall be final and binding on the 
contractor in this respect. Such a principal technical representative and 
other technical representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in- charge and shall be available at site before start of 
work. 

All the provisions applicable to the principal technical representative under the Clause will 
also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at 
the site of work for supervision at all times when any construction activity  
is  in  progress  and  also  present himself/themselves, as  required, to the 
Engineer-in-Charge and/or his designated representative to take 
instructions. Instructions given to the principal technical representative 
or other technical representative(s) shall be deemed to have the same force 
as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually 
available at site fully during all stages of execution of work, during 
recording/checking/test checking of measurements of works and whenever 
so required by the Engineer- in-Charge and shall also note down 
instructions conveyed by the Engineer-in- Charge or his designated 
representative(s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of 
acceptance of measurements/ checked measurements/test  checked 
measurements. The representative(s) shall not look after any other work. 
Substitutes, duly approved by Engineer-in- Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
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representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and 
binding on the contractor, is convinced that no such technical 
representative(s) is/are effectively appointed or is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as specified in Schedule “F‟ 
and the decision  of   the Engineer-in-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the 
contractor fails to appoint suitable Principal technical representative 
and/or other technical representative(s) and if such appointed persons are 
not effectively present or are absent by more than two days without 
duly approved substitute or do not discharge their responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 
execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall 
submit a certificate of employment of the technical representative(s) along 
with every on account bill/ final bill and shall produce evidence if at any 
time so required by the Engineer-in-Charge. The contractor shall submit 
a certificate of employment of the technical representative(s) (in the form of 
copy of Form-16 or CPF deduction issued to the Engineers employed by 
him) along with every on account bill/final bill and shall produce evidence 
if at any time so required by the Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only such 
technical assistants as are skilled and experienced in their 
respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled 
labour as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and 
the persons so removed shall be replaced as soon as possible by 
competent substitutes. 

 

CLAUSE 33 LEVY/TAXES PAYABLE BY CONTRACTOR 

(i) GST, Building and other Construction Workers Welfare Cess or 
any other tax, levy or Cess in respect of input for or output by 
this contract shall be payable by the contractor and 
Government / HITES shall not entertain any claim whatsoever in 
this respect except as provided under clause 34 
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(ii) The contractor shall deposit royalty and obtain necessary 
permit for supply of the red bajri, stone, kankar, stone 
aggregate, earth, sand etc. from local authorities. 

(iii) If pursuant to or under any law, notification or order any 
royalty, cess or the like becomes payable by the Government 
of India and does not any time become payable by the 
contractor to the State Government, Local authorities in 
respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the Government of India 
and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the 
contractor. 

CLAUSE 34  CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF  LEVIED AFTER 
RECEIPT OF TENDERS 

(i) All tendered rates shall be inclusive of any tax (except GST), levy or cess 
applicable on last stipulated date of receipt of tender including 
extension if any. No adjustment i.e. increase or decrease shall be made 
for any variation in the rate of GST, Building and Other Construction 
Workers Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of 
any other tax, levy or cess applicable on output of the works 
contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers 
Welfare Cess or any tax (other than GST), levy or cess varied or 
imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the 
contractor only if the contractor necessarily and properly pays 
such increased amount of taxes/levies/cess. 

Provided further that such increase including GST shall not be 
made in the extended period of contract for which the 
contractor alone is responsible for delay as determined by 
authority for extension of time under Clause 5 in Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary 
and shall allow inspection of the same by the Engineer-in-Charge 
and shall also furnish such other information document as the 
Engineer-in-Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition 
of any such further tax or levy or cess, give a written notice thereof 
to the Engineer-in-charge that the same is given pursuant to this 
condition, together with all necessary information relating 
thereto. 

CLAUSE 35 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
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Without prejudice to any of the rights or remedies under this contract, if 
the contractor dies, the authority indicated in schedule “F” on behalf of 
the HITES shall have the option of terminating the contract without 
compensation to the contractor. 

CLAUSE 36 IF RELATIVE WORKING IN OFFICE OF CLIENT /HITES THEN THE 
CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in the HITES in 
which his near relative is posted as Divisional Accountant or equivalent or 
as an officer in any capacity between the grades of the General 
Manager/  Chief  Engineer  and  Site  Engineer  (both  inclusive).  He  shall also 
intimate the names of persons who are working with him in any capacity 
or are subsequently employed by him and who are near relatives to 
any Gazetted Officer in the in the Ministry of Health & Family Welfare. 
Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of Client/HITES. If 
however the contractor is registered in any other department, he shall be 
debarred from tendering in the Client/HITES in future for any breach of 
this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents 
and grandparents, children and grandchildren, brothers and sisters and 
their corresponding in-laws. 

CLAUSE 37 NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN 
ONE YEAR OF RETIREMENT 

No engineer of gazetted rank or other gazetted  officer  employed  in  
engineering  or  administrative duties in an engineering department of the 
Government of India shall work as a contractor or employee of a 
contractor for a period of one year after his retirement from 
government service without the previous permission of Government of 
India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of India as aforesaid, 
before submission of the tender or engagement in the contractor’s 
service, as the case may be. 

CLAUSE 38 THEORETICAL CONSUMPTION OF MATERIALS 

(i) After completion of the work and also at any intermediate stage in 
the event of non- reconciliation of materials issued, theoretical 
quantity of materials used i n the wok s hall be calculated on 
the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis 
of quantity of cement & bitumen required for different items 
of work as shown in the Schedule of Rates mentioned in 
Schedule “F”. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are 
not available in the above mentioned schedule/statement 
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or cannot be derived from the same shall be calculated on 
the basis of standard formula to be laid down by the 
Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural 
steel sections shall be taken as the quantity required as per 
design or as authorized by Engineer-in-Charge, including 
authorized lappages, chairs etc. plus 3% wastage due to 
cutting into pieces, such theoretical quantity being 
determined and compared with the actually procured each 
diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, 
wires and cables, pig lead and G.I./M.S. sheets shall be 
taken as quantity actually required and measured plus 5% 
for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & 
comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so computed a 
variation shall be allowed as specified in Schedule 'F'. For 
non-scheduled items, the decision of the Engineer-in-Charge 
regarding theoretical quantities of materials which should 
have been actually used, shall be final and binding on the 
contractor 

(ii) The said action under this clause is without prejudice to the right of 
the HITES to take action against the contractor under any other 
conditions of contract for not doing the work according to the 
prescribed specifications. 

(iii)  

CLAUSE 39 COMPENSATION DURING WARLIKE SITUATIONS 

The work (whether fully constructed or not) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things 
connected therewith shall be at the risk of the contractor until the work 
has been delivered to the Engineer-in-Charge and a certificate from him to 
that effect obtained. In the event of the work or any materials properly 
brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or warlike operation, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge 
to remove any debris from the site, collect and properly stack or 
remove in store all serviceable materials salvaged from the damaged work 
and shall be paid at the contract rates in accordance with the provision of 
this agreement for the work of clearing the site of debris, stacking or 
removal of serviceable material and for reconstruction of all works 
ordered by the Engineer-in- Charge, such payments being in addition to 
compensation upto the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or 
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destroyed but not already measured and paid for, the compensation 
shall be assessed by the Engineer- in- charge or his authorized  
representative.  The  contractor  shall  be  paid  for   the   damages/  
destruction  suffered  and  for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the 
contract. The certificate of the Engineer-in-Charge regarding the 
quality and quantity of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the contractor 
had taken all such precautions against air raid as are deemed 
necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any 
material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the 
work.In the event of the contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its completion as 
is considered reasonable by the Engineer- in- charge. 

CLAUSE 40  APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 
1961 and the rules and orders issued thereunder from time to time. If he 
fails to do so, his failure will be a breach of the contract and the Client may, 
in his discretion, cancel the contract. The contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

CLAUSE 41  RELEASE OF SECURITY DEPOSIT 

The Security Deposit of the work shall be refunded if no labour complaint has 
been received from the Labour Officer till the due date of its payment. If a 
labour complaint is received during this period, the Engineer-In- Charge 
shall, after issue of notice in this regard to the Contractor, deduct the 
amount required to settle the complaint from his security deposit and 
refund the balance amount. 

CLAUSE 42 INSURANCE 

Without limiting the Contractor’s obligations and responsibilities stated 
elsewhere in the Contract, the Contractor shall at his own cost arrange, 
secure and maintain insurance in the joint names of the HITES and the 
contractor with any insurance company selected by the contractor and 
acceptable to HITES, in such a manner that the HITES and the contractor are 
covered for all time during the period of contract, i.e. time allowed for 
completion of works and extended period. 

The insurance shall be affected in accordance with terms approved by the HITES 
and the contractor shall submit the insurance policies to the Engineer-In-
Charge within one week of signing of the agreement along with the receipt of 
premium. The contractor shall timely pay and submit the receipts of 
payment of premiums for extensions of policies, if any. The insurance 
shall cover the following:- 
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a) Contractor’s All Risks Insurance : The contractor shall insure the 
work for a sum equivalent to the 115% of the Contract value together 
with materials and Plant for incorporation therein, to the full 
replacement cost and it being understood that such insurance shall 
provide for compensation to be payable to rectify the loss or damage 
incurred, and, cost to cover any additional costs of and incidental to 
the rectification of loss or damage including professional fees and the 
cost of demolishing and removing any part of the Works and of 
removing debris of whatsoever nature, and it being understood that 
such insurance shall provide for compensation to be payable to rectify 
the loss or damage incurred or such additional sums as specified and the 
interests of the HITES against ALL RISKS claims, proceedings, loss or damages, 
costs, charges and expenses from whatsoever cause arising out of or in 
consequence of the execution and maintenance of the work for 
which the contractor is responsible under the contract. 

b) Workman Compensation & Employers Liability Insurance: This 
insurance shall be effected for all the contractor’s employees engaged in 
the performance of the contract. The HITES shall not be liable in respect 
of any damages or compensation payable at law in respect of or in 
consequence of any accident or injury to any workman or any other person 
in the employment of the contractor and the contractor shall indemnify 
and keep indemnified the HITES against all such damages and 
compensation and against all claims, demands, proceedings, costs, charges 
and expenses, whatsoever in respect or in relation thereof. 

c) Third Party Insurance: The contractor shall be responsible for 
making good to the satisfaction of the Engineer- in-Charge any loss or any 
damage to all structures and properties belonging to the HITES or being 
executed or procured or being procured by the HITES or of the other 
agencies within the premises of all work of the HITES if such loss or 
damage is due to fault and or the negligence or willful acts or omissions 
and commissions of the contractor, his employees, agents, 
representatives. 

The contractor shall take sufficient care in moving his plants, 
equipment and materials from one place to another so that they do 
not cause any damage to any person or to the property of the HITES or 
any third party including overhead and underground cables and in the 
event of any damage resulting to the property of the HITES or to a third 
party during the movement of the aforesaid plant, equipment or 
materials, the cost of such damages including eventual loss of 
production, operation or services in any plant or establishment as 
estimated by the HITES or ascertained or demanded by the third party, 
shall be borne by the contractor. 

Before commencing the execution of the work, the contractor, shall 
insure and indemnify and keep the HITES harmless of all claims, against 
the contractor’s liability for any materials or physical damage, loss or 
injury which may occur to any property, including that of the HITES or to 
any person including any employee of HITES, or arising out of the 
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execution of the work or in the carrying out of the contract, otherwise 
than due to the matters referred to in the provision to (a) above. Such 
insurance shall be effected for an amount sufficient to cover such risks. 
The terms shall include a provision whereby, in the event of any claim in 
respect of which the contractor, 

would be entitled to receive indemnify under the policy being brought or 
made against the HITES, the insurer willfully indemnify HITES against 
such claims and any costs, charges and expenses in respect thereof. 

d) The Contractor shall also at times indemnify the HITES 
against all claims, damages or compensation under the provisions of 
Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s 
Liability Act, 1938, the Workman’s Compensation Act, 1947, 
Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any 
modification thereof or any other law relating thereof and rules made 
there under from time to time. 

e) The Contractor shall also at his own cost carry and maintain any 
and all other insurance(s) which he may be required for the Contractor's 
Equipment and other things brought onto the Site by the Contractor, for 
a sum sufficient to provide for their replacement at the Site. 

42.1 The Contractor shall have to furnish documentary evidence to the 
Engineer-in-charge from time to time he has obtained all the insurance 
policies referred to above and has paid the necessary premiums for 
keeping the policies alive till all time during the period of contract i.e. 
the time period allowed for completion of work and extended period. 

 

42.2 The aforesaid insurance policies shall provide that they shall not be 
cancelled till the Engineer- in- charge has agreed for cancellation. 

42.3 Remedy on the contractor’s failure to insure: If the contractor shall 
fail to effect and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of the 
contract then and in any such case Engineer-in-charge may without being 
bound to, effect and keep in force any such insurance and pay such premium 
or premiums, as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Engineer-in-charge from any moneys due or 
which may become due to the contractor or recover the same as a debt 
due from the contractor. 
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Appendix-XVI (Refer Clause 5) 

Form of application by the Contractor for seeking Rescheduling of Mile Stone / 
Extension of Time 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time if has been given by authority in 
schedule “F” previously 

 Letter No. And date Extension granted

Months Days 

(a) 1st extension   

(b) 2nd extension   

(c) 3rd extension   

(d) 4th extension   

(e) Total extension previously given   

9. Reasons for which extension have been previously given 
(copies of the previous applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for 
with dates on which hindrances occurred and the period 
for which these are likely to last ( for cause under clause 
5.2/ and 5.3) 

Submitted to the authority indicated in schedule F with copy to the Engineer –in 
–charge. 

 

Signature of contractor 

Dated 

 

Signature of the applicant (Only the person/authority who signed the contract 
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should sign here) 
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Appendix XIX 

Undertaking by the Contractor to have complied with the provisions of Contract Labour 
(Regulation & Abolition) Act & Rules, EPF and ESI Obligations. 

(To be submitted alongwith each RA/ Final Bill) (Clause 7) 

I …………………………………………… S/o Sh. ………………………………………………………. 

Authorized representative of M/s …………………………………………….. do 
hereby declare and undertake as under: 

1. That in the capacity of independent Contractor for M/s HLL Infra Tech 
Services Ltd. at 

…………………., Contractor engaged by me for the above said work, if 
any, have complied with the provisions of Contract Labour 
(Regulation & Abolition) Act, 1970 by holding a valid license under 
the Act and Rules thereto. I have paid the wages for the 
month of ……………………………………. . 

These wages are not less than the minimum rates applicable to all 
the employees and no other dues are payable to any employee. 

2. That I and the sub-contractor engaged by me for the above said 
work, if any , have covered all the eligible employees under 
Employees Provident Funds and Miscellaneous Provisions Act, 1952 
and the Employees State Insurance Act, 1948 and deposited the 
Contributions for the months up to ………………………. And as such no 
amount towards EPF/ESI contributions, whatsoever is payable, is 
pending. 

3. I, further declare and undertake that in case any liablity pertaining 
to my employees or towards employees of the sub-contractor 
engaged by me for the above said work, if any, arises in future, I 
shall be fully responsible for all consequences. In case, any Liability is 
discharged by HLL Infra Tech Services Ltd. due to my/ my sub-
contractor‟s lapse. I undertake to reimburse the same or HLL Infra Tech 
Services Ltd. is authorized to deduct the same from my dues at this 
Project or at any other Project. 

 

Authorized Signatory 
(Name & Seal of Company) 

 

Date:_   

 

Witness: 

 

1.      



E-TENDER FOR  33KV HT LINE WORKS ON EPC BASIS Vol. 2 -GCC 
 

Tender No. -HITES/IDN/2023-24/CDSCO/HT LINE WORKS 

   Page 85 

2.      

 

SECTION-3 SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground, or from solid construction 
except such short period work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials 
as well suitable footholds and hand-hold shall be provided on the 
ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (1/4 horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or 
floor, swung or suspended from an overhead support or erected 
with stationary support shall have a guard rail properly attached or 
bolted, braced and otherwise secured atleast 90 cm (3 ft.) high 
above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with 
only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

3. Working Platforms, gangways and stairways should be so constructed 
that they should not sag unduly or unequally, and if the height of the 
platform or the gangway or the stairway is more than 3.6 m (12 ft.) 
above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform 
shall be provided with suitable means to prevent the fall of 
person or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm (3 ft.). 

5. Safe means of access shall be provided to all working platforms and 
other working places. Every ladder shall be securely fixed. No 
portable single ladder shall be over 9 m (30 ft) in length while the 
width between side rails in rung ladder shall in no case be less than 
29 cm. (11 ½”) for ladder upto and including 3 metre (10 ft.) in 
length. For longer ladders this width should be increased atleast ¼” 
for each additional 30 cm.(1 foot) of length. Uniform step spacing 
of not more than 30 cm shall be kept. Adequate precautions shall 
be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights 
to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to 
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neglect of the above precautions and to pay any damages and cost 
which maybe awarded in any such suit, action or proceedings to any 
such person or which may, with the consent of the contractor, be paid 
to compensate any claim by any such person. 

6. (a) Excavation and trenching- All trenches 1.2 m (4 ft,) or more in 
depth, shall at all times be supplied with at least one ladder for each 
30 metre (100 ft) in length or fraction thereof. Ladder shall extend 
from bottom of the trench to at least 90 cm. (3 ft) above the surface 
of the ground. The sides of the trenches, which are 1.5 m (5 ft) or 
more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated material shall not be placed within 1.5 
m (5 ft) of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or undercutting shall be 
done. 

6. (b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to 
avoid caving and collapse of the bore well. The failed and the 
abandoned ones should be completely refilled to avoid 
caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site 
with the address of the drilling contractor and the 
Engineer in-charge of the work; 

(iii) Suitable-fencing should be erected around the well during the 
drilling and after 

installation of the rig on the point of drilling, flags shall be 
put 50m all-round the point of drilling to avoid entry of 
people; 

(iv) After drilling the bore well, a cement platform (0.50m x 
0.50m to 1.20m) 0.60m above ground level and 0.60m 
below ground level should be constructed around the well 
casing; 

(v) After the completion of the bore well, the contractor 
should cap the bore well properly by welding steel plate, 
cover the bore well with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while 
repairing the pump; 

(vi) After the bore well is drilled the entire site should be brought to the 
ground level. 

7. Demolition. - Before any demolition work is commenced and also during the 
progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
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ii) No electric cable or apparatus which is liable to be a source of 
danger or a cable or apparatus used by the operator shall 
remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons 
employed from risk of fire or explosion or flooding. No floor, 
roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by 
the Engineer-in-Charge should be kept available for the use of the 
person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. The 
following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and 
protective goggles. 

ii) Those engaged in whitewashing and mixing or stacking of cement 
bags or any material, which is injurious to the eyes, shall be 
provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder‟s protective eye 
shields. 

iv) Stonebreakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in 
active use, the contractors shall ensure that the manhole covers 
are opened and ventilated atleast for an hour before the workers 
are allowed to get into manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In 
addition , the contractor shall ensure that the following safety 
measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except 
under supervision of the Engineer in Charge or any other 
higher officer. 

b) At least 5 to 6 manholes upstream and downstream should 
be kept open for atleast 2 to 3 hours before any man is 
allowed to enter into the manhole for working inside. 

c) Before entry presence of toxic gases should be tested by 
inserting wet lead acetate paper, which changes colour in the 
presence of such gases and gives indication of their presence. 

d) Presence of oxygen should be verified by lowering a detector 
lamp into the manhole. In case, no oxygen is found inside the 
sewer line, worker should be send only with oxygen kit. 
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e) Safety belt with rope should be provided to the workers. 
While working inside the manhole such rope should be 
handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or cordoned off by suitable 
means to avoid mishaps of any kind. Proper warning signs 
should be displayed for the safety of the public whenever for 
the cleaning works is undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked 
manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked 
manholes and sewer lines should be immediately removed 
to avoid accidents on account of slippery nature of the 
malba. 

i) Workers should not be allowed to work inside the manhole 
continuously. He should be given rest intermittently. The 
Engineer-in-Charge may decide the time upto which worker 
may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen cylinder should be kept at site for use in 
emergency. 

k) Air blowers should be used for flow of fresh air through the 
manholes. Whenever called for, portable air blowers are 
recommended for ventilating the manholes. The motors for 
these, shall be vapour proof and of totally enclosed type. 
Non-sparking gas engines also could be used but they should 
be placed at least 2 metres away from the opening and on the 
leeward side, protected from wind so that they will not be the 
source of friction on any inflammable gas that might be 
present. 

l) The workers engaged for cleaning the manholes/sewers 
should be properly trained before allowing working in the 
manhole. 

m) The worker shall be provided with Gumboots or non-sparking 
shoes bump helmets and gloves non-sparking tools and safety 
lights and gas masks and portable air-blowers (when necessary). 
They must be supplied with barrier cream for anointing the 
limits before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or 
rung carefully before putting his full weight on it to guard 
against insecure fastening due to corrosion of the rung 
fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out 
of the sewer immediately and adequate medical aid should 
be provided to him. 
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p) The extent to which these precautions are to be taken depend 
on individual situation but the decision of the Engineer-in-
Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

vi) The contractor shall not employ men and women below the 
age of 18 years on the work of painting with products 
containing lead in any form. Whenever men above the age of 18 
years are employed on the work of lead painting, the following 
precautions should be taken: - 

a) No paint containing lead or lead products shall be used 
except in the form of paste or readymade paint. 

b) Suitable face masks should be supplied for use by the 
workers when paint is applied in the form of spray or a 
surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractors to the workmen 
and adequate facilities shall be provided to enable the 
working painters to wash during and on the cessation of 
work. 

9. The Contractor shall not employ women and men below the age of 
18 years on the work of painting with product containing lead in any 
form. Whenever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed 
for such use: 

i) White lead, sulphate of lead or product containing these 
pigments, shall not be used in painting operation except in the 
form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to 
prevent danger arising from the application of paint in the 
form of spray. 

iii) Measures shall be taken, wherever practicable to prevent danger 
arising out of from dust caused by dry rubbing down and 
scrapping. 

iv) Adequate facilities shall be provided to enable working painters to 
wash during and on cessation of work 

v) Overall shall be worn by working painters during the whole of working 
period. 

vi) Suitable arrangement shall be made to prevent clothing put 
off during working hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be 
notified and shall be subsequently verified by medical man 
appointed by the competent authority of Department. 

viii) Department may require, when necessary, medical examination of 
workers. 
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ix) Instructions with regard to special hygienic precautions, to be 
taken in the painting trade, shall be distributed to working 
painters. 

10. When the work is done near any place where there is risk of 
drowning, all necessary equipment should be provided & kept 
ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, 
anchorage and supports shall conform to the following standards or 
conditions: - 

(i) These shall be of good mechanical construction, sound 
materials and adequate strength and free from patent defects 
and shall be kept repaired and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength, 
and free from patent defects. 

(iii) Every crane driver or hoisting appliance operator shall be 
properly qualified and no person under the age of 21 years 
should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

(iv)  In case of every hoisting machine and of every chain 
ring hook, shackle swivel and pulley blocks used in hoisting or 
as means of suspension the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred 
to above shall be plainly marked with the safe working load. In 
case of hoisting machine having a variable safe working load each 
safe working load and the condition under which it is applicable 
shall be clearly indicated. No part of any machine or any gear, 
referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

(v) In case of departmental machines, the safe working load shall 
be notified by the Electrical Engineer-in-Charge. As regard 
contractor’s machines the contractors shall notify the safe working 
load of the machines to the Engineer-in-Charge whenever he 
brings any machinery to the site of work and get it verified by 
the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient 
safeguards. Hoisting appliances should be provided with such means as 
will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical 
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installations, which are already energized, insulating mats, wearing 
apparel, such as gloves, sleeves and boots, as may be necessary, should 
be provided. The worker should not wear any rings, watches and carry 
keys or other materials, which are good conductors of electricity. 

13. All scaffolds ladders and other safety devices mentioned or described 
herein shall be maintained in safe condition and no scaffold, ladder 
or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places 
of work. 

 

14. These safety provisions should be brought to the notice of all 
concerned by display on a notice board at a prominent place at work 
spot. The person responsible for compliance of the safety code shall 
be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations 
relating to safety precautions the arrangements made by the 
contractor shall be open to inspection by Labour Officer or the 
Engineer- in-Charge or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in 
these to exempt the contractor from the operations of any other 
Act or Rule in force in the Republic of India. 
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SECTION -4 

RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED 
BY CONTRACTORS 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of the 
Client in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the 
contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work, on any day during the 
period, during which the contract work is in progress. 

3. FIRST-AID FACILITIES 

i) At every work place there shall be provided and maintained, so as 
to be easily accessible during working hours, first aid boxes at the rate of 
not less than one box for 150-contract labour or part thereof ordinarily 
employed. 

ii) The first-aid box shall be distinctly marked with a red cross on 
white back ground and shall contain the following equipment: - 

a) For work places in which the number of contract labour 
employed does not exceed 50- Each first-aid box shall contain 
the following equipment: - 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two percent alcoholic solution of 
iodine 

6. 1 (30ml) bottle containing salvolatile having the 
dose and mode of administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director 
General, Factory Advice Service and Labour Institute, Government 
of India or his Client. 

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 
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13. A bottle of suitable surgical antiseptic solution 

b) For workplaces in which the number of contract labour 
exceeds 50- Each first–aid- box shall contain the following 
equipment. 

 

1. 12 small sterilized dressing. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15-gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing two percent alcoholic solution 
iodine. 

7. 1 (60-ml.) bottle containing salvolatile having the 
dose and mode of administration indicated on the 
label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair of scissors. 

12. 1 copy of the first-aid leaflet issued by the Director 
General Factory Advice Service and Labour Institute/ 
Government of India or Client of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate 
procurement of the equipment when necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid 
box. 

v) The first-aid box shall be kept in charge of a responsible 
person who shall always be readily available during the working 
hours at the work place. 

vi) A person in charge of the first-aid box shall be a person trained 
in First-Aid treatment, at the work places where the number of 
contract labour employed is 150 or more. 

vii) In work places where the number of contract labour 
employed is 500 or more and hospital facilities are not available 
within easy distance from the works, First-aid posts shall be 
established and run by a trained compounder. The compounder shall 
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be on duty and shall be available at all hours when the workers are at 
work. 

viii) Where work places are situated in places, which are not 
towns or cities, a suitable motor transport shall be kept readily 
available to carry injured person or person suddenly taken ill to the 
nearest hospital. 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained, at 
suitable places, easily accessible to labour, a sufficient supply of cold 
water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public 
water supply, each work place shall be provided with storage where 
such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less 
than 50 feet from any latrine drain or other source of pollution. Where 
water has to be drawn from an existing well, which is within such 
proximity of latrine, drain or any other source of pollution, the well shall 
be properly chlorinated before water is drawn from it or for drinking. All 
such wells shall be entirely closed in and be provided with a trap door, 
which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap 
door shall be kept locked and opened only for cleaning or inspection 
which shall be done at least once a month. 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for 
washing shall be provided and maintained for the use of contract 
labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided 
for the use of male and female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean 
and hygienic condition. 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale 
namely:- 

a) Where female are employed there shall be at least one latrine 
for every 25 females. 

b) Where males are employed, there shall be at least one latrine for 
every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be 
upto the first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to 
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secure privacy, and shall have a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of 
masonry or some suitable heat- resisting nonabsorbent materials and 
shall be cement washed inside and outside at least once a year. Latrines 
shall not be of a standard lower than bore-hole system. 

iv) a) Where workers of both sexes are employed, there shall be 
displayed outside each block of latrine and urinal, a notice in the 
language understood by the majority of the workers “For Men only” or 
“For Women only” as the case may be. 

b) The notice shall also bear the figure of a man or a woman, as the 
case may be. 

v) There shall be at least one urinal for upto 50 number of male 
workers and one for upto 50 number of female workers employed at 
a time, provided that where the number of male or female workers, 
as the case may be, exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females, upto the first 500 and one for 
every 100 or part thereafter. 

vi) a) The latrines and urinals shall be adequately lighted and shall 
be maintained in a clean and sanitary condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage 
system shall comply with the requirements of the Public Health 
Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be 
conveniently accessible in or near the latrines and urinals. 

viii) Disposal of excreta: - Unless otherwise arranged for by the 
local sanitary authority, arrangements for proper disposal of excreta by 
incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed off by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose 
and covering it with a 15 cm. layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (When it will turn to 
manure). 

ix) The contractor shall at his own expense, carry out all instructions 
issued to him by the Engineer-in- Charge to effect proper disposal of 
night soil and other conservancy work in respect of the contractor‟s 
workmen or employees on the site. The contractor shall be responsible for 
payment of any charges, which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two 
for meals and the other two for rest separately for the use of men and 
women labour. The height of each shelter shall not be less than 3 metres 
(10 ft.) from the floor level to the lowest part of the roof. These shall be 
kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 
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sft.) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, 
a portion of the building under construction or other alternative 
accommodation to be used for the purpose. 

8. CRECHES 

i) At every work place, at which 20 or more women worker are 
ordinarily employed, there shall be provided two rooms of reasonable 
dimensions for the use of their children under the age of six 

years. One room shall be used as a playroom for the children 
and the other as their bedroom. The rooms shall be 
constructed with specifications as per clause 19 H (ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings 
for light and ventilation. There shall be adequate provision of 
sweepers to keep the places clean. 

 

iii) The contractor shall supply adequate number of toys and games 
in the playroom and sufficient number of cots and beddings in the 
bedroom. 

iv) The contractor shall provide one ayah to look after the children in 
the crèche when the number of women workers does not exceed 50 and 
two when the number of women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to 
children, their attendants and mothers of the children. 

9. CANTEENS 

i) In every work place where the work regarding the 
employment of contract labour is likely to continue for six months 
and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the 
contractor for the use of such contract labour. 

ii) The contractor shall maintain the canteen in an efficient manner. 

iii) The canteen shall consist of atleast a dining hall, kitchen, 
storeroom, pantry and washing places, separately for workers and 
utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

v) The floor shall be made of smooth and impervious materials 
and inside walls shall be lime- washed or colour washed atleast once in 
each year. Provided that the inside walls of the kitchen shall be lime-
washed every 4 months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 
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vii)  Wastewater shall be carried away in suitable covered drains 
and shall not be allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of 
garbage. 

ix) The dining hall shall accommodate at a time 30 percent of the contract 
labour working at a time. 

x) The floor area of the dining hall, excluding the area occupied 
by the service counter and any furniture, except tables and chairs, shall 
not be less than one square metre (10 sft.) per diner to be 
accommodated as prescribed in sub-Rule 9. 

xi)  

a) A portion of the dining hall and service counter shall be 
partitioned off and reserved for women workers in proportion to 
their number. 

b) Washing places for women shall be separate and screened 
to secure privacy. 

xii) Sufficient  tables‟  stools,  chair  or  benches  shall  be  available  for  
the  number  of  diners  to  be accommodated as prescribed in sub-Rule 
9. 

xiii) a) 

1. There shall be provided and maintained, sufficient utensils, 
crockery, furniture and any other equipment ‟s, necessary for the efficient 
running of the canteen. 

2. The furniture utensils and other equipment shall be 
maintained in a clean and hygienic condition. 

b) 

1. Suitable clean clothes for the employees serving in the canteen 
shall be provided and 

maintained. 

2. A service counter, if provided, shall have top of smooth and 
impervious material. 

3. Suitable facilities including an adequate supply of hot water shall 
be provided for the cleaning of utensils and equipment‟s. 

xiv) The foodstuffs and other items to be served in the canteen shall be 
in conformity with the normal habits of the contract labour. 

xv) The charges for foodstuffs, beverages and any other items served 
in the canteen shall be based on „No profit, No loss‟ and shall be 
conspicuously displayed in the canteen. 

xvi) In arriving at the price of food stuffs, and other articles served in 
the canteen, the following items shall not be taken into consideration 
as expenditure namely: - 
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a) The rent of land and building. 

b) The depreciation and maintenance charge for the 
building and equipment ‟s provided for the canteen. 

c) The cost of purchase, repairs and replacement of 
equipment‟s including furniture, crockery, 
cutlery and utensils. 

d) The water charges and other charges incurred for lighting and 
ventilation. 

e) The  interest  and  amounts  spent  on  the  provision  
and  maintenance  of  equipment ‟s provided for the 
canteen. 

xvii) The accounts pertaining to the canteen shall be audited once 
every 12 months by registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-
malarial instructions given to him by the Engineer-in-Charge 
including the filling-up of any borrow pits which may have 
been dug by him. 

11. The above rules shall be incorporated in the contracts and in 
notices inviting tenders and shall form an integral part of the 
contracts. 

12. AMENDMENTS 

Department may, from time to time, add to or amend these 
rules and issue directions it may consider necessary for the 
purpose of removing any difficulty, which may arise in the 
administration thereof. 

13. EPIDEMIC SITUATION 

In such situation contractor shall deploy special labour to keep 
the site, worker’s hutments, rest rooms etc. neat and clean 
including sanitization. Contractor shall provide all epidemic 
related arrangements (at his cost following the guidelines 
issued by State/ Central Government in this regard. 
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SECTION-5 

 

CONTRACTOR’S LABOUR REGULATION S TO BE FOL LOWED IN THIS PROJECT 

1. SHORT TITLE 

These regulations may be called the Contractors Labour Regulations 
and shall be followed by the Contractor for this Project. 

2. DEFINITIONS 

i) Workman means, any person employed by Department or its 
contractor directly or indirectly, through a subcontractor, with or without 
the knowledge of the Department, to do any skilled, semiskilled or unskilled, 
manual, supervisory, technical or clerical work, for hire or reward, whether the 
terms of employment are expressed or implied, but does not include any 
person: - 

a)   Who is employed mainly in a managerial or administrative 
capacity; or, 

b) Who, being employed in a supervisory capacity draws wages 
exceeding five hundred rupees per mensem or exercises either by the 
nature of the duties attached to the office or by reason of powers vested 
in him, functions mainly of managerial nature; or, 

c) Who is an out worker, that is to say, person to whom any 
article or materials are given out by or on behalf of the principal 
employers to be made up cleaned, washed, altered, ornamental finished, 
repaired adopted or otherwise processed for sale for the purpose of the 
trade or business of the principal employers and the process is to be 
carried out either in the home of the out worker or in some other 
premises, not being premises under the control and management of 
the principal employer. 

No person below the of 14 years shall be employed to act as a workman 

ii) Fair Wages means wages whether for time or piecework fixed and 
notified under the provision of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a 
given result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of 
Wages Act. 

3.  

i) Normally working hours of an adult employee should not 
exceed 9 hours a day. The working day shall be so arranged that 
inclusive of interval for rest, if any, it shall not spread over more than 12 
hours on any day. 
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ii) When an adult worker is made to work for more than 9 hours 
on any day or for more than 48 hours in any week he shall be paid over 
time for the extra hours put in by him at double the ordinary rate of 
wages. 

iii) a) Every worker shall be given a weekly holiday normally on a 
Sunday, in accordance with the provisions of Minimum Wages 
(Central) Rules 1960, as amended from time to time, irrespective of 
whether such worker is governed by the Minimum Wages Act or not. 

a) Where the minimum wages prescribed by the Government, under 
the Minimum Wages Act, are not inclusive of the wages for the 
weekly day of rest, the worker shall be entitled to rest day wages, 
at the rate applicable to the next preceding day, provided he has 
worked under the same contractor for a continuous period of not 
less than 6 days. 

b) Where a contractor is permitted by the Engineer-in-Charge to allow 
a worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day, on one of the five days, 
immediately before or after the normal weekly holiday, and pay 
wages to such worker for the work performed on the normal 
weekly holiday at the overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain, in a clear and 
legible condition in conspicuous places on the work, notices in English and in 
local Indian languages spoken by the majority of the workers, giving the 
minimum rates of the wages fixed under Minimum Wages Act, the actual wages 
being paid, the hours of work for which such wage are earned, wages periods, 
dates of payments of wages and other relevant information as per Appendix “III” 

5. PAYMENT OF WAGES. 

i) The contractor shall fix wage periods in respect of which wages 
shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment 
or by a contractor, where less than one thousand such persons are employed, shall be 
paid before the expiry of seventh day and in other cases before the expiry of tenth 
day after the last day of the wage period in respect of which the wages are 
payable. 

iv) Where the employment of any worker is terminated by or on behalf of 
the contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work 
premises and during the working time and on a date notified in advance and in case 
the work is completed before the expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 
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vi) Wages due to every worker shall be paid to him direct or to other person 
authorised by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those 
specified by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of 
disbursement of wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer-in-Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of 
wages in presence of authorised representative of the Engineer-in-Charge who will 
be required to be present at the place and time of the disbursement of wages by 
the contractor to workmen. 

xi) The contractor shall obtain from the junior engineer or any other 
authorised representative of the Engineer-in-Charge, as the case may be, a certificate 
under his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll”, as the case may be, in the following form: 

“Certified that the amount shown in the column No…......... has been paid to the 
workman concerned in my 

presence on……….…..at .................. ” 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any 
deduction of any kind except the following: - 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the 
places where by the terms of his employment he is required to work. 
The amount of deduction shall be in proportion to the period for 
which he was absent. 

(c) Deductions for damage to or loss of goods expressly 
entrusted to the employed person for custody, or for loss of money 
or any other deductions which he is required to account, where such 
damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of 
overpayment of wages, advances granted shall be entered in a 
register. 

(e) Any other deduction, which the Central Government may 
from time to time, allows. 

(ii) No fines should be imposed on any worker save in respect of such 
acts and omissions on his part as have been approved of by the Chief 
Labour Commissioner. 

Note:- An approved list of Acts and Omission for which fines 
can be imposed is enclosed at Appendix-1. 
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(iii) No fine shall be imposed on a worker and no deduction for damage 
or loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine, which may be imposed, in any one-
wage period, on a worker, shall not exceed an amount equal to three 
paise in a rupee of the total wages, payable to him in respect of that wage 
period. 

(v) No fine imposed on any worker shall be recovered from him by 
instalment, or after the expiry of sixty days from the date on which it 
was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of 
the act or omission in respect of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of Persons employed on 
work on contract in Form XIII of the CL (R&A) Central Rules 1971 
(Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all 
workmen employed by him on the work under Contract in Form XVI of 
the CL (R&A) Rules 1971 (Appendix V) 

(iii) The contractor shall maintain a Wage Register in respect of all 
workmen employed by him on the work under contract in Form XVII of 
the CL (R&A) Rules 1971 (Appendix VI) 

(iv) Register of accident – The contractor shall maintain a register of 
accidents in such form as may be convenient at the work place but the 
same shall include the following particulars: 

a) Full Particulars of the labourers who met with accident. 

b) Rate of wages. 

c) sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

k) Claim required to be paid under Workmen‟s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 
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n) Authority by whom the compensation was assessed 

o) Remarks. 

(v) The contractor shall maintain a Register of Fines in the Form XII 
of the CL (R&A) Rules 1971 (Appendix XI) 

The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omission for which fines can be 
imposed (Appendix X) 

(vi) The contractor shall maintain a Register of deductions for damage 
or loss in Form XX of the CL (R&A) Rules 1971 (Appendix XII). 

(vii) The contractor shall maintain a Register of Advances in Form XXIII 
of the CL (R&A) Rules 1971 (Appendix-XIII). 

(viii) The contractor shall maintain a Register of Overtime in 
Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIV). 

8. ATTENDANCE CARD-CUM WAGE SLIP 

(i) The contractor shall issue an Attendance card cum wage slip to each 
workman employed by him in the specimen form at (Appendix-VII). 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the 
card twice each day, once at the commencement of the day and again after 
the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 
reference. 

(v) The contractor shall complete the wage slip portion on the 
reverse of the card at least a day prior to the disbursement of wages in 
respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of 
the worker on the wage slip at the time of disbursement of wages and 
retain the card with him. 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor 
shall issue to the workman whose services have been terminated, a Service 
Certificate in the Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX). 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 &7 shall be 
preserved in original for a period of three years from the date of last entries 
made in them and shall be made available for inspection by the Engineer-in-
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Charge or Labour Officer or any other officers authorised by the Department this 
behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The labour officer or any person authorised by the Central Government on 
their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due and proper observance of Fair Wage Clauses and provisions 
of these Regulations. He shall investigate into any complaint regarding the 
default made by the contractor or subcontractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a 
report of result of his investigation or enquiry to the Engineer in charge 
concerned indicating the extent, if any, to which the default  has  been 
committed  with a  note  that  necessary deductions from  the contractor‟s  bill  be  
made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these 
regulations, actual payment to labourers will be made by the Engineer in 
charge after the Client / HITES has given his decision on such appeal. 

i) Engineer in charge shall arrange payments to the labour concerned 
within 45 days from the receipt of the report form or the Client / HITES as the case 
may be the Labour Officer 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour 
Officer or other person so authorised may appeal against such decision to the 
Client / HITES concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon 
the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any 
investigation or enquiry under these regulations by: - 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the 
trade union referred to in Clause (a) is affiliated. 

c) Where the employer is not a member of any registered 
trade union, by an officer of a registered trade union, connected with 
the industry in which the worker is employed or by any other workman 
employed in the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any 
investigation or enquiry under these regulations by:- 

d) An officer of an association of employers of which he is a 
member. 

e) An officer of a federation of associations of employers to 
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which association referred to in Clause (a) is affiliated. 

f) Where the employer is not a member of any association 
of employers, by an officer of association of employer connected with 
the industry, in which the employer is engaged or by any other employer, 
engaged in the industry in which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal 
practitioner in any investigation inquiry under these regulations. 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of 
his workers or to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorised by the 
Central Government on his behalf. 

 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 

The Central Government/HITES may from time to time add to or amend the 
regulations and on any question as to the application/interpretation or effect of 
those regulations the decision of the EIC concerned shall be final. 
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 Appendix ‟I” 

 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 

 

Name and address of the contractor   

 

Name and Location of the work   

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of 
the 

Employee 

Father’s/  
husband’s 

name 

Nature of 
Employment 

Period of 
actual 

confinement 

Date on 
which 
notice 

1 2 3 4 5 

     

Date on which maternity leave commenced and ended 
Date of Delivery/ 
Miscarriage 

In case of delivery In case of miscarriage 
Commenced Ended Commenced Ended 

6 7 8 9 10 
     

Leave pay paid to the employee Remarks 

In case of delivery In case of miscarriage 

Rate of leave pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ‟II‟ 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE 
CONTRACTOR‟S LABOUR 

 

Name and address of the contractor   

 

Name and location of the work   

 

1. Name of the woman and her husband’s name. 

2. Designation 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge / dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery / miscarriage / death. 

9. Date of production of certificates in respect of delivery / miscarriage. 

10. Date with the amount of maternity/ death benefit paid in advance of 
expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the 
payment of the maternity benefit after her death. 

13. If the woman dies, the date of death, the name of the 
person to whom maternity benefit amount was paid, the month thereof and 
the date of payment. 

14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of inspecting officer. 
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Appendix ‟III‟ 

LABOUR BOARD 

Name of work:_   

Name of Contractor:_   

Address of Contractor:   

Name and address of Construction divn./unit    

Name of CLIENT Labour Officer :_   

Address of CLIENT Labour Officer:_   

Name of Labour Enforcement Officer:_   

Address of Labour Enforcement Officer:_   

 

 

Weekly holiday   

 

Wage period    

 

Date of payment of Wages   

 

Working hours   

 

Rest interval_   

 

 

 

Sl.No Category Minimum wage 

Fixed 

Actual 

wag 

Number Present Remarks 
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Appendix ‟IV‟ 

 

Form-XIII (See Rule 75) 

Register of Workmen Employed by Contractor 

 

Name and address of contractor   

 

 Name and address of establishment under which contract is carried on 

      

 

Nature and location of Work   

 

Name and address of Principal Employer   

 

 

Sl
. N

o.
 

N
am

e 
an

d 
su

rn
am

e 
of

 W
or

km
an

 

Ag
e 

an
d 

Se
x 

Fa
th

er
/ H

us
ba

nd
’s

 N
am

e 

N
at

ur
e 

of
 e

m
pl

oy
m

en
t /

 
de

si
gn

at
io

n 

Pe
rm

an
en

t h
om

e 
ad

dr
es

s o
f 

th
e 

w
or

km
an

 
(V

ill
ag

e 
an

d 
Te

hs
il,

 T
al

uk
a 

an
d 

Lo
ca

l A
dd

re
ss

 

Da
te

 o
f c

om
m

en
ce

m
en

t o
f 

em
pl

oy
m

en
t 

Si
gn

at
ur

e 
or

 th
um

b 
im

pr
es

si
on

 o
f t

he
 

w
or

km
an

 

Da
te

 o
f T

er
m

in
at

io
n 

of
 e

m
pl

oy
m

en
t. 

Re
as

on
s 

Fo
r 

Te
rm

in
at

io
ns

. 

Re
m

ar
ks

 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‟V‟ 

 

Form-XVI (See Rule 78(2)(a) 

 

Muster Roll 

 

Name and address of the contractor   

 

Name and address of establishment under which contract is carried on    
   
  

 

Nature and location of work   

 

Name and address of Principal Employer   

 

For the month of fortnight   

 

Sl. No. Name of 
workman 

Sex Father’s/ 
Husband’s Name 

Dates Remarks 

1 2 3 4 5 6 
    1 2 3 4 5  
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Appendix ‟VI‟ 

Form –XVII (See Rule 78(2)(a)) Register of Wages 

 

Name and address of the contractor   

 

Name and address of establishment under which contract is carried on  

 

Nature and location of work   

 

Name and address of Principal Employer   

 

Wages period_  Monthly/fortnightly 

 

Sl.No. Name 
of workman 

Serial No.in 
the register 
of workman 

Designation 
Nature 

of work done 

No. of 
days 

worked 

Units of 
work done 

Daily rate of 
wages/piece 

rate 

Basic Wages 

1 2 3 4 5 6 7 8 

        

 

Dearness 
allowances 

Overtime Other 
Cash enau 
payment 
(Indicate) 

Total Deductio
ns 

Net 
amount 

paid 

Signature Initial of 
Contractor or 

his 
representative 

9 10 11 12 13 14 15 16 
        

 

Wage Card No._   

Wage Card 

 

Name and address of the contractor  Date of issue   
Name and location of work   Designation   

Name of Workman  Month/fortnight------------ 

Rate of Wages   
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Appendix ‟VII”   
(Observe) 

 

DATE 

 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

M
or

ni
ng

                                

Ev
en

in
g 

                               

In
iti

al
 

                               

 

Rate  Amount   

 

Received from  the sum of Rs.  on account of my 
wages. 

 

 

Signature 

 

The wage card is valid for one month from the date of issue 
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Appendix ‟VII‟ 

(Reverse) 

 

Form-XIX 

(See rule 78(2)(b)) 

 

Wages Slip 

 

Name and address of the contractor   

 

Name and Father’s/Husband’s name of workman   

 

Nature and location of work   

 

For the Week/Fortnight/Month ending_   

 

1. No. of days worked     

 

2. No. of units worked in case of piece rate workers   

 

3. Rate of daily wages/piece rate   

 

4. Amount of overtime wages   

 

5. Gross wages payable   

 

6. Deduction, if any   

 

7. Net amount of wages paid_   

 

Initials of the Contractors or his representative 
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Appendix ‟VIII‟  

 

Form-XIV (See rule 76) 

 

Employment Card 

 

Name and address of the contractor   

 

Name and address of establishment under which contract is carried on_______________ 

 

Nature of work and location of work   

 

Name and address of Principal Employer   

 

1. Name of Workman   

 

2. Sl No. in the register of workman employed_   

 

3. Nature  of employment/designation   

 

4. Wage rate (with particulars of unit in case of piece work)   

 

5. Wages period_   

 

6. Tenure of employment   

 

7. Remarks   

 

 

Signature of contractor 
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Appendix ‟IX‟ 

 

 

Form-XV (See Rule 77) 

 

Service Certificate 

 

Name and address of the contractor   

 

Nature and location of work   

 

Name and Address of workman_   

 

Age or date of birth   

 

Identification marks   

 

Father’s/Husband’s  name   

 

Name and address of establishment in under which contract is carried on   

 

Name and address of Principal Employer   

 

Sl. No. Total period for which 

employed 

Nature of 
work 

done 

Rate of Wages (with 

particulars of unit in case 
of piece work) 

Remarks 

From To 

1 2 3 4 5 6 

      

 

 

Signature 
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Appendix ‟X‟ 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

1. Willful insubordination or disobedience, whether along or in 
combination with other. 

2. Theft fraud or dishonestly in connection with the 
contractors beside a business or property of Department. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness fighting, riotous or disorderly or indifferent 
behaviour. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other 
materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to 
property of the Department or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father’s name 
etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of 
manufacturing or making of unauthorized particles at the work 
place. 

15. Bad workmanship in construction and maintenance 
by skilled workers which is not approved by the Department and for 
which the contractors are compelled to undertake rectification. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the 
employees. 

19. Collection or canvassing for the collection of any 
money within the premises of an establishment unless 
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authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of 
the employers. 

21. Threatening or intimidating any workman or employer 
during the working hours within the premises. 

 

Appendix ‟XI‟ 

 

Form-XII (See Rule 78(2)(d)) 

 

Register of Fines 

 

Name and address of the contractor  ______________________________ 

 

Name and address of establishment in under which contract is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

Sl. 
No. 

Name of 
workman 

Father’s/Husband’s 
name 

Designation/nature 
of employment 

Act/Omission 
For which 

fine 

Date of 
Offence 

1 2 3 4 5 6 

      

 

Whether 
workman 
Showed 

cause against 
fine 

Name of 
person in 

whose 
presence 

employees 
explanation 

was 

Wage period 
and wages 

payable 

Amount of 
fine imposed 

Date on 
which fine 

realized 

Remarks. 

7 8 9 10 11 12 
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Appendix ‟XII‟ 

 

Form-XX (See Rule 78(2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of the contractor   

 

Name and address of establishment in under which contract is carried on   
   

 

Nature and location of work   

 

Name and address of Principal Employer   

 

Sl. 
No. 

Name of 
workman 

Father’s/Husband’s 
name 

Designation/ 
nature of 

employment 

Particulars Date of 
damage or loss 

1 2 3 4 5 6 

      

 

      

Whether 
workman 
showed 

cause 
against fine 

Name of 
Person in 

whose 
presence 

employees 
explanation 

Amount of 
deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installment 

Last 
installment 
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7 8 9 10 11 12 13 
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Appendix ‟XIII‟ 

 

 

Register of Advances 

 

Name and address of the contractor   

 

Name and address of establishment in under which contract is carried on 
______________________________________________ 

 

Nature and location of work   

 

Name and address of Principal Employer   
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Appendix ‟XIV‟ 

 

Form-XXIII (See Rule 78(2)(e)) 

 

Register of Overtime 

 

Name and address of the contractor   

 

Name and address of establishment in under which contract is carried 
on________________________________________________ 

 

Nature and location of work   

 

Name and address of Principal Employer    
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SECTION - 6 

 

PROFORMA OF SCHEDULES 

 

(Operative Schedules) 

 

SCHEDULE “A”  
 Schedule of quantities (BOQ) Attached as Volume –7, Financial Bid. 

SCHEDULE “B”  
 Schedule of materials to be issued to the 

contractor 
NIL 

SCHEDULE “C”  
 Tools and plants to be hired to the contractor NIL 
SCHEDULE “D”  
 Extra schedule for specific requirements/ 

document for the work, if any. 
NIL 

SCHEDULE “E”  
 Reference to General Conditions of Contract as per Vol-2 

 Name of work : :  
 Estimated cost of work: Rs. 7.14 Crore (excl. GST) 

Clause: 
1 

Performance Guarantee: 3% of Tendered Value 
(the value of the entire work as stipulated in the Letter of 
Award) 

 
Clause: 
1A 

 
Security Deposit: 

5 % of Tendered Value 
( the value of the entire work as stipulated in the Letter of 
Award) 

SCHEDULE “F” 

 GENERAL RULES & DIRECTIONS 

  
Officer inviting bid 

Vice President (IDN), 
HLL Infra Tech Services Limited (HITES) As Executing Agency of 
Central Drugs Standard Control Organsiation,MoHFW, 
NEW DELHI 

 

 Maximum percentage for quantity of items of work 
to be executed beyond which the rates are to 
be determined in accordance with Clause 12.1.& 

Under class 12 below 
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12.2 

 DEFINITIONS 

1 Authority executing the 
agreement on behalf of the 
HITES 

Officer nominated by HITES 

2(vi) Engineer-in-Charge Officer nominated by HITES 

 

2(ix) 

Percentage on cost of materials 
and labour to cover all 
Overheads and profits. 

 

15% 

2(xi) Standard Schedule of Rates  

 i) Plinth Area Rates CPWD PAR- 2021 with amendments up to the 
date of submission of bid. 

 ii) Civil work CPWD Delhi Schedule of Rates 2021 with 

amendments up to the date of submission of 
bid. 

 iii) Electrical & Mechanical works UPPCL/PVVNL Schedule rate with 
amendments up to the date of submission of 
bid, CPWD Delhi Schedule of Rate 2022- 
(E&M) with amendments up to the date of 
submission of bid. 

 iv) VRF/VRV Air conditioning system CPWD Delhi Schedule of Rate 2019- with 

amendments up to the date of submission of 
bid. 

 v) Wet Riser and Sprinkler System CPWD Delhi Schedule of Rate 2019- with 

amendments up to the date of submission of 
bid. 

 vi) Horticulture work CPWD Horticulture Schedule of Rate 2020- 

with amendments up to the date of 
submission of bid. 

2(xii) Department HLL Infra Tech Services Limited (HITES) 

 CLAUSES OF CONTRACT 
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Clause 1 

(i) Time allowed for submission of Performance Guarantee, 
Programme Chart (Time & Progress), manpower deployment schedule 
and applicable labour licences, registration with EPFO, ESIC & BOCW 
Welfare Board or proof of applying thereof from the date of 
issue of letter of acceptance 

 

25 days 

(ii)Maximum allowable extension for submission of Performance 
Guarantee, with late fee @ 0.1% per day of Performance 
Guarantee amount beyond the period as provided in (i) 
above. 

 

07 days 

 

Clause 2  

Authority for fixing compensation 
under Clause 2. 

 

HLL Infra Tech Services Limited 

 

Clause 5 

Time allowed for execution of work 60 Days 

Number of days from the date of issue 
of letter of acceptance for reckoning 
date of Start 

The date of start shall be reckoned 
from 07 Days after the date of issue of 
Letter of Acceptance or from the date 
of handing over of the site, as notified 
by the Engineer-in-Charge, whichever is 
later. 

 

Authority to decide shifting of date 
of start in case of delay in handing 
over of site. 

 

Associate Vice President (IDN), 

HLL Infra Tech Services Limited, 
NOIDA 

 NO Milestones shall be applicable in this contract. 

Clause 5.4 Authority for deciding Extension of 

Time and rescheduling of Milestones 

Associate Vice President (IDN), 

HLL Infra Tech Services Limited 

 

Clause 7 

Gross work to be done together with 
net payment /adjustment of 
advances for material collected, if 
any, since the last such payment for 
being eligible to interim payment. 

 

Rs. 1.0 Crores 

Clause 7A Whether clause 7A shall be applicable Yes 
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(i) 

 No Running Account Bill shall be paid for 

the work till the applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW Welfare Board, whatever 
applicable as submitted by the Bidder 
to the Engineer-in Charge.   

Clause 
8A 

Authority to decide compensation on 
account if contractor fails to submit 
completion plans 

Engineer-In-Charge 

Clause 
10A 

 

List of testing equipment to 
be provided by the contractor at 
site laboratory. 

Equipments for conducting necessary tests 
including mandatory tests (as per UPPCL/ 
PVVNL/CPWD Specifications) shall be 
provided and installed at site in the 
well-furnished site laboratory by the 
Contractor at his own cost as per 
requirement and as per direction of 
Engineer-in- charge 

Clause 

10B 

(i) 

Secured Advance:- Whether Clause 10 B 

(i) shall be applicable 

Yes 

Clause 

10B 

(ii) 

 

Mobilization Advance:- Whether 
Clause 10 B (ii) shall be applicable 

 

Yes 

Clause 
10 
C/10CA/
10CC 

Whether Clause 10 C/10CA/10CC shall 
be applicable 

 

Not Applicable 

 

Clause 11 

 

Specifications to be followed 
for execution of work 

Specifications in this Bid document, ECBC 
2017, NBC 2016 and relevant BIS codes, 
UPPCL codes/ Specifications etc. 

Modified and corrected up to last date of 
tender. 

 

  Submission of Bids. 
CPWD Specifications (Civil) 2019 (Vol.-I 
& II) 
CPWD Specifications 2020 (Horticulture & 
Landscaping) 
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Electrical work: 

1. CPWD General Specification for 
Electrical Works Part I Internal - 2013. 

2. CPWD General Specification for 
Electrical Works Part IV Substation - 
2013. 

3. CPWD General Specification for 
Electrical Works Part VII DG Sets - 
2013. 

4. CPWD General Specification for Electrical 
Works Part VIII Gas Based Fire 
Extinguishing System - 2013. 

5. General Specification for Heating 
Ventilation & Air-Conditioning 
(HVAC) Works-2017. 

6. General Specification for Electrical 
Works (Part III Lifts & Escalators)-2003 

7. UPPCL/PVVNL Specifications. 

All above specifications shall be applicable with corrections slips/amendments up to 
the last date of submission/ uploading of bid and Technical Specifications (Volume 5) of 
the tender documents. 

Clause 12 Type of Work Project and Original Work 

 Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply for 
building work. 

Clause 12 is applicable. 

  
Deviation Limit beyond which clause 
12.2 shall be applied 

 
0.25%  of  the  accepted  tendered 
amount 

  
Deviation Limit beyond which clause 
12.3 shall be applied 

The deviation limit shall be 30% for all 
items. 

Clause 16 Competent Authority for deciding
reduced rates 

Associate Vice President (IDN), 
HLL Infra Tech Services Limited, 

 

 

Clause 17 

 

Defects Liability Period and 
Maintenance Period 

The defect liability and Maintenance Period shall 
be 18 months after the overall completion 
of work and handing over of the total 
work/project to the Client. 
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Clause 18 List of mandatory machinery, tools 
& plants to be deployed at site. 

Required machinery, tools & plants shall 
be provided at site as per the directions of 
Engineer-In-charge 

Clause 
19 C 

Penalty for each default Rs.200/- 

Clause 
19 D 

Penalty for each default Rs 200/- 

Clause 
19 G 

Penalty for each default Rs 200/- 

Clause 
19 K 

Penalty for each default Rs.100/- 

Clause 
32(i) 

 

Minimum Requirement of Technical Representative(s) and monthly recovery Rate 

S. 

No 

Requirement of 
Technical Staff 

Minimum Experience 
(Years) 

Designation of 
Technical Staff 

Rate of 
recovery if 
provision of 
clause 32(i) 

not 
fulfilled 

Qualification Strength 

1. Graduate 
(Electrical) 

Engineer 

1 No 10 (and having 

experience of one 
similar nature of work) 

Project Manager Rs.60,000/- per 
Month 

2 Electrical 

/Mechanical 
Graduate Engineer 

1 No 5 

or 

Project / Site 

Engineer 

Rs. 25,000/- per 
Month per person 

3. Safety Engineer 

Degree /Diploma 
in Safety 
Management/ 
Industrial Safety. 

1 No 5 Safety Engineer. Rs. 15,000/- per 

Month per person

Note: 

The staff at S. No. 1 above is required to be in position at site within 7 days of 
commencement of work.   

Assistant Engineers retired from Government services, who are holding Diploma will be 
treated at par with Graduate Engineers. 

Diploma holder with minimum 10-years relevant experience with a reputed 
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construction company can be treated at par with Graduate Engineers for such deployment 
subject to the condition that such diploma holders should not exceed 50% of 
requirement of Graduate engineers. This shall however not be applicable for Project 
Manager. 

Clause 35 Authority having option of terminating 
the Contract in event of death of 
Contractor 

Chief Executive Officer, 

HLL Infra Tech Services Limited 
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FORMATS FOR FORMS & GUARANTEES 

INDENTURE FOR SECURED ADVANCES 

(For use in cases in which the contract is for finished work and the contractor 
has entered into an agreement for the execution of certain specified 

quantity of work in a given time) 

THIS INDENTURE made the………………… day of…………………..20………………... 
BETWEEN 

…………………………(hereinafter called the Contractor which expression shall where the 
context so admits or implies be deemed to include his executors administrators and 
assigns) of the one part and the authorised signatory of HITES (hereinafter called the 
HITES which expression shall where the context so admits or implies be deemed to 
include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated……………………….. (hereinafter called the said 
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to 
the HITES that he may be allowed advances on the security of materials absolutely 
belonging to him and brought by him to the site of the works the subject of the said 
agreement for use in the construction of such of the works as he has undertaken to 
execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the HITES has agreed to advance to the 
Contractor the sum of Rupees 

…………………………………………. on the security of materials the quantities and other 
particulars of which are detailed in Accounts of Secured Advances attached to the 
Running Account Bill for the said works signed by the Contractor on 
………………………………………and the HITES has reserved to himself the option of making 
any further advance or advances on the security of other materials brought by the 
Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ………………………………on or before the execution of 
these presents paid to the Contractor by HITES (the receipt whereof the Contractor 
do hereby acknowledge) and of such further advances (if any) as may be made to 
him as aforesaid the Contractor do hereby covenant and agree with the HITES 
and declare as follows: - 

(1) That the said sum of Rupees ……………………………………………so advanced on 
recommendation from HITESto the Contractor as aforesaid and all or any further sum 
or sums advanced as aforesaid shall be employed by the Contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have 
been offered to and accepted by the HITES as security are absolutely the Contractor's 
own property and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any 
kind and the Contractor indemnifies the HITES against all claims to any materials in 
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respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer in charge ................................. (hereinafter called the 
Engineer in charge) and in the terms of the said agreement.  

(4) That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the Contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer in 
charge or any officer authorised by him. In the event of the said materials or any part 
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater 
degree than is due to reasonable use and wear thereof the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the 
same as required by the Engineer in charge. 

(5) That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the Engineer in charge or an officer 
authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor 
receives payment recommendation from HITES of the price payable to him for the 
said works under the terms and provisions of the said agreement. Provided that if any 
intermediate payments are made to the Contractor on account of work done than 
on the occasion of each such payment the HITES will be at liberty to make a recovery 
from the Contractor's bill for such payment by deducting there from the value of the 
said materials then actually used in 

the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were 
calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be 
owing to the HITES shall immediately on the happening of such default be 
repayable by the Contractor to the HITES together with interest thereon at twelve per 
cent per annum from the date or respective dates of such advance or advances to the 
date of repayment and with all costs charges, damages and expenses incurred by the 
HITES/Client in or for the recovery thereof or the enforcement of this security or 
otherwise by reason of the default of the Contractor and the Contractor hereby 
covenants and agrees with the HITES to repay and pay the same respectively to 
him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
HITES of the said sum of Rupees ............................ and any further sum or sums 
advanced as aforesaid and all costs charges, damages and expenses payable under 
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these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers 
contained therein if and whenever the covenant for payment and repayment herein 
before contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the HITES may at any time thereafter adopt all or any of the 
following courses as he may deem best :- 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 
works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion and the amount due in respect of advances under these 
presents and crediting the Contractor with the value of work done as if he had 
carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the Contractor he is to pay same to the HITES 
on demand 

(b) Remove and sell by public auction the seized materials or any part thereof and out 
of the moneys arising from the sale retain all the sums aforesaid repayable or payable 
to the HITES under these presents and pay over the surplus (if any) to the 
Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as 
aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 
the said agreement the provisions of these presents shall prevail and in the event 
of any dispute or difference arising over the construction or effect of these presents 
the settlement of which has not been herein before expressly provided for the same 
shall be finally resolved as per provisions of clause 25 of the contract. 

In witness whereof the said ……………………and ........................................... by the order 
and under the direction 

of the HITES have hereunto set their respective hands the day and year first above 
written. Signed, sealed and delivered by… ..................... the said contractor in the 
presence of 

Signature ……………………… 

Witness Name ………………………… 

Address ………………………. 

 

Signed by……………………….. 

by the order and direction of HITES in the presence of 

 

Signature ……………………… 

Witness Name ………………………… 
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Address ……………………… 

 

 

 

 

To 

……………………… Dear Sirs, 

 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE BANK GUARANTEE NO:  

ISSUE DATE: 

Mobilization Advance Guarantee No. 

 

Amount of Guarantee Rs. Guarantee cover from: 

 

Last Date of Lodgment for Claim: 

 

In consideration of the M/s. HLL Infra Tech Services Ltd (HITES), as SPV of 
…………….(hereinafter called 

"HITES") which expression shall unless repugnant to be subject or context include its 
successors and permitted assigns) having  agreed under the terms and conditions 
of HITES LOA No……………………………………… Design, Engineering, Procurement and 
Construction (EPC) of……………………., entered into between HLL Infra tech Services Ltd 
and having its Registered Office at ………., (hereinafter called "the said contractor') to 
make mobilization advance lump-sum advance to the tune of Rs…….. (Rupees 
………………………..) subject to submission of the Bank Guarantee for equal amount from 
any Schedule B. We, and having its registered office at & a branch office inter alia at 
(Hereinafter called as Bank) Do hereby undertake and agree to pay to the HITES to the 
extent of Rs. ………. (Rupees……..) on demand stating that the amount claimed by the 
HITES is due and payable by the contractor for the reasons of non-refund and non- 
recovery of the amount with simple interest at the rate of 10% p.a. thereon and to 
unconditionally pay the amount claimed by the HITES under this guarantee on such 
demand without any demur to the extent aforesaid. 

We, ……, agree that HITES shall be the sole judge as to whether the said contractor has 
failed/ neglect in performing any of the terms and conditions of the said contract and 
the decision the HITES in this behalf shall be final and binding on us, in terms hereof. 

We,………………………….further agree that the guarantee herein contained shall 
remain in full force and effect upto and any claim received after the said date shall 
in no case bind the bank. 

HITES shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee or indemnify from time to time vary any of the terms and 
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condition of the said contract or to extend the time of performance by the said 
contractor or to postpone any time and from time to time any of the powers 
exercisable by it against to the said contractor and either to enforce or to forbear 
from enforcing any of the terms and conditions governing the said contract or securities 
available to HITES and the said Bank shall not be released from its liability under these 
presents. 

 

Notwithstanding anything contained herein the liability of the said Bank under this 
guarantee is restricted to Rs………………./- (Rupees ……………………..only) and this 
Guarantee shall come into force from the date hereof and shall 

remain in full force and effect till unless the written demand or claim under this 
guarantee is made by HITES with us on or before all rights of HITES under this 
guarantee shall cease to have any effect and we shall be relieved and discharged 
from our liabilities hereunder. 

We ………. lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of HITES in writing and agree that any change in the 
constitution of the said contractor or the said Bank shall not discharge our liability 
hereunder. 

N0TWITHSTANDING anything contained hereinabove: 

1. Our liability under the Bank Guarantee shall not exceed Rs………. (Rupees…… ) 

2. This Bank Guarantee shall be valid upto …………….. 

3. We are liable to pay the Guarantee amount or any part thereof under this 
guarantee only and if you serve upon a written claim or demand at
 ………. on or before ……….. 
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