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M/s HLL Infra Tech Services Ltd. (HITES) 

(Subsidiary of HLL Lifecare Ltd., A Government of India Enterprise) 

As Executing Agency of   

Ministry of Health & Family Welfare, GoI, New Delhi 

 

SPECIFIC CONDITIONS OF CONTRACT (SCC) 

 

SECTION 1- GENERAL 

 

General 

The following Specific Conditions of Contract shall be read in conjunction with 

General Conditions of Contract. If there are any provisions in these Specific 

Conditions of Contract which are at variance with the provisions in the above 

mentioned documents, the provisions in these Specific Conditions of Contract shall 

take precedence. 

 

1. Scope of Contract 

The scope of work comprises of Supply, installation, testing and commissioning of 

Passenger cum bed lifts and Dump waiter as per BOQ and technical specifications.  

The scope of work also includes preparation of all detailed shop drawings, obtaining 

approvals at different stages from local authorities, lifts inspector and all other 

required statutory approvals/ clearances from relevant Statutory authorities. 

The work is to be executed for Certifications as per GRIHA (Green Rating for 

Integrated Habitat Assessment) National Green Building Rating System. At least 3 

(Three) Star rating under the GRIHA Green Building Rating System is to be 

ensured. 

  

2.  Insurance 

2.1. Without limiting the Contractor’s obligations and responsibilities stated 

elsewhere in the Contract, the Contractor shall at his own cost arrange, secure 

and maintain insurance in the name of the HITES and the contractor with an  

insurance company selected by the contractor and acceptable to the HITES,in 

such a manner that the MoHFW / HITES  and the contractor are covered for all 

time during the period of contract i.e. the time period allowed for completion of 

work, extended period and the defect liability period.  The insurance shall be 

effected in accordance with terms approved by the HITES and the contractor 

shall submit the insurance policies to the Engineer-In-Charge within one week 

of signing of the agreement along with the receipt of premium.  The contractor 

shall timely pay and submit the receipts of payment of premiums for extensions 

of policies, if any. The insurance shall cover the following: - 
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a) Contractor’s All Risks Insurance 

The contractor shall insure the work for a sum equivalent to the Contract 

value together  with  materials and Plant  for incorporation therein, to  

the full replacement cost and it being understood that such insurance 

shall provide for compensation to be payable to rectify the loss or damage 

incurred, and, an additional sum of 15 (%) per-cent of such replacement 

cost to cover any additional costs of and incidental to the rectification of 

loss or damage including professional fees and the cost of demolishing 

and removing any part of the Works and of removing debris of 

whatsoever nature, and it being understood that such insurance shall 

provide for compensation to be payable to rectify the loss or damage 

incurred or such additional sums as specified and the interests of the 

MoHF&W/ HITES against ALL RISKS claims, proceedings, loss or 

damages, costs, charges and expenses from whatsoever cause arising out 

of or in consequence of the execution and maintenance of the work for 

which the contractor is responsible under the contract. 

b) Workman Compensation & Employers Liability Insurance. 

This insurance shall be effected for all the contractor’s employees 

engaged in the performance of the contract. The MoHF&W/ HITES shall 

not be liable in respect of any damages or compensation payable at law in 

respect of or in consequence of any accident or injury to any workman or 

any other person in the employment of the contractor and the contractor 

shall indemnify and keep indemnified the HITES against all such damages 

and compensation and against all claims, demands, proceedings, costs, 

charges and expenses, whatsoever in respect or in relation thereof. 

c) Third Party Insurance. 

The contractor shall be responsible for making good to the satisfaction of 

the Engineer-in-Charge any loss or any damage to all structures and 

properties belonging to the MoHF&W/ HITES or being executed or 

procured or being procured by the MoHF&W/ HITES  or of the other 

agencies within the premises of all work of the MoHF&W/ HITES if such 

loss or damage is due to fault and or the negligence or willful acts or 

omissions and commissions of the contractor, his employees, agents, 

representatives. 

The contractor shall take sufficient care in moving his plants, equipment 

and materials from one place to another so that they do not cause any 

damage to any person or to the property of the MoHF&W/ HITES  or any 

third party including overhead and underground cables and in the event 

of any damage resulting to the property of the MoHF&W / HITES or to a 

third party during the movement of the aforesaid plant, equipment or 

materials, the cost of such damages including eventual loss of production, 

operation or services in any plant or establishment as estimated by the 

MoHF&W / HITES or ascertained or demanded by the third party, shall be 

borne by the contractor. 

Before commencing the execution of the work, the contractor, shall insure 

and indemnify and keep the MoHF&W/ HITES harmless of all claims, 

against the contractor’s liability for any materials or physical damage, 



SITC of Lifts at Govt. TD Medical college, Alappuzha under PMSSY (Ph.-III)                                                                     Vol-III- SCC 

Tender No. HITES/IDS/17/60   .                                                                                       Page 3 of 36 

 

loss or injury which may occur to any property, including that of the 

MoHF&W/ HITES or to any person including any employee of HITES, or 

arising out of the execution of the work or in the carrying out of the 

contract, otherwise than due to the matters referred to in the provision to 

(a) above.   Such insurance shall be effected for an amount sufficient to 

cover such risks. The terms shall include a provision whereby, in the 

event of any claim in respect of which the contractor, would be entitled to 

receive indemnify under the policy being brought or made against the 

MoHF&W/ HITES, the insurer willfully indemnify MoHF&W/ HITES 

against such claims and any costs, charges and expenses in respect 

thereof. 

d) The Contractor shall also at times indemnify the MoHF&W / HITES 

against all claims, damages or compensation under the provisions of 

Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s 

Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial 

Disputes Act, 1947 and Maternity Benefit Act, 1961, or any modification 

thereof or any other law relating thereof and rules made there under 

from time to time. 

e) The Contractor shall also at his own cost carry and maintain any and all 

other insurance(s) which he may be required for the Contractor's 

Equipment and other things brought onto the Site by the Contractor, for a 

sum sufficient to provide for their replacement at the Site 

f) The Contractor shall also at his own cost carry and maintain any and all 

other insurance(s) which he may be required to take out under any law 

or regulation from time to time.  He shall also carry and maintain any 

other insurance, which may be required by the Engineer-in-Charge. 

g) Cross liabilities: -The insurance policy shall include a cross liability 

clause such that the insurance shall apply to the contractor and to the 

MoHF&W / HITES as separate insured.  

2.2. The Contractor shall prove to the Engineer-in-charge from time to time he has 

taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

2.3. Evidence and Terms of Insurance 

The Contractor  shall  provide  evidence  to  the  as  soon  as practicable 

after the respective insurance have been taken out but in any case prior to 

the start of work at the Site that insurance required under the Contract 

have been effected and shall, within 30 days of the Commencement Date, 

provide the insurance policies to the MoHF&W/ HITES. When providing 

such evidence and such policies to the MoHF&W/ HITES, the Contractor 

shall notify to the Engineer in Charge also. Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter of 

Acceptance. The Contractor shall effect all insurance for which he is 

responsible with insurers and in terms approved by the Engineer-In-

Charge. 
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2.4. Adequacy and cancellation of Insurance 

a) The Contractor shall notify the insurers of changes in the nature, extent 

or programme for the execution of the Works and ensure the continuity 

and adequacy of the insurance at all times in accordance with the terms of 

the Contract and shall, when required, produce to the Engineer-in-Charge 

the insurance policies in force and the receipts for payment of the current 

premiums. 

b) The aforesaid insurance policies shall provide that they shall not be 

cancelled till the Engineer-in-charge has agreed for cancellation. 

2.5. Remedy on the contractor’s failure to insure 

If the contractor shall fail to effect and keep in force the insurance referred to 

above or any other insurance which he/they may be required to effect under 

the terms of the contract then and in any such case Engineer-in-charge may 

without being bound to, effect and keep in force any such insurance and pay 

such premium or premiums, as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Engineer-in-charge from any 

moneys due or which may become due to the contractor or recover the same as 

a debt due from the contractor. 

2.6. Compliance with Policy Conditions 

In the event that the Contractor fails to comply with conditions imposed by the 

insurance policies effected pursuant to the Contract, the Contractor indemnify 

the MoHF&W/ HITES against all losses and claims arising from such failure. 

 

3. Drawings 

3.1. Tender Drawings 

The tender drawings are for Tender Purpose only and are intended as a guide to 

the Bidder / Contractor and give general layout of buildings and general 

information of the structures and general positions of utilities, services and 

equipments only.  Contractor’s quoted rate for any item should not be based on 

any measurement, quantity, and specification from these drawings. Any claim 

raised by the contractor in this regard shall not be valid in this contract and 

shall not be accepted by the HITES. 

 

3.2. Issue and custody of drawings & specifications 

The contractor on the signing of contract shall be furnished free of cost three 

copies of all drawings and all further drawings issued during the progress of the 

works. The contractor shall keep one copy of all drawings at the works site and 

the Engineer-in-charge shall have, at all reasonable times, access to the same. 

The drawings shall be provided to the Contractor as per the schedule (prepared 

at the start of the works and necessarily updated or revised from time to time) 

as mutually agreed by the Engineer-in-charge and the Contractor. Last major 

drawings may be provided as per the schedule prior to the stipulated date of 

completion and the Contractor, if found necessary shall increase his resources 

and effort so as to complete the works within stipulated time. 
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From time to time during the course of contract revised drawings may be issued  

to   the Contractor  and  the  Contractor  shall  ensure  that  all superseded 

drawings are  removed from site and stored in a lockable cabinet as directed by 

the  Engineer-in-charge and replaced by revised drawings. 

The Contractor shall maintain complete up to date Register of drawings issued 

at site. All drawings shall be properly numbered and indexed for ready 

reference. Superseded drawings should be properly identified. 

The contractor shall ensure that only the valid up to date drawings are used for 

preparation of as built drawings etc. 

 

3.3. Working drawings/ Shop drawings/ Design: 

The drawings supplied by the Engineer-in-charge have been listed in the tender 

documents. These drawings are indicative for the purpose of detailing and 

requirement of the contract. The contractor shall take into consideration space 

allocated for equipments before ordering them to ensure that the equipment 

would fit in the space provided with necessary clearances required as per the 

relevant standard / manufacturer’s recommendations. In case of any difficulty it 

should be brought to the notice of the Engineer - in- Charge. 

Detailing for shop drawings of all services will have to be done by the contractor 

based on the schematics and other details provided by the Engineer-in-charge 

or local authorities. The work will be executed by the contractor based on the 

approved shop drawings from the concerned authority and accordingly 

contractor will be responsible for obtaining all required final NOC / clearance 

from concerned authorities. These drawings and details shall also contain 

details of, size, arrangement, operating clearances, performance characteristics 

and capacity of all items of equipments and also details of all related items of 

work by other discipline. 

The contractor shall submit to the Engineer-in-charge for approval details of all  

proposed equipments, accessories, equipment characteristics and capacity 

details of all equipment, accessories and devices etc. as per the specifications 

and obtain approval of the Engineer-in-charge. 

In case there is delay in any drawings and design viz shop drawings, or 

specialised works drawings etc. to be supplied by the contractor, Engineer- in- 

Charge may ask the Contractor to make necessary changes, as required. In case 

of failure on the part of the contractor to carry out the directions of the Engineer 

- in- Charge action may be taken to get the needful done at the risk and cost of 

the Contractor. All drawings shall be signed by Contractor or their authorised 

representative with name, seal and date before submission to Engineer-in-

charge. 

3.3.1. The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of and to 

the satisfaction of the Engineer-in-charge. The Engineer-in-charge  may in 

his absolute discretion and from time to time further issue drawings 

and/or written instructions, details, directions and explanations, which 

are hereafter collectively referred to as “Engineer-in-charge’s 

Instructions” in regard to: 
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a. The variation or modification of the design, quality or quantity of items 

of works or the addition or omissions or substitution of any item. 

b. Any discrepancy in the drawings or between the bill of quantities 

and/or drawings and/or specifications. 

c. The removal from the site of any material brought thereon by the 

contractor and the substitution of any other material thereof. 

d. The removal and/or re-execution of any works executed by the 

contractor.  

e. The removal of any persons employed by the contractor on the site. 

f. The opening up for inspection of any work covered up. 

g. The amending and making good of any defects noticed during or after 

execution of the work. 

The Contractor shall forthwith comply with and duly execute any work in 

compliance to above  instructions  provided  always  that  verbal  instructions, 

directions and explanations given to the contractor or his representative by the 

Engineer - in- Charge, shall, if involving a variation, be confirmed in writing by 

the Contractor within seven days, and if  not dissented in writing within a further 

seven days by the Engineer - in- Charge, these shall be deemed to be Engineer - 

in- Charge’s instructions within the scope of the contract 

 

3.4. Shop Drawings 

3.4.1. The Contractor shall furnish for approval of the Engineer-in-charge  three 

sets of detailed Shop  drawings of all equipments and materials required to 

complete the work as per specifications well in advance. These drawings 

shall contain details and capacity of all items of equipment, as also the 

details of all related items of work of other trades. All shop drawings are to 

be made in accordance with latest fire safety norms and building codes.  

3.4.2. All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 

suitably numbered for identification and ordering of spare parts. 

3.4.3. For any amendments proposed by Engineer-in-charge in the above 

drawings, the Contractor shall supply fresh sets of drawings with the 

amendments duly incorporated, along with the drawings on which 

corrections were indicated. 

3.4.4. No material or equipment may be brought at Site until the Contractor has 

the approved Shop drawings for that particular material or equipment. 

3.4.5. After approval of the drawings by the Engineer-in-charge, the Contractor 

shall further furnish six sets of Shop drawings for the exclusive use of and 

retention by the Engineer-in-charge. 

3.4.6. Approval of drawings by the Engineer-in-charge shall not relieve the 

Contractor of any obligation to meet all the requirements of the Contract or 

of the correctness of his drawings. The Engineer-in-charge's approval of 

specific item shall not mean the approval of the assembly of which it is a 
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component. The Contractor shall be responsible for and is  to bear the cost 

for all alternations of the works due to discrepancies or omission in the 

drawings or other particulars supplied by him, whether such drawings 

have been approved by the Engineer-in-charge or not. 

3.4.7. Where the work of the Contractor has to be installed in close proximity to, 

or will interfere with the work of other trades, the Contractor shall assist in 

working out the space conditions to make a satisfactory adjustment. If so 

directed by the Engineer-in-charge, the Contractor shall prepare composite 

working drawings  and  sections  to  a  suitable  scale  not  less  than  1:50,  

clearly showing how his work is to be installed in relation  to  the work of 

other trades. If the Contractor installs his work before coordinating with 

other trades, and it is cause for any interference with the work of other 

trades, he shall make all the necessary changes without extra cost. 

3.4.8. All shop drawings and detail drawings will be made as per requirements of 

local authorities and tender drawings incorporating all latest regulations 

and requirements. No separate drawings will be, issued for making shop 

drawings. 

 

4. Disruption of Progress 

4.1. The Contractor shall give 4 weeks, in advance, written notice to the Engineer-in-

charge whenever planning or progress of the Works is likely to be delayed or 

disrupted due to non-issue of any drawing or order by the Engineer-in-charge. 

The notice shall give details of the drawings or order required explaining why 

and by when it is required and if any delay or disruption is likely to be suffered 

on that account.  

4.2. If by reason of any failure or inability of the Engineer-in-chargeto issue 

drawings/ order/ clarifications within 4 weeks of such notice by the Contractor 

and the contractor suffers delay, then the Engineer-in-charge, shall record the 

facts for any extension of time under respective clause of the agreement. 

Notwithstanding anything stated above, the Contractor shall not be eligible for 

any financial compensation arising due to any delay.  

4.3. No compensation whatsoever shall be payable to the contractor for any damage 

by rains, lightening, wind, storm, floods, tornadoes, earthquakes, or any other 

natural calamities during execution of work and no claim on this account will be 

entertained for such damages. 

 

5. Contractor’s General Responsibilities  

(a). Execution of works: 

The Contractor shall, subject to the provisions of the Contract, and with due care 

and diligence, execute and complete the Works & remedy any defects therein in 

accordance with the Contract. The Contractor shall provide all labour, including 

the supervision thereof, materials, Machineries and all other things, whether of a 

temporary or permanent nature,  required  in  and  for  such  execution, 

completion, maintenance and remedying of any defects, so far as the necessity 

for providing the same is specified in or is reasonably to be inferred from the 
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Contract. 

If the contractor finds any discrepancy in the drawings or between the drawings, 

bill of quantities and specifications, he shall immediately and in writing refer the 

same to the Engineer - in- Charge for clarifications who shall decide the matter.  

The successful contractor is bound to carry out any items of work necessary for 

the completion of the job even though such items are not included in the bill of 

quantities and rates instructions in respect of such additional items and their 

quantities will be decided as per the provision of the contract and issued in 

writing by the Engineer-in-charge. 

The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the specifications as given in these documents and also in 

compliance of the requirements of the local public authorities and to the 

requirements/ satisfaction/ direction of the Engineer-in-charge and no deviation 

of any account will be permitted. 

The contractor shall have to use materials from the makes/ manufacturers 

specified in the list of materials of approved brand and/or manufacture 

contained in the contract documents and as approved by the Engineer- in- 

Charge. Wherever different pattern/ Design/ Quality of materials with same 

specification/make as specified in the contract, is available in the market, 

Engineer-in-Charge will approve the pattern/ Design/ Quality of the material/ 

item which shall be final and binding on the contractor. The contractor shall 

supply samples of all the materials/ fittings/ fixtures proposed to be used in the 

work and obtain approval of the Engineer-in-Charge. These samples shall be 

retained at site till completion of the work. If subsequently it is found that 

approved material upon testing does not meet the requirement as specified in 

the contract the contractor shall get approval of alternate material. 

(b). Samples & Approval of Materials 

i. The Engineer-in-charge will not supply any materials required for 

execution of the Works under this Contract. The Contractor must, therefore, 

make his own arrangements for timely procurement of various materials.  

ii. Prior to ordering any equipment/ material/ system, the Contractor shall 

submit to the Engineer-in-charge the catalogues, along with samples from 

approved list of manufacturers. No material shall be procured without 

written approval of the Engineer-in-charge.  

iii. Prior approval of each and every material or any other fittings & fixtures 

shall be taken by the contractor from the Engineer-in-charge. Samples for 

all the materials to be used in the work shall be got approved from 

Engineer-in-charge before their bulk procurement. Samples approved shall 

be kept in the sample room till the completion of the work.  

iv. All materials used on the Works shall be new and of the approved quality 

and make available, conforming to the relevant specifications of the 

contract. Prior approval shall be obtained in writing from the Engineer-in-

charge for all materials proposed and when necessary, approved samples 

duly identified and labeled shall be deposited with the Engineer-in-charge 

and shall be kept in the sample room at Site.  List of approved make 

indicates make/ manufacturer generally acceptability. Final choice of 
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make/ manufacturer of material & models shall be with the Engineer-in-

charge.  

(c). Material and Equipment 

i. All material and equipment shall conform to the relevant Indian Standards 

and bear IS marking where ever applicable. 

ii. Where interfacing is involved, both equipments shall be mutually 

compatible in all respects. 

iii. Where an item of equipment, other than as specified or detailed on the 

drawings, is approved by Engineer-in-charge, requires any re-design of the 

structure, partitions, foundation, piping, writing or any other part of the 

mechanical, electrical or architectural layout, all such re-design, and all new 

drawings and detailing required therefore, shall be prepared by the 

Contractor at his own expense and approval obtained from the Engineer-in-

charge. 

iv. All similar equipment, materials, removable parts of similar equipment etc. 

shall be inter-changeable with one another. 

(d). Approved makes for materials and vendor list 

The contractor shall procure materials amongst the vendors as mentioned in 

the vendor lists enclosed. In case a material is not available from any of the 

vendors in the enclosed vendor lists, the contractor may intimate and submit 

details of source from where the contractor wishes to procure the material, 

along with complete details and the particular material shall be got approved 

from the Engineer - in- Charge before procurement.   

(e). Safety in Works 

The contractor shall employ only such tools and plant as are appropriate for the 

type of work or as approved by Engineer-in-Charge in writing.  

The contractor shall take all precautions and measures to ensure safety of works 

and workmen and shall be fully responsible for the same. Safety pertaining to 

works such as trenching, blasting, electric connections, scaffolds, ladders, electric 

and gas welding etc shall be governed by the Safety code, relevant safety codes 

and the direction of Engineer-in-Charge  

(f). Adequacy, stability and safety: 

The Contractor shall be fully responsible for the adequacy, stability and safety of 

all site operations and methods of execution, the contractor shall ensure that all 

safety norms are followed as per contractual and other statutory requirements. 

  

(g). Temporary works and arrangements: 

The Contractor shall furnish to the Engineer-in-charge full particulars i.e. site 

location and area required including drawings, etc. of all temporary works 

necessary for the execution of the works and shall give adequate time to the 

Engineer - in- Charge for his approval. The Contractor shall be solely  responsible  

for  the  stability  and  structural safety  of  all  temporary  works including 

obtaining statutory approvals and payment of statutory  fees,  if any. Should it be 

necessary to shift the temporary works to some other place during  the  
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execution  of  the  works,  the  Contractor  shall  do  so,  at his own cost. 

(h). Initial and Final Clearance of site for temporary works: 

The Contractor shall be responsible for the clearance of the site of all scrub, 

debris, rubbish, etc. to be removed off site to a location to be provided by the 

contractor and approved by the Engineer- in-charge. However, no trees shall be 

removed without the prior permission of the Engineer-in-charge. The structures, 

services and works required to be demolished and removed shall also be 

removed off site to a location as mentioned above. The Contractor shall obtain 

necessary permissions and approvals from the local authorities for such 

disposals. The demolition shall include digging, excavating and removal of 

substructures, foundations and buried works. The cost of all this shall be borne 

by the Contractor. 

The above is applicable for all site offices, labour camps, and godowns etc., which 

are not required after the work is completed. 

(i). Storage, Cleaning and Dewatering 

The Contractor shall at all the times during execution keep the Site clean and free 

from all debris and unwanted materials on a daily basis as per instructions of the 

Engineer-in-charge. 

Storage of  materials  shall  be  in  an  organized  manner  and  in  proper 

compartments as directed by the Engineer - in- Charge. Storage on suspended 

floors shall  not  be  permitted  unless  specifically approved  in  writing  by  the 

Engineer-in-charge for specific  materials  in specific locations and  in approved 

manner. The Engineer-in-charge shall be furnished with load details, if 

requested, before seeking approval for storage. 

Regular cleaning operations shall be undertaken to remove all dust, debris, 

waste materials etc. A cleaning schedule shall be maintained. 

The Contractor shall make his own arrangement for storage of those materials, 

which can be accommodated at site. Contractor shall be fully responsible for safe 

custody of the same. Materials shall be considered as “Delivered at Site” only 

after the physical presence of materials at site are verified by the Engineer-in-

charge. Storage of materials/ equipment elsewhere shall not be considered as 

“Delivered at Site.” 

The Contractor shall be responsible to keep entire site free from water due to 

water coming from any source at any level and shall protect all materials and 

works from being damaged by the water from any source. Contractor shall make 

proper arrangements for drainage prior to use of water for curing, testing, 

cleaning etc. 

Any expenditure incurred by the Contractor in fulfillment of his obligations 

under this sub-clause shall be deemed to have been included in the financial bid 

and subsequent contract. 

 

6. Watch & Ward and Lighting 

The Contractor shall throughout the execution and completion of the Works and the 

remedying  of the site and the Works and the remedying of any defects therein have 

full regard for the safety of all persons entitled to be on the site and keep the site 
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and the Works in an orderly state to avoid any accident or danger and provide 

safety measures,  lights,  guards,  fencing  and  barricades  where  ever necessary or 

required by the Engineer-in-charge, or by any duly constituted authority, for the  

execution and for the protection of  the Work, and/or for the safety and 

convenience of the public or others and take all reasonable steps to protect the 

environment on and off the site and to avoid damage or nuisance to person or 

property of the public or others resulting from pollution, noise and other causes etc. 

at his own cost. 

 

7. Care of Works 

From the commencement to the certified completion of the whole of works, the 

contractor shall be responsible for the care, safety and maintenance of the works 

executed under the contract thereof and of all temporary works. In case of any 

damage/ loss or injury shall happen to the works or to any part thereof or to any 

temporary works from any cause whatsoever save and except the expected risks, 

the contractor shall at his own cost repair and make good the same, so that on 

completion the works shall be in good order and condition in conformity to every 

respect with the requirements of the contract. The contractor shall also be liable for 

any damage to the works occasioned by him including his subcontractors in the 

course of any operations carried out by him for the purpose of completing any 

outstanding work and complying with his obligations under the Contract. In case of 

failure on the part of the contractor the damage/ loss/ injury shall be made good by 

the HITES at the risk and cost of the contractor.  

 

8. Force Majeure:  

Any failure or delay in the performance by either party hereto of its obligations 

under his Contract shall not constitute a breach thereof or give rise to any claims 

for damages if, and to the extent that it is caused by occurrences beyond the 

control of the party affected, namely, acts of God, floods, explosions, wars, riots, 

storms, earthquakes, insurrection, epidemic or other natural disasters. The party 

so affected shall continue to take all actions reasonably within its power to comply 

as far as possible with its obligations under this Contract. The affected party shall 

promptly notify the other party after  the  occurrence  of  the  relevant  event  and  

shall  use  every reasonable effort to minimize the effects of such event and act in 

all good faith with due care and diligence. 

 

9. Contractor’s Superintendence 

(a). The contractor shall be solely responsible for the means, methods, techniques 

sequence and procedure of execution. The Contractor shall be responsible to 

see the completed work complies accurately with the Contract requirements. 

The Contractor shall provide all necessary superintendence during the 

execution of the Works as per contractual provisions. 

(b). Contractor’s Representative for Execution & Coordination of Works 

The  Contractor  shall  ensure his presence at site  all  times  during  working  

hours throughout  the  course of the Contract or depute a Competent 
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representative who shall be empowered to receive instructions from the 

Engineer - in- Charge in respect of all matters  likely to arise in connection with 

the execution  &  coordination  of  the  works  at  the  site. Contractor’s 

Authorized Representative shall take joint measurements and sign the 

measurement books / bills. Any direction, explanations, instructions or notices 

given by the Engineer-in-charge to such representative shall be held to be given 

to the Contractor. In case of absence of said Representative other alternative 

representative should also be mentioned having same responsibilities. 

The contractor should submit curriculum vitae (CV) of the key personnel 

proposed to be deployed at site as per Schedule “F” of GCC for supervision and 

execution of work.  

The contractor under normal circumstances would not be allowed to replace 

the key personnel during the execution of the contract. However, for any 

reasons, due to unavoidable circumstances if it becomes necessary in the 

interest of the project to replace any one/ all the above key personnel the 

contractor must submit the CV of the new personnel (having qualifications and 

experience as per requirement of the contract) to Engineer-in-Charge for their 

approval. 

A list  of  all  technical  and  key  personal  staffs  must  be  submitted  to  the 

Engineer-in-Charge with their area of work/ responsibility with verified 

signature and the link persons to receive the instructions at site (in case the 

main person was not found at site) during the inspection  by representative of 

Engineer-in-charge. Any staff of contractor found incapable/unsuitable to 

execute the assigned work shall be replaced by the Contractor if desired by the 

Engineer-in-Charge.  

(c). Contractor’s Employees 

The Contractor shall employ competent Engineering staff / technical 

assistants/ technicians who are qualified, skilled and experienced in their 

respective trades, to ensure proper supervision, quality & output of the work 

they are required to supervise. No child labour shall be employed on the work. 

All the skilled semi-skilled and unskilled labour shall work under the sole 

guidance of the contractor/his representative. 

(d). Removal of Contractor’s Employees 

The Contractor shall on the direction of the Engineer-in-Charge immediately 

remove from the work any person employed thereon by him who  may,  in  the   

opinion   of  the  Engineer-in-Charge  has misconducted himself and such 

person shall not be again employed  on  the  works  without  the   permission  of  

the  Engineer-in- charge. 

(e). Unauthorized Persons 

No unauthorized persons shall be allowed on the site. The contractor shall 

provide complete security arrangement for the campus during execution to 

avoid trespassing. The Contractor shall ensure all such persons are kept out and 

shall take steps to prevent trespassing. However the contractor will make sure 

to provide free access at any time for Engineer-in-charge to the site and other 

working places. 
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10. Compliance with Statutes, Regulations, Etc. 

 The contractor shall conform to the provisions of all statutes, ordinance, laws,   acts 

of the legislature relating to the works, and to the regulations and by-laws of any 

local or other duly constituted authority and of any water, electric supply and other 

companies and/or authorities with whose systems the structure is proposed to be 

connected. The Contractor shall keep the HITES indemnified against all fines or 

penalties or  liability of every kind  for  breach  of  any  such  statutory  ordinance,  

law  act  of  the  legislation, regulations, and byelaws as aforesaid.  

The  contractor  shall  before  making  any  variations  from  the  drawings  or 

specifications that may be necessitated by such regulations, give to the Engineer- in-

charge written notice,  specifying the variation proposed to be made and the 

reasons for making it and apply for instructions thereon.  The contractor will not 

execute any work without written permission from the Engineer-in- charge 

The contractor shall bring to the attention of the Engineer-in-charge any specific 

requirement of the local authorities or any notice required for execution by virtue 

of such acts, regulations or bye-laws of such authority, or public office. All fees that 

may be chargeable in respect of these works shall be reimbursed by the HITES on 

production of authorised receipts. 

 

11. Setting out 

The contractor shall be responsible for the true and proper setting-out of the Works  

in  relation  to  original  points,  lines  and  levels  or  reference  issued  by Engineer-

in-charge in drawing or in writing and for the correctness, subject as above 

mentioned, of the position, levels, dimensions and alignment of all parts of works 

and for the provision of all necessary instruments, appliances and labour in 

connection therewith. If, at any time during the progress of the works, and during 

defects liability period, any error shall appear or arise in the position, levels, 

dimensions or alignment of any part of the Works, the Contractor, on being required 

to do by the Engineer-in-charge and/ or his authorised representative shall at his 

own cost, rectify such error to the satisfaction of the Engineer-in-charge. The 

checking of any setting out or of any line or level by the Engineer-in-charge not in 

any way relieve the Contractor of his responsibility for the correctness thereof. The 

Contractor shall carefully protect and preserve the benchmarks; sight-rails, pegs 

and other things used in setting-out the Works. Any rectification works required 

should be done by the Contractor at his own cost. 

 

12. Quality of Materials, Workmanship and Test 

(a). All the materials used in the work shall be subjected to the mandatory tests as 

prescribed in the specifications detailed in Schedule F of the General Conditions 

of Contract and other specifications referred to in the contract and 

workmanship shall be the best of the respective kinds described in the Contract 

and in accordance with the Engineer-in- charge’s instructions and shall be 

subjected from time to time to such tests as the Engineer-in-charge may direct 

at the place of manufacture or fabrication or on the Site or at an approved 
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testing laboratory. The source of supply and / or manufacturing within/ outside 

India may be inspected by the Engineer-in-charge or any representative as 

nominated by the HITES. The expenditure on this account is deemed to be 

included in the rate quoted. 

The contractor shall upon the instruction of the Engineer-in-charge’s 

representative furnish  him  with  documentation  to  prove  that  the  materials  

&  goods comply  with  the  requirements  of  contract  and  for  requirement  

stated above.  The Engineer-in-charge may issue instruction in regard to 

removal of material from site or any work, if these are not in accordance with 

the contract. The contractor shall provide such assistance, instruments, 

machinery, labour and materials as are required for examining, measuring, 

sampling,  testing  of  material  or  part  of  work. 

The Engineer-in-charge may carry out Third Party Quality Assurance /Audit 

by an independent agency/ individual/firm/institute at any time.  The agency 

will be permitted and offered all support related to site inspection by the 

Contractor. Observations/ discrepancies noticed by third party quality 

assurance/audit shall be attended by the contractor at his own cost. 

(b). Samples 

i) All samples of materials and /or items of works in adequate numbers, sizes, 

shades & pattern as per specifications shall be supplied free of charge by 

the contractor without any extra charge. All other expenditure required to 

be incurred like conveyance for taking the samples for testing at the 

laboratory, packing, etc, shall be borne by the contractor. If the test results 

do not conform to the specifications and standards laid down, the materials 

shall be rejected, the contractor shall remove such materials from site. The 

laboratory for testing of samples shall be decided by the Engineer – in 

charge, whose decision shall be final and binding. 

ii) Contractor shall submit Samples to the Engineer-in-charge for approval. If 

certain items proposed to be used are of such nature that samples cannot 

be presented or prepared at the site, detailed literature / test certificate of 

the same shall be provided to the satisfaction of the Engineer-in-charge. 

Each Sample will be identified clearly as to material, Supplier, pertinent 

data such as catalogue numbers and the use for which intended and 

otherwise as the Engineer-in-charge may require to review the  submittals  

for  the  limited purposes required by paragraph (d)  below. The numbers 

of each sample to be submitted will be as specified in the Specifications, or 

as shall be specified by the Engineer-in-charge. 

iii) Submittal Procedures 

1. Before  submitting  each  Sample,  Contractor  shall  have determined 

and verified all materials with respect to intended use, fabrication, 

shipping, handling, storage, assembling and installation pertaining to 

the performance of the Work and All information  relative  to  

Contractor’s sole responsibilities in respect of means, methods,  

techniques,  sequences  and procedures  of  work execution  and  safety  

precautions and programmes incident thereto. 

2. Each submittal will bear a specific written indication that Contactor has 
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satisfied Contractor’s obligation under the Contract Documents with 

respect to Contractor’s review and approval of that submittal. 

3. At the time of each submission, contractor shall give the Engineer-in-

charge specific written notice of such variations, if any; that the sample 

submitted may have from the requirements of the contract document. 

Such notice shall be separate from the submittal and in addition shall 

cause a specific notation to be made on each sample submitted for 

review and approval of each such variation 

iv) Review and Approval:  

1. Sample shall be reviewed and approved only to  determine  if  the  items  

covered by the submittals will, after installation or incorporation in the 

work, conform to the information given in the contract documents and 

be compatible with the design concept of the completed project  

functioning as a whole as indicated by the contract documents, 

drawings. 

2. Review and approval will not extend to means, methods, techniques, 

sequences or procedures of execution. The review and approval of a 

separate item as such will not indicate approval of the assembly in 

which the item functions. Contractor shall make corrections required by 

Engineer-in-charge and shall submit as required new Samples for 

review and approval. Contractor shall direct specific attention in writing 

to revisions other than the corrections called for and by the Engineer-

in-charge on previous submittals. 

3. Above  referred  review  and  approval of Samples  shall  not  relieve 

Contractor  from responsibility for any variation from the requirements 

of the Contract Document unless Contractor has in writing called the 

Engineer-in-charge attention to each such variation at the time  of 

submission as specified above and received written approval of each 

such variation by specific written notation thereof incorporated in or  

accompanying   the  Sample approval; nor will any approval by 

Engineer-in-charge relieve  Contractor  from  responsibility  for  

complying  with  the requirements of contract. 

4. Only when the samples are approved in writing by the Engineer-in-

charge, the contractor shall proceed with the procurement and 

installation of the particular material/ equipment. The approved 

samples shall be signed by the Engineer-in-charge for identification and 

shall be kept on record at site office until the completion and acceptance 

of the work and shall be available at the site for inspection / comparison 

at any time. The contractor shall keep with him a duplicate of such 

samples to enable him to process the matter. 

5. For items of works where the samples are to be made at the site, the 

same procedure shall be followed. All such samples shall be prepared  at  

a  place  where  it  can  be  left  undisturbed  until  the completion of the 

project. 

6. The Engineer-in-charge shall communicate his comments / approval to 

the Contractor to the samples at his earliest convenience. Any delay that 
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might occur in approving of the samples for reasons of its not meeting 

with the specifications or other discrepancies, inadequacy in furnishing 

samples of appropriate quality from various manufacturers and  such  

other  aspects  causing  delay  on  the  approval  of  the materials  /  

equipment’s  etc.,  shall be ascribable to the account  of   the contractor. 

In this respect the decision of the Engineer-in-charge shall be the final.  

v) On delivery of the supplies of materials / equipments for permanent works 

at the site, the contractor shall specifically arrange to get the supply 

inspected by the Engineer-in-charge and compared with the approved 

sample and his specific approval obtained before using the same in the 

work. 

vi) Cost of Tests 

The cost of making any test shall be borne by the Contractor as intended 

by or provided for the Contract or as found necessary by the Engineer-

in- charge for  ascertaining  whether  the  quality  of  materials intended 

to be used by the Contractor in the Works is acceptable, whether any  

finished  or  partially  finished  work  is  appropriate  for  the  purposes 

for which it was intended to fulfill. 

vii) Testing facilities 

The Contractor shall, at his own cost, provide testing facilities as per 

CPWD specifications and IS Codes at site as stipulated in the General 

conditions of the contract (GCC) or as directed by the Engineer-in-

charge including staff required for testing. The tests shall be carried out 

jointly in the presence of Engineer-in-charge or his representative and 

the contractor or his representative.   

The contractor shall also provide suitable testing instruments and 

machines for testing of materials s at site as per details given in GCC. 

The contractor shall carryout all the mandatory tests and shall maintain 

records of testing & checks of material, in formats, checklists etc. to be 

given by Engineer-in-charge. All such records shall be maintained jointly 

by the contractor and Engineer-in-charge these shall remain under the 

custody of the Engineer-in-charge. 

The laboratory shall be connected to the main potable water, electricity 

and other Services. 

Some of the mandatory tests for each item of work and /or materials 

shall be carried out in approved outside laboratory as directed by the 

Engineer-in-charge. The Contractor shall bear the entire cost of testing 

charges for samples of items of work and /or materials and also the 

other expenditure towards making samples, packaging, and transport 

etc.  

The materials brought at site of work shall not be used in the work 

before getting satisfactory test result as per relevant mandatory tests, 

detailed in the relevant CPWD specifications and BIS codes. 

 

13. Absence of Specifications 
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If the nomenclature of any item does not contain particulars of materials and works 

which are necessary for its proper execution, all such materials shall be supplied 

and item shall be executed  by  the  Contractor  without  extra  charge over the 

quoted rates and  If  the  Contractor requires any information, he shall request in 

writing well in advance to commencement of the particular work to the Engineer-

in-charge who will clarify the issue  within a reasonable time. 

 

14. Obtaining Information’s related to Execution of work 

No claim by the Contractor for additional payment will be entertained which in 

consequent upon failure on his part to obtain correct information as to any matter 

affecting  the  execution  of  the  works,  nor  will  any  misunderstandings  or  the 

obtaining of incorrect information or the failure to obtain information relieve him 

from any risks or from the entire responsibility for the fulfillment of the contract. 

 

15. Access for Inspection 

Persons nominated  by  Engineer-in-charge shall  at  all  reasonable times have  free 

access to work and/ or to the workshops, factories or other places where materials 

are lying or from which they are being obtained and the Contractor shall extend 

necessary service to Engineer-in-charge and their  representatives  every  facility  

necessary  for   checking  measurements, inspection and examination and test of the 

materials and workmanship. 

 

16. Examination of Work before covering up 

(a) No part of the works shall be covered up or put out of view without the written 

approval of the Engineer-in-charge and the contractor shall give due notice to 

the Engineer-in-charge whenever any such work or foundation is or ready or 

about to be ready for examination and the Engineer-in-charge shall, examine 

and measure any work before it is covered up or put out of view and to examine 

foundations before further work is placed thereon. 

(b) Uncovering and making openings 

The contractor shall uncover any part or parts of the works or make openings 

in or through the same as the Engineer-in-charge may direct from time to time  

and  shall   reinstate   and make  good  such  part  or  parts  to  the satisfaction of 

the Engineer-in-charge at his own cost.  

 

17. Assignment 

The contractor shall not, without the prior consent of the Engineer-in-charge assign 

the Contract or any part thereof, or any benefit or interest therein or there under, 

otherwise than by:  

• A change in favour of the Contractor’s bankers of any money due or to 

become due under the Contract, or 

• Assignment to the Contractor’s insurers (in case where the insurers have 

discharged the Contractor’s loss or liability) of the Contractor’s right to 
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obtain relief against any other party liable. 

The Contractor shall not sub-contract the whole of the Works. Also, the Contractor 

shall not subcontract any part of the works without the prior consent of the 

Engineer-in-charge, except where otherwise provided under the Contract. Any such 

consent shall not relieve the Contractor from any liability or obligation under the 

Contract and he shall be fully responsible for the quality of the work executed and 

acts, omission and commission, defaults and neglects of any Subcontractor, his 

agents, servants or workmen as if these were the acts, defaults or neglects of the 

Contractor, his agents, servants or workmen. Such Permission may be granted only 

for the specialized work etc and the decision of Engineer-in-charge shall be final. 

 

18. Claims 

 The contractor shall submit to the Engineer-in-charge monthly statement giving full 

details of claims for any additional payments for extra or additional / substituted 

work ordered by the Engineer-in-charge which he has executed during the 

preceding month, to which the contractor may consider himself entitled supported 

with analysis of rates being claimed failing which the contractor shall be deemed to 

have waived his right. The Engineer-in-charge may authorize consideration of such 

claims on merits on production of sought out documents/ vouchers etc. 

 

19.  (a) Inspection & Testing during manufacture 

The Engineer-in-charge shall be entitled to inspect, examine and test during 

manufacture the materials and workmanship and check the progress of 

manufacture of all fabrication materials  to  be  supplied  under  the  contract on 

the contractor’s premises during working hours,  and  if  part  of  the  said 

materials is being manufactured on other  premises, the contractor shall obtain 

for the Engineer-in-charge permission to inspect the same at such premises.  This 

inspection, examination or testing shall not relieve the contractor from any 

obligation under the contract. 

 (b) Dates for Inspection & Testing 

The dates of Inspection & Testing, after receipt of written request by the 

Contractor, shall be mutually agreed by the Engineer-in-charge and the 

contractor.  

 (c) Facilities for Testing at Manufacturer’s Works 

Where the contract provides for tests on the premises of the contractor or of any 

sub-contractor the contractor shall provide such assistance, labour, materials, 

electricity,  fuel, stores, apparatus and instruments as may be required and as 

may be  reasonably  demanded to carry out such tests. 

 (d) Rejection 

If as a result of such inspection, examination or test of the works (other than a 

Test on Completion the Engineer-in-charge shall decide that such material is 

defective or not in  accordance with the contract he shall notify the contractor 

accordingly stating in writing his observations and reasons thereof. The 

contractor shall with due diligence make good the defect and ensure that the 
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material complies with the Contract. Thereafter,  if  required by the Engineer-in-

charge,  the  tests  shall  be  repeated  under  the  same  terms  and conditions  till 

satisfactory results are made available. 

 (e) Delivery of Materials and Equipment 

The contractor shall be responsible for all materials and equipment brought at 

site for the purposes of the contract. Unless the Engineer-in-charge directs, no 

material shall be brought to the site which is not required for execution of the 

work.  

 (f)  Inspection & Testing and Re-inspection  

All deficiencies revealed by testing and inspection shall be rectified by the 

contractor at his own expense and to the satisfaction and approval of the 

Engineer-in-charge. Rectified components shall be subject to re-testing till 

desired results are obtained.  

 (g) Inspection Reports 

The contractor shall provide the Engineer - in- Charge with five copies of reports 

of all inspection and tests. 

 

20. Physical and Virtual Completion of Work 

When the whole of the Work is physically and virtually complete and has 

satisfactorily passed required tests that may be prescribed under the Contract:- 

a) The contractor shall give a written notice to this effect within 10 days of 

completion alongwith an undertaking to rectify any defects that may be 

found during inspection. The Engineer - in- Charge shall jointly inspect the 

work with the contractor within 30 days of receipt of such notice.  

b) The Engineer-in-charge shall inspect the works completed to see if they are 

in such a condition so as to be put to its proper or other intended final use 

and / or occupied without any short comings and no major or minor items 

of works are remaining which in the opinion of the Engineer-in-charge will 

cause undue difficulties in satisfactory use/ occupation of the works. 

 

21. Provisional Acceptance and Certificate of completion 

21.1. Provisional Acceptance and Issue of Certificate of Physical Completion of 

work 

The work shall be deemed to have been physically completed and provisionally 

accepted after fulfillment of all the following by the Contractor.  

i) Physical completion of all works and obtaining all required approvals 

from the statutory authorities as required for occupation and use of the 

works and handing over such certificates to the Engineer-in-charge  

ii) Submitting As-Built Drawings, Catalogues, Brochures, and Data Sheets, 

manuals in the form as directed by Engineer in Charge  

iii) Issue of Certificate of Physical Completion by the Engineer-in- charge. 

21.2. Certificate of Final Completion 



SITC of Lifts at Govt. TD Medical college, Alappuzha under PMSSY (Ph.-III)                                                                     Vol-III- SCC 

Tender No. HITES/IDS/17/60   .                                                                                       Page 20 of 36 

 

The contract shall not be considered as completed until a Certificate of Final 

Completion has been issued by the Engineer-in-charge stating that the Works 

have been completed to his satisfaction and remedying / rectifying of defects 

have been satisfactorily completed. 

The composite work shall be treated as complete when all the components of 

the work are complete. The Certificate for Final Completion of the Composite 

work shall be recorded by the Engineer-in-charge after obtaining / recording of 

completion certificate of all the components. 

The Engineer-in-charge shall give the Certificate for Final Completion as per the 

following, whichever is later:  

 • Twenty-eight days after the expiration of the Defects Liability Period 

OR 

• If different Defect Liability Periods shall become applicable to different 

sections or parts of the Works, the expiration of the last such period  

                                                      OR 

• As soon thereafter as any works ordered during such period have been 

completed to the satisfaction of the HITES. 

Provided always that the issue of the Certificate of Final Completion shall be a 

condition precedent to payment or return to the Contractor the security deposit 

and / or Performance security in accordance with the conditions set out in the 

contract. 

22. The contractor shall give performance test of the entire work as per standards 

specifications before the work is finally accepted and nothing extra whatsoever 

shall be payable to the contractor for the tests. 

23. The contractor shall maintain in perfect condition all works executed till the 

completion of the entire work allotted to him. Where phased handing over of 

completed portion of the work is required by the Engineer – in – charge, the 

provisions mentioned for completion of entire work will apply to each phase. 

 

24. Defect after completion 

(a). General 

Any defect, shrinkage, settlement or other faults that may appear within the 

“Defects  Liability Period” which in the opinion of the  Engineer-in- charge are 

due to materials or workmanship not in accordance with the  contract,   shall 

be rectified as per the directions in  writing  of  the Engineer-in- charge to the 

Authorized representative of the contractor within such reasonable time as 

shall be specified therein by  the  contractor,  at  his  own  cost.  In case  of  

default,  the Engineer-in-charge may employ any person’s to amend and make 

good such defects, shrinkage, settlements or other faults  and  all expenses  

consequent  thereon  or incidental  thereto shall be borne by the contractor. 

Such damages, losses and expenses shall be recoverable from the bills due or 

may be deducted from any money due to or that may become due to the 

contractor. If no amount is available to the credit of contractor, the Engineer-

in-charge may recover the amount from the dues of the contractor from any 
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other contract made by the Contractor with the Engineer-in-charge with any 

government/department.   

(b). Execution of work of repair etc. 

Any defects, shrinkage, settlement or other faults which may appear or be 

noticed within the defect liability period, and arising in the opinion of the 

Engineer-in-charge from materials or workmanship not having in accordance 

with the contract, shall upon the direction in writing of the Engineer-in-

charge’s representative and within such reasonable time as shall be specified 

therein and without any delay, be amended and made good or replaced by the 

contractor at his own cost. 

(c). Cost of Execution of Work of Repair, Etc. 

All such works shall be carried out by the Contractor at his own expense if the 

necessity thereof shall, in the opinion of the Engineer-in- charge, be due to the 

use of materials or workmanship not in accordance with the Contract, or due to 

neglect or failure on the part of the Contractor to comply with any obligation, 

expressed or implied, on the Contractor’s part under the Contract. 

(d). Contractor’s personnel to be at site 

During the defects liability period the contractor shall depute at least one of his 

authorized representative at site along with required tradesmen to attend the 

defects to the satisfaction of Engineer-in-charge. 

 

25. Works by Other Agencies 

The Engineer-in-charge reserves the right to use premises and any portion of the 

site for the execution of any work not included in this contract which it may desire 

to have carried out by other persons simultaneously, and the contractor shall allow 

the reasonable facilities for the execution of such work, but shall not be required to 

provide any plant or material for the execution of such work except by special 

arrangement with the other agency.  Such work shall be carried out in a manner so 

as not to impede the progress of the works included in the contract, the contractor 

shall not be responsible for any damage or delay which may happen to or 

occasioned by such work. 

The contractor shall co-operate with other agencies working in the same project, 

and coordinate his plans and time schedules so that there will be no interference. 

The Contractor shall forward to the Engineer-in-charge all correspondences and 

drawings exchanged. Failure  to  check  plans  for  conditions  will render  the  

Contractor  responsible  for  bearing  the  cost  of  any subsequent changes found 

necessary or damages done. 

The Engineer-in-charge shall not entertain any claim on account of the Contractor 

affording necessary facilities to execute the work simultaneously with other 

agencies executing the works for the same project.  

 

26. Dues not paid by the Contractor 

The contractor shall pay all dues or fees to Statutory authorities and Electric and 

Water supply authorities & Lift licensing authority etc. within due period and 
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indemnify the HITES and the Engineer-in-charge from any claims  or compensations 

or penalties or damages arising out of non-payment of any such dues or fees. 

However, in case some dues or fees are not paid by contractor and or claims for 

compensations or penalties etc. are raised by the Statutory authorities, the HITES 

may deposit the required amount or any or all of the above and recover or deduct 

the same from any money payable to the contractor by the HITES or any other 

means available to the HITES such as bank guarantee. 

 

27. Urgent Repairs 

If, by  reason  of  any  accident,  or  failure,  or  other  event  occurring  to  or  in 

connection with the works, or any part thereof, either during the execution of the 

works, or during period of Defects Liability any remedial or other work or repair, 

shall, in the opinion of the Engineer-in-charge  be  urgently necessary for the safety 

of the Works and the Contractor is unable or unwilling to do such work or repair 

despite notice, the   Engineer-in-charge may employ and pay other persons to carry 

out such work or repair as the case may be and may consider necessary. If the work 

or repair so done by the other agency is the work which, in the opinion of the  

Engineer-in-charge the Contractor was liable to do at his own expense under the 

Contract, all expenses incurred by Other  agency  in  so  doing  shall  be  recoverable  

from  the  Contractor  by  the Engineer-in-charge, or  shall be  deducted  by  the 

Engineer-in- charge from  any  monies  due  or  which  may  become  due  to 

Contractor. 

 

28. Fossils, Etc. 

All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site of the works 

shall be the property of the Government. 

 

29. Temporary Works & Materials 

(a.) Temporary works Exclusive use for the Works 

All Temporary Works and materials provided by the Contractor shall, when 

brought on to the Site, be deemed to be exclusively intended for the execution of 

the Works and the Contractor shall not remove the same or any part thereof 

except for the purpose of moving it from one part of the Site to another, without 

the consent, in writing of the Engineer-in-charge, which shall not be unreasonably 

withheld. 

(b.) Removal of Temporary works etc. 

Upon completion of the Works, the Contractor shall remove from the Site all the 

said Temporary Works remaining thereon and any unused materials provided by 

the Contractor, within 10 days of obtaining the completion certificate/ Virtual 

completion of the work. 

30. Reports by Contractor 

(a.) The Contractor shall submit CPM – PERT Chart and activity wise bar charts, 

indicating the duration of various subheads of the work, for the complete work 
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within 15 days of award of work or as per Clause 5 of the GCC, whichever is 

earlier, for approval by the Engineer - in- Charge. On the basis of approved bar 

charts contractor shall submit Progress Charts by the 4th day of every month. 

Soft copy of PERT chart shall be supplied whenever demanded by the Engineer-

in-charge. 

(b.) The Contractor shall submit Monthly Progress Report in triplicate in format 

approved by Engineer-in-charge. Failure to submit reports may result in holding 

up or delay in Payment of bills.  

(c.) Monthly Progress Photographs:- The Contractor shall arrange at his own cost 

to maintain a progress record of  the  works  by  taking  postcard  size  colour  

photographs  (preferably digitized photographs) 6 Nos. or more per month  per 

block as directed  by  the  Engineer-in-charge during  the  execution stages  and  

after completion shall supply three sets at no extra cost. The Contractor will be 

required to submit monthly reports on the progress of his work as per the 

format approved by the Engineer-in-charge.   

(d.) The Contractor shall prepare Weekly Reports of planned and actual progress of 

work and subsequent week’s scheduled work. These will also include material 

procurement status. These reports shall be submitted to the Engineer-in-charge 

& shall be reviewed in Weekly Co-ordination Meetings. 

(e.) The Contractor shall file daily category-wise labour report to the Engineer-in- 

charge. The report shall indicate scheduled requirement against actual strength. 

(f.) The contractor shall maintain daily weather record. Daily maximum and 

minimum temperature and corresponding, humidity shall be recorded and 

charted. Rainy days shall be recorded when the rain lasting more than one hour 

hampers the work. Any other inclemency in weather shall be recorded. The 

records shall be regularly shown to the Engineer-in-charge and his signature 

obtained. 

31. Every care has been made to include all the aspects/ terms and condition in these 

documents. However, during execution, if any issue arises, which has not been  

included  in   these  documents then  standard norms /  rules  &  regulations/  terms  

& conditions as prevalent in CPWD shall be followed which shall be binding on both 

the parties. 

 

32. Audit and Technical Examination 

The HITES/ Engineer-In-Charge shall have the right to cause Audit and Technical 

Examination of the works and the final bills of the contractor including all 

supporting vouchers, abstracts, etc. to be made as per payments of the final bill and 

if as a result of such Audit and Technical Examination the sum is found to have been 

overpaid in respect of any work done by the contractor under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount 

of over payment and it shall be lawful for the HITES/  Engineer-in-charge to  

recover  the  same  from  the Security  Deposit  or Performance Security of the 

contractor or from any dues payable to the contractor. If it is found that the 

contractor was paid less than what was due to him under the contractor in respect 

of any work executed by him under it, the amount of such under payment shall be 

duly paid. The work comes under the purview of CVC and as such all orders and 
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instructions issued by CVC are applicable to this work. 

In the case of any audit examination and recovery consequent on the same the 

contractor shall be given an opportunity to explain his case and the decision of the 

HITES/ Engineer-in-charge shall be final. Payment on this account will be recovered 

from the contractor. 

In the case of Technical Audit, consequent upon which there is a recovery from the 

contractor, recovery shall be made with orders of the HITES/ Engineer-in-charge 

whose decision shall be final.  All action under this clause shall be initiated and 

intimated to the contractor within the period of twelve months from the date of 

final completion. 

 

33. Operations and Maintenance Manual 

The Contractor shall provide and submit to the Engineer-in-charge with three 

copies of the Operation and Maintenance Instruction Manuals, as may be 

applicable, for the works in a durable plastic case.  The arrangement of these 

manuals shall be as follows: 

SECTION A: Index 

SECTION B: Full set of Indexed Photographs showing all salient features 

of the Project. 

SECTION C: Description and details of materials, items and fittings and 

fixtures   used   for the project along with Catalogues & 

Addresses of the Suppliers including operation & 

maintenance Manuals etc. 

SECTION D: Planned maintenance instructions and dates for order 

replacements. 

SECTION E: List of recommended Spare parts of consumables. 

SECTION F: List of “As-Built” Drawings (related to Working/ Shop 

drawings) 

Until the Record Drawings, prints, transparencies and manuals referred to above 

have  been  received  and  approved  by  the Engineer-in-charge,  Contract  shall  

not  be considered  as  complete  and  payment of monies will be withheld until 

such drawings, etc. have been submitted to and approved by the Engineer-in-

charge. The cost of providing such records including proper submission thereof is 

deemed to be included in the Contract Sum quoted by the Contractor. 

 

34. Miscellaneous 

(a.) Safety Regulations 

Contractor shall be fully responsible for the safety of his Employees / 

Visitors / Contract Labour / Sub-Contractors Labour. The Contractor shall 

provide first-aid box readily available at site. The Contractor shall provide all 

safety measures as per labour safety rules applicable. 

(b.) Labour Laws 
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The Contractor shall strictly adhere to all labour laws prevailing in the 

region. The contractor shall make timely payment of wages of his labour and 

the wages paid to the labour shall be equal to or more than the minimum 

wage prevailing at the time of payment. The Contractor shall comply with all 

applicable labour legislation, maintain labour records including payment 

made to the workers and obtain licence for engaging workers for the work as 

required under the labour laws. 

(c.) By-Laws of Statutory Authorities 

The Contractor and his labour shall not violate municipal /sanitation /health 

or any other byelaws. 

(d.) Tax Deduction at Source 

All Taxes and surcharge as applicable on date shall be deducted from the 

amount due to the Contractor towards the value of the work done. TDS 

certificate thereof shall be issued to the Contractor. 

(e.) General Lighting and Securities 

The Contractor shall, throughout the execution, completion and remedying 

of the defects, provide and maintain at his own cost all lights, guards, 

warning  signs  and  watch post,  when  and  where  necessary  or directed by  

the   Engineer-in-charge or  by  any  duly constituted authority for the 

protection, safety and convenience of the workers / public / or others. 

(f.) Delay in starting the work 

No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land, encroachment or in the case of 

clearance of works, on account of any delay in according sanction to 

estimates in issue of drawings, decisions etc. However, the extension of time 

shall be granted as per relevant conditions of Contract. 

(g.) Site instruction book 

For the purpose of quick communication between Engineer-in- charge and 

the Contractor or his representative, site instruction book shall be 

maintained at site as described below: 

Any communication, relating the works may be conveyed through 

instructions in the site instruction book. Such a communication from 

Engineer-in-charge to the Contractor shall be deemed to have been 

adequately served in terms of the contract once the entries are made and 

signed by the authorized representative of the contractor. For this purpose 

the contractor should authorize one of his employees on the site itself. Site 

instruction book shall have machine numbered pages and shall be carefully 

maintained and remain under custody of Engineer-in-charge. The contractor 

can also avail of the site instructions book for urgent communication with 

Engineer-in-charge.  Any instruction which Engineer-in- charge may like to 

issue to the Contractor may be recorded by the Engineer-in-charge in site 

instruction book. 

(h.) The contractor shall have adequate generators of required capacity as per 

site requirement as standby arrangement. 
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(i.) The temporary connection for electric line and water line from  local 

authorities shall  be  taken  by  the  contractor  who  will  bear  the 

expenditures 

(j.) No idling charges or compensation shall be paid for idling of the contractor’s 

labour, staff or P&M etc. on any ground or due to any reason whatsoever. 

(k.) The Contractor shall mobilize and employ sufficient resources for completion 

of all the works within the stipulated time period as per agreement and as 

indicated in the approved Bar Chart/ Network. No additional payment will be 

made to the contractor for any multiple shift work or other incentive methods 

contemplated by him in his work schedule even though the time schedule is 

approved by Engineer-in-charge. 

 

35. Co-ordination Meetings 

The Contractor shall be required to attend co-ordination meetings with the 

Engineer-in-charge / HITES and the other Contractors during the period of Contract 

as intimated by the Engineer-in-charge/ HITES.  All  costs  incidental  to  such 

interaction  shall  be  to  the  Contractor's  account  and  no  claim  will  be 

entertained by the Engineer-in-charge/ HITES on this account. 

 

36. Site Management: 

36.1. Contractor's Working Area 

Suitable working space will be provided by the Engineer-in-charge /HITES to 

the Contractor as per site conditions and availability. The Contractor may have 

to carry out some cutting / filling work for making this area workable.  The cost 

of all such Works shall be deemed to have been included in the contract price 

quoted for the Works and no payment shall be made on this account. 

Before commencement of the work, the Contractor shall obtain approval of the 

Engineer-in charge the location of fabrication yard and shall from time to time 

take instructions from the Engineer – in- charge regarding collection and 

stacking of materials at the site.  

36.2. Contractor's Temporary Structures 

The Contractor may, at his own expense and subject to the approval of the 

Engineer-in-charge / HITES and statutory authorities, as required, construct 

temporary structures for its site office, stores; Workshop etc. in the working 

area allocated to him as above and remove the same on completion of Works. 

The Contractor shall furnish such details of his Temporary Works as may be 

called for by the Engineer-in-charge/HITES and the Contractor shall satisfy the 

Engineer-in-charge as to their structural safety. Temporary structures, found 

unsafe or inefficient shall be removed and replaced in a satisfactory manner.   

36.3. Contractor's Labour Camp 

The Contractor shall make arrangements at his own expense for labour camp / 

accommodation for labour and staff to be employed for execution of the work 

and their conveyance to Site. No workers/ staff shall be allowed to stay within 

the Site except with the specific approval of the Engineer-in-charge/ HITES. 
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Proper ID Cards shall be got approved/authorized by the contractor from the 

Engineer-in-charge/ HITES to authorise the Contractor's staff and workers to 

enter the Site. 

36.4. Water Supply & Power Supply 

The Contractor shall make his own arrangement for water supply at Site for 

drinking as well as execution purposes & Power Supply at his own cost. Non-

availability of power supply and /or water from whatever source shall not 

entail any additional claims or extension of Contract period in this account.  

36.5. Temporary Barricading 

 The Contractor shall at his own expense, erect and maintain in good condition 

temporary barricades all around the working area as per directions of the 

Engineer-in-charge. 

36.6. The contractor shall make, till completion of the project arrangements 

for/of: 

i. Proper security, safety, transportation, manpower, lighting arrangement for 

execution of works at night. 

ii.  machinery, tools and tackles required for timely execution of work. 

iii. Proper barricading around site so that surrounding area is made free from 

disturbances. The specifications of barricading shall be got approved by 

Engineer-in-charge. External face of barricading to display name of HITES, & 

Engineer-in-charge. 

iv. Diversion of underground services with the approval of Engineer-in- charge. 

36.7. Restriction in work areas. 

(a). The contractor must see the site of the work, its approaches carefully 

before tendering, No claim of any sort shall be entertained on account of 

any site conditions. If any approach from main road is required or existing 

approach is to be improved and maintained, for cartage and materials by 

the contractor, the same shall be done by the contractor his own cost. 

(b). Some restrictions may be imposed by the MoHFW/HITES’s authorities or 

its security staff etc., on the working and/or movement of labour, 

materials etc. The contractor shall follow all such restrictions/ 

instructions and nothing shall be payable on this account. 

(c). In case the contractor is not permitted to erect the huts for labour at the 

site of work, the contractor will have to make his own arrangement to 

provide such accommodation elsewhere and nothing extra shall be paid 

on this account. 

(d). The contractor shall obtain approval of the HITES to erect the hutments 

for labour etc. at the site of work; denial of approval shall not affect the 

construction activities.  

(e). The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards such as day and night boards, speed limit 

boards, red lights and providing barriers. He shall be responsible for all 



SITC of Lifts at Govt. TD Medical college, Alappuzha under PMSSY (Ph.-III)                                                                     Vol-III- SCC 

Tender No. HITES/IDS/17/60   .                                                                                       Page 28 of 36 

 

damages and accidents caused due to negligence on his part. No hindrance 

shall be caused to traffic during the execution of the work. 

 

37. Compliance of Statutory Obligations and obtaining Approvals/ Completion 

Certificates: 

The Contractor shall comply all the statutory obligations and obtain all required   

clearances  to  implement  the  project  without  any  financial repercussions to  

Engineer-in-charge and ensure all follow up actions with the local authorities in  

this  respect for smooth completion of the project. The Contractor shall obtain all 

necessary approvals from inspectorate agencies with related to execution/ 

Completion.  

The contractor has to do all liasoning works and obtain statutory approval from 

Electricity Board, Electrical inspectorate, PCB and any another body for the 

successful commissioning and operation of the Lift. No charges will be paid to the 

contractor in this regard. However, statutory fees if any will be paid by Client on 

production of valid and certified receipts. All necessary drawings and documents 

required for the same has to be prepared and submitted by the Contractor at 

their own cost with the concurrence of Engineer in charge.  

 

38. Rates: -  

38.1. The quoted rates shall be for complete items of work i.e. inclusive of material, 

labour, plant and  machinery,  tools  and  tackles, etc. including water & 

electricity, overhead charges, all taxes, duties, GST, statutory charges / levies 

applicable from time to time and others as specified etc, incidental works and 

all other charges for items contingent to the work, such as, packing, forwarding, 

insurance, freight and delivery at Site, watch and ward of all materials & 

successful installation, testing  & commissioning at site etc.  

38.2. The rate of all items of work, shall, unless clearly specified otherwise include  

cost of all labour, materials and all other inputs required in the execution of the 

item, including octroi, sales tax and any other taxes. 

38.3. Unless otherwise specified in the schedule of quantities, the rate tendered by 

the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 

depth of the building and nothing extra shall be payable to him on any account.  

38.4. Royalty at the prevalent rates whenever payable shall have to be borne by the 

contractor on the boulders, metal, shingle, sand and bajri etc., or any other 

materials collected by him for the work direct to the revenue authority of the 

District / State Government concerned and nothing extra shall be payable on 

this account 

 

39. Payment Terms  

The terms of payments, in general, shall be governed by the provisions contained 

in General Conditions of Contract and relevant CPWD Specifications. However, 

the specific provisions are described as under:- 

A. For Lifts:- The following percentages of contract rates shall be payable 
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against the stages of work shown herein: 

i. 80% after initial inspection and delivery at site in good condition on pro-

rata basis. 

ii. 10% after completion of installation in all respects. 

iii. Balance 10% will be paid after testing, commissioning, trial run and 

handing over to the MoHFW/ HITES for beneficial use. 
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SECTION – 2- ADDITIONAL CONDITIONS & SPECIFICATIONS 

 

(A) GENERAL- RELATING TO LIFTS  

1.0 General 

1.1 The following  Specifications of Contract shall be read  in  conjunction  with  

General Conditions  of  Contract  and  Specific Conditions of  Contract- General.  

If there are any provisions in these Additional Specifications of Contract which 

are at variance with the provisions in the above mentioned documents, the 

provisions in these Additional Conditions &Specifications of Contract shall 

take precedence. 

 

2.0  The work shall be carried out in conformity with the relevant drawings and the 

requirement of architectural, electrical, structural, and other specialized service 

drawings approved by Engineer-in-charge. 

2.1 The Contractor shall make provision of hangers, sleeves, structural 

openings and other requirements during execution to avoid holding up 

progress of the work schedule. Subsequent Cutting of holes in the RCC 

structural members /slab shall not be allowed.  

2.2 The contract items comprise of furnishing of all materials, equipment, 

labour & transportation etc.  necessary  to  render  the  installation / item  

fully operational as per the intent of specifications and drawings, including 

any necessary  adjustment  or  corrections. Further the installation / item 

shall be in conformity with local laws and manufacturer’s instructions 

applicable. 

2.3 The contractor should work in complete co ordination with Civil, Electrical 

and other contractors at site. 

2.4 Power supply for the testing and commissioning of Lift has to be arranged 

by the contractor at his own cost.  

2.5 All material required for installation and commissioning of LIFT have to be 

arranged by the contractor over and above as specified in the Bill of 

quantities and specifications.  

2.6 Necessary supervision during installation, site testing & commissioning has 

to be done by the technical expert from manufacturer. Commissioning 

reports shall be attached and handed over to the client before handing over 

the project. On completion of installation, fine tuning in equipment setting 

has to be carried out. The final set values shall be recorded and forwarded 

to client before handing over of the project.      

 

3 Contract Drawings 

3.1 The drawings issued with the Bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 

scaled. 

3.2 The Contractor shall follow the Bid drawings for preparation of his detailed. 
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Shop drawings and for subsequent installation work and also cross check 

the drawings of other services to avoid subsequent complications in inter 

services. Any discrepancies observed should be immediately brought into 

the notice of Engineer-in-charge and clarifications obtained. No changes 

from approved plans shall be made without prior approval of the Engineer-

in-charge. 

3.3 Contractor to be appointed for carrying out the work shall forward 

following details to HITES Engineer in Charge : 

 

- General arrangement drawing. 

- Hook details  

- Head room and Lift Pit details  

- Earthing details  

- Panel locations  

- Cut out details or if  required for the installation  

 

GA drawing shall include all the dimensional details  

Above details shall be forwarded in order to initiate the construction of LIFT 

well and for any other construction works related to installation of the 

equipment in the main building. 

 

4 Shop Drawings 

4.1 The Contractor shall furnish for approval of the Engineer-in-charge three 

sets of detailed Shop drawings of all equipments and materials required to 

complete the work as per specifications well in advance. These drawings 

shall contain details of size, arrangement, operating clearances, 

performance characteristics, and capacity of all items of equipment, as also 

the details of all related items of work of other trades. All shop drawings 

are to be made in accordance with latest fire safety norms and building 

codes.  

4.2 All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 

suitably numbered for identification and ordering of spare parts. 

4.3 For any amendments proposed by Engineer-in-charge in the above 

drawings, the Contractor shall supply fresh sets of drawings with the 

amendments duly incorporated, along with the drawings on which 

corrections were indicated. 

4.4 No material or equipment may be brought at Site until the Contractor has 

the approved Shop drawings for that particular material or equipment. 

4.5 After approval of the drawings by the Engineer-in-charge, the Contractor 

shall further furnish six sets of Shop drawings for the exclusive use of and 

retention by the Engineer-in-charge. 

4.6 Approval of drawings by the Engineer-in-charge shall not relieve the 

Contractor of any obligation to meet all the requirements of the Contract or 



SITC of Lifts at Govt. TD Medical college, Alappuzha under PMSSY (Ph.-III)                                                                     Vol-III- SCC 

Tender No. HITES/IDS/17/60   .                                                                                       Page 32 of 36 

 

of the correctness of his drawings. The Engineer-in-charge's approval of 

specific item shall not mean the approval of the assembly of which it is a 

component. The Contractor shall be responsible for and is  to bear the cost 

for all alternations of the works due to discrepancies or omission in the 

drawings or other particulars supplied by him, whether such drawings 

have been approved by the Engineer-in-charge or not. 

4.7 Where the work of the Contractor has to be installed in close proximity to, 

or will interfere with the work of other trades, the Contractor shall assist in 

working out the space conditions to make a satisfactory adjustment. If so 

directed by the Engineer-in-charge, the Contractor shall prepare composite 

working drawings  and  sections  to  a  suitable  scale  not  less  than  1:50,  

clearly showing how his work is to be installed in relation  to  the work of 

other trades. If the Contractor installs his work before coordinating with 

other trades, and it is cause for any interference with the work of other 

trades, he shall make all the necessary changes without extra cost. 

4.8 All shop drawings and detail drawings will be made as per requirements of 

local authorities and tender drawings incorporating all latest regulations 

and requirements. No separate drawings will be, issued for making shop 

drawings. 

 

5 Receipt and storage of materials: 

a. The contractor shall be fully responsible for the safe custody of the materials 

brought at site even if the materials are under double lock system. 

b. The contractor shall construct suitable godowns – yards at the location of the 

site of work duly approved by the Engineer – in – charge or his authorized 

representative for storing all other materials so as to be safe against damage 

by sun, rain, dampness, theft etc. at his own cost and employ necessary 

watch and ward establishment at his cost.  

c. The contractor shall maintain and render proper account of all material 

brought by him to the site, consumed by him on the work and balance if any.  

 

6 Conformity with Statutory Acts, Rules and Standards 

6.1 The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 

specifications and drawings call for a higher standard of materials and/or 

workmanship than those required by any of the above regulations and 

those required by any of the above regulations and standards, then the 

specifications and drawings shall take precedence over the said 

Regulations and Standards. 

6.2 However, if the drawings or specifications required something, which 

violates the Byelaws and Regulations, then the Bye-laws and Regulations 

shall govern the requirement of such installation/drawings. 

6.3  Indian Standards: The System/ Components shall conform to relevant 

Indian standards wherever they exist and to the National Building Code 

Amended up to date. 
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6.4 Nothing in these Specifications shall be construed to relieve the contractor 

of his responsibility for the design, Manufacture and installation of 

equipment with all its accessories in accordance with applicable statutory 

regulations and safety codes in force. 

 

7      Manufacturer's Instructions  

Where manufacturers have furnished specific instructions relating to the 

materials and equipment used, covering points not specifically mentioned in 

these documents, manufacturer’s instructions shall be followed with the 

approval of Engineer-in-charge. 

 

8 Training and Operating Instructions 

8.1 If required by the Engineer-in-charge, the Contractor shall at his cost, train 

members of the maintenance staff either at his or the subcontractor's 

workshop or at such other place or places as may be considered suitable by 

the Engineer-in-charge. 

8.2 Upon completion of all work and all tests, the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for a 

period of fifteen (15) working days. During this period, the Contractor shall 

instruct and train the Engineer-in-charge/ HITES’s representative(s) in 

operation, adjustments and maintenance of the equipment installed. 

8.3 The Contractor shall submit to the Engineer-in-charge draft comprehensive 

operating instructions and maintenance schedule for all systems and 

equipment included in this Contract. This shall be supplemented, not 

substituted, by manufacturer's operating and maintenance manuals. Upon 

approval of the draft, the Contractor shall submit to the Engineer-in-charge 

four (4) complete bound sets of operating and maintenance schedules along 

with manufacturers printed literature. 

 

9 Inspection and Testing 

9.1 The Engineer-in-charge reserves the right to request inspection and testing 

at manufacturer's Works at all reasonable times during manufacture of 

items for this Contract. 

9.2 The Engineer-in-charge or his authorized representative shall have full 

power to inspect the materials and workmanship at the Contractor’s Works 

or at any place from which the materials or equipment is obtained. 

Approval by the Engineer-in-charge of any material or equipment shall in 

no way relieve the Contractor of his responsibility for meeting the 

requirements of the specifications. All incident expenditure like travelling, 

boarding and lodging etc. shall be borne by the contractor. 

9.3 Routine and typical tests for the various items of equipment shall be 

performed at the Manufacturer’s/ Contractor's Workshop in the presence 

of Engineer-in-charge or his authorized representative, results recorded 

and test certificates issued.  
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9.4 After installation has been virtually completed, the Contractor shall carry 

out under the direction and in the presence of the representative of the 

Engineer-in-charge such tests and inspections as have been specified, or as 

considered necessary to determine whether or not the requirements of the 

item, drawings and specifications have been fulfilled.  In  case  the  work  

does  not  meet  the  full  intent  of  the drawings and specifications and 

further tests after making require changes and as considered necessary 

shall be done again, the Contractor shall carry them out and bear the 

expenses thereof. If tests fail to demonstrate the satisfactory nature of the 

installation or any part thereof, then no claims for the extra cost of 

modifications , replacement or retesting will be considered. The decision of 

the Engineer –in-charge shall be regarded as final as to what constitutes a 

satisfactory test. 

9.5 The above general requirements as to testing shall be read in conjunction 

with any particular requirements specified elsewhere 

9.6 The Contractor shall provide all necessary instruments for conducting tests. 

All such equipments shall be tested for calibration by an approved 

laboratory. The Contractor shall make adequate records of the test 

procedures, readings and results to be maintained by the Engineer-in-

charge who shall issue test certificates signed by the person authorised by 

him.   

 

10 Test Certificates 

The contractor shall submit test certificates for all the materials / systems issued  

by  government  recognized  inspection / office / manufacturer certifying the  

Equipment / Materials / installation at the time of delivery of the materials at 

site.and its function are in agreement  with  the  requirements  of  relevant  

specifications  and  accepted standards. 

 

11 Performance Guarantee 

It  is  clearly  understood  that  the  specifications,  drawings,  schedule  of 

quantities  for  firefighting  system  are  for  bidder’s  guidance  only.  The bidder 

shall carry out necessary calculations and provide alternative equipment 

required to achieve the specified level of firefighting required for human safety. 

Complete sets of Architectural Drawings shall be available at site in the Engineer-

in-charge office and reference may be made to these drawings as required for 

calculations or for other details. The contractor shall also guarantee that 

performance of various equipments, individually, shall not be less than, the 

specified ratings. 

 

12 Quiet Operation and Vibration 

 All equipments shall operate under all conditions of designed load without any 

sound or vibration, which is considered objectionable by the Engineer-in-charge. 

Such conditions shall be corrected by the Contractor at his own expense. 

Decision of the Engineer-in-charge shall be final in this regard. 
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13 Accessibility 

 The Contractor shall locate all equipments, which require servicing, operation or 

regular maintenance in fully accessible positions. The exact location and  size  of  

access  panels,  required  for  each  valve  or  other  devices requiring attendance, 

shall be finalised and communicated to Engineer - in- Charge well in time, to 

facilitate working by other agencies, failing this, the Contractor shall make all the 

necessary repairs and changes at his own expense. 

 

14 Licenses and Permits 

i. The Contractor shall hold a valid Lifts, license issued by the Competent 

Authority under whose jurisdiction the work falls. 

ii. The contractor has to take all the approvals of local bodies for all the 

addition/deletion over the approved building plans which are to be given by 

the Engineer-in-charge. The documents/drawings to be prepared and 

submitted in the manner desired by them after the same is approved by 

Engineer-in-charge. Contractor has to take approvals of entire/Part works if 

required before start of works. Contractor will be responsible for any work at 

site carried out without approval of local bodies. 

iii. Contractor shall keep constant liaison with the competent authority and 

obtain approvals for all works carried out by him. 

iv. Any fees in connection with obtaining the approvals on behalf of the HITES 

from the statutory bodies/Corporations/Government departments, etc. shall 

be paid by the Contractor and the same shall be reimbursed on production of 

original vouchers. Necessary endorsement / application if required shall be 

arranged from the Engineer-in-charge /HITES.  

 

15 Operation and Running of entire system 

The contractor shall ensure smooth operation & running of Lifts for a minimum 

period of one month after satisfactory completion of work as desired by 

Engineer-in-charge. Cost of such operation & running of entire system including 

required material e.g. fuel, consumables, tools & tackles, requisite manpower etc. 

shall be borne by the contractor & deemed to be included in the contract price , 

nothing shall be paid on this account. 

 

16 Training of Personnel 

The Contractor shall arrange to train the MoHFW / HITES's personnel to ensure 

smooth operation & running of Lifts prior to provisional takeover of the works. 

 

17 Handing over & Taking over process 

For handing over & taking over process, in addition to clauses specified 

elsewhere, following services / works have to be complied with by the main 

contractor: 

a. Rectification  of  all  defects  shall  be  carried  out  by  the  main contractor 

before Handing over/ Taking over process. 
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b. Before taking over of the installation all necessary O&M manuals, as built 

drawing - 3 sets of hard copies (minimum A2 size) & 2 set DVD (Drawings in 

AutoCAD format), guarantee certificates from OEMs, Inventory list as 

required by client etc shall be submitted. Necessary training on the operation 

and maintenance of electrical systems shall be provided to the client. 3 

copies of standard operation & maintenance procedures for all the major 

equipments & systems shall be included in the O & M manual. 

c. All services/equipments are to be run and checked before handing over & 

taking over process as per requirements of Engineer-in-charge. 

d. Contractor has to arrange water, electricity, fuel, consumables and  

manpower at their own cost for the  purpose  of  testing  of  services  and  

equipments.  No amount shall be payable on this account. 

 

 

 


