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HLL INFRA TECH SERVICES LTD. (HITES)
NOTICE INVITING E-TENDER

Tender No. HITES/IDS/KONNI-PI-STP/23/07 Dated: 03/05/2023

HLL Infra Tech Services Ltd (HITES) on behalf of Principal, Government Medical College Konni
invites bids from eligible contractors/firms for the following work:

Name and Description Estimated cost |Completion period| Last date & time to
of work Excluding GST of Work submit the e-tender
(Rs.)

Design, Construction, Supply,
: : i 23.05.2023

Erection, Testing & Commissioning i h

of 300KLD STP (MBR Rs.2,35,22,000/ 6 months at 3.00 pm

Technology) at GMC Konni

For submission & other tender details, please refer detailed NIT on e-tender portal
www.etenders.kerala.gov.in, www.hllhites.com and Central Public Procurement Portal

HITES/ Client reserves the right to accept or reject any application without assigning any reason or
incurring any liability whatsoever. Prospective bidders are advised to regularly scan through
www.etenders.kerala.gov.in, www.hllhites.com and Central Public Procurement Portal as
corrigendum/amendments etc., if any, will be notified on this portal only and separate advertisement
will not be made for this.

Deputy General Manager (ID)
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HLL INFRA TECH SERVICES LTD. (HITES)

NOTICE INVITING E-TENDER

HLL Infra Tech Services Ltd (HITES) on behalf of Principal, Government Medical College Konni invites bids
from eligible contractors/firms for the following work:

Name and Estimated cost |Completion|  Tender Last date & | Bid Security
Description of work Excluding GST | period of | document time to amount (Rs.)
(Rs.) Work fee / e- submit the
tender e-tender
processing
fee

Design, Construction,

Supply, Erection, Testing -

& Commissioning of Rs.2 3522 000/- | 6 months (Fi{:é}j;:aogf 23.05.2023 Rs.1,00,000/-
300KLD STP (MBR O at 3.00 pm o
Technology) at GMC GST)

Konni

All bidders shall pay e-tender processing fee and EMD online.

Bidders empanelled by HITES vide RFP no. HITES/IDS/22/STP/01 dated 26.07.2022 can also
participate in this tender.

For submission & other tender details, please refer detailed NIT on e-tender portal
www.etenders.kerala.gov.in, www.hllhites.com and Central Public Procurement Portal.

HITES/ Client reserves the right to accept or reject any application without assigning any reason or
incurring any liability whatsoever. Prospective bidders are advised to regularly scan through
www.etenders.kerala.gov.in, www.hllhites.com, Central Public Procurement Portal as
corrigendum/amendments etc., if any, will be notified on this portal only and separate
advertisement will not be made for this.

1. The intending bidder must read the terms and conditions of Notice Inviting Bids and the Bid
documents carefully. They should only submit the bid if they consider themselves eligible and they
are in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from e-tender portal
www.etenders.kerala.gov.in and www.hllhites.com.

4. Contractor must ensure to quote rate of each item. Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as**0""(ZERO).

a. If a tenderer quotes nil rates against each item in item rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.

5. The Technical bid shall be opened first on due date and time as mentioned above. The time and
date of opening of financial bid of contractors qualifying the technical bid shall be communicated
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10.

11.

12.

A).

to them at a later date.

The Client/HITES reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criterion.

TENDER FEE (NON-REFUNDABLE): The tender document(s), may be downloaded free of cost
from the e-Government Procurement (e-GP) website (www.etenders.kerala.gov.in). However the
bid submission fee, as mentioned in the NIT, is required to be submitted along with the online bid.

EMD: Bidders shall remit the Bid Security /EMD using the online payment options of e-
Procurement system only. Bidders are advised to visit the “Downloads” section of e-Procurement
website.

The complete set of Tender Documents shall be made available, as per above schedule, on the above
mentioned websites.

HITES reserves the right to accept or reject any application without assigning any reason or
incurring any liability whatsoever.

Prospective bidders are advised to regularly scan through the given websites as
corrigenda/amendments etc., if any, will be notified on these portals only and separate
advertisement will not be made for this. Bidders are advised to check all these websites regularly
as at times, it is not possible to upload data on a particular website due to some technical glitch.

General Tender Terms & Conditions for e-Procurement

This tender is an e-Tender and is being published online. The tender is invited in Two cover system
from the registered and eligible firms through e-procurement portal of Government of Kerala
(etenders.kerala.gov.in). Prospective bidders willing to participate in this tender shall necessarily
register themselves with above mentioned e-procurement portal.

The tender timeline is available in the critical date section of this tender published in
www.etenders.kerala.gov.in.

Online Bidder registration process:

Bidders should have a Class Il or above Digital Signature Certificate (DSC) to be procured from
any Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be
available on www.cca.gov.in. Once, the DSC is obtained, bidders have to register on
www.etenders.kerala.gov.in website for participating in this tender. Website registration is a one-
time process without any registration fees. However, bidders have to procure DSC at their own cost.

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at

0471-2577088/188/388 or 0484-2336006, 2332262 or 0497-2764788, 2764188 or 0483-273294 or
through email: etendershelp@kerala.gov.in or helpetender@gmail.comfor assistance in this regard.

Online Tender Process:
The tender process shall consist of the following stages:

Downloading of tender document: Tender document will be available for free download on
www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid
submission as stipulated in this tender document.

. Publishing of Corrigendum: All  corrigenda shall be published on
www.etenders.kerala.gov.in and shall not be available elsewhere.
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iii. Bid submission: Bidders have to submit their bids along with supporting documents to support
their eligibility, as required in this tender document on www.etenders.kerala.gov.in. No manual
submission of bid is allowed and manual bids shall not be accepted under any
circumstances.

iv. Opening of Technical Bid and Bidder short-listing: The technical bids will be opened, evaluated
and shortlisted as per the eligibility and technical qualifications. All documents in support of
technical qualifications shall be submitted (online). Failure to submit the documents online will
attract disqualification. Bids shortlisted by this process will be taken up for opening the financial
bid.

V. Opening of Financial Bids: Bids of the qualified bidder’s shall only be considered for opening
and evaluation of the financial bid, on the date and time mentioned in critical date’s section.

B). Documents Comprising Bid:
i. The First Stage (Pre-Qualification or Technical Cover based on 1cover or 2 cover tender system):

Pre-Qualification or Technical proposal shall contain the scanned copies of the documents which
has to be uploaded in the e tender portal:

The department doesn’t take any responsibility for any technical snag or failure that has taken
place during document upload.

ii. The Second Stage (Financial Cover or as per tender cover system):

The Bidder shall complete the Price bid as per format given for download along with this tender.

Note: The blank price bid should be downloaded and saved on bidder’s computer without
changing file-name otherwise price bid will not get uploaded. The bidder should fill in the details
in the same file and upload the same back to the website.

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the
contract and not subject to variation on any account. A bid submitted with an adjustable/ variable
price quotation will be treated as non - responsive and rejected.

C). Tender Document Fees/e-tender processing fee and Earnest Money Deposit (EMD):
The Bidder shall pay, Tender Document Fees /e-tender processing fee and Earnest Money
Deposit. The EMD is required to protect the purchaser against risk of Bidder’s conduct, which
would warrant the forfeiture of security.

Online Payment modes: The e-tender processing fee and EMD can be paid in the following
manner through e-Payment facility provided by the e-Procurement system.

State Bank of India Multi Option Payment System (SBI MOPS Gateway): Bidders are required
to avail Internet Banking Facility in any of below banks for making tender remittances in e
Procurement System.

A) Internet Banking Options (Retail)
1| Axis Bank 32 | Lakshmi Vilas Bank
2 | Andhra Bank 33 | Mehsana Urban Co-op Bank
3 | Bandan Bank 34 | NKGSB Co-operative Bank
4 | Bank of Bahrain and Kuwait 35 | Oriental Bank of Commerce
5 | Bank of Baroda 36 | Punjab and Maharashtra Cooperative Bank
6 | Bank of India 37 | Punjab National Bank
7 | Bank of Maharashtra 38 | Punjab and Sind Bank
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8 | Bassein Catholic Co-operative Bank | 39 | RBL Bank
9 | BNP Paribas 40 | Saraswat Cooperative Bank
10 | Canara Bank 41 | ShamraoVithal Cooperative Bank
11 | Catholic Syrian Bank 42 | South Indian Bank
12 | Central Bank of India 43 | Standard Chartered Bank
13 | City Union Bank 44 | State Bank of India
14 | Corporation Bank 45 | Syndicate Bank
15 | Cosmos Bank 46 | Tamilnadu Mercantile Bank
16 | DCB Bank 47 | Tamilnadu Cooperative Bank
17 | Dena Bank 48 | The KalyanJanataSahakari Bank
TJSB Bank (Erstwhile Thane JanataSahakari
18 | Deutsche Bank 49 | Bank)
19 | Dhanalaxmi Bank 50 | UCO Bank
20 | Federal Bank 51 | Union Bank of India
21 | HDFC Bank 52 | United Bank of India
22 | ICICI Bank 53 | Vijaya Bank
23 | IDBI Bank 54 | YES Bank
24 | Indian Bank
25 | Indian Overseas Bank
26 | Indusind Bank
27 | Jammu & Kashmir Bank
28 | JanataSahakari Bank
29 | Karnataka Bank
30 | KarurVysya Bank
31 | Kotak Mahindra Bank
B) Internet Banking Options (Corporate)
1 | Bank of Baroda 21 | Laxmi Vilas Bank
2 | Bank of India 22 | Oriental Bank of Commerce
3 | Bank of Maharashtra 23 | Punjab & Maharashtra Coop Bank
4 | BNP Paribas 24 | Punjab & Sind Bank
5 | Canara Bank 25 | Punjab National Bank
6 | Catholic Syrian Bank 26 | RBL Bank
7 | City Union Bank 27 | ShamraoVitthal Co-operative Bank
8 | Corporation Bank 28 | South Indian Bank
9 | Cosmos Bank 29 | State Bank of India
10 | Deutsche Bank 30 | Syndicate Bank
11 | Development Credit Bank 31 | UCO Bank
12 | Dhanalaxmi Bank 32 | Union Bank of India
13 | Federal Bank 33 | UPPCL
14 | HDFC Bank 34 | Vijaya Bank
15 | ICICI Bank 35 | Axis Bank
16 | Indian Overseas Bank
17 | JantaSahakari Bank
18 | Jammu & Kashmir Bank
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19 | KarurVysya Bank

20 | Kotak Bank

During the online bid submission process, bidder shall select SBI MOPS option and submit the
page, to view the Terms and Conditions page. On further submitting the same, the e-
Procurement system will re-direct the bidder to MOPS Gateway, where two options namely
SBI and Other Banks* will be shown. Here, Bidder may proceed as per below:

a) SBI Account Holders shall click SBI option to with its Net Banking Facility., where
bidder can enter their internet banking credentials and transfer the Tender Fee and EMD
amount.

b) Other Bank Account Holders may click Other Banks optionto view the bank selection
page. Here, bidders can select from any of the 54 Banks to proceed with its Net Banking
Facility, for remitting tender payments.

*Transaction Charges for Other Banks vide SBI Letter No. LHO/TVM/AC/2016-17/47 — 1%
of transaction value subject to a minimum of Rs. 50/- and maximum of Rs. 150/-.

* Bidders who are using Other Banks option under SBI MOPS Payment Gateway, are advised
by SBI to make online payment 72 hours in advance before tender closing time.

Any transaction charges levied while using any of the above modes of online payment has to
be borne by the bidder. The supplier/contractor's bid will be evaluated only if payment status
against bidder is showing “Success” during bid opening.

D). SUBMISSION PROCESS:
For submission of bids, all interested bidders have to register online as explained above in this
document. After registration, bidders shall submit their Technical bid and Financial bid online
on www.etenders.kerala.gov.in along with online payment of tender document fees and EMD.

It is necessary to click on “Freeze bid” link/ icon to complete the process of bid submission
otherwise the bid will not get submitted online and the same shall not be available for viewing/
opening during bid opening process.

Deputy General Manager (I1D)
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DISCLAIMER

This document has been prepared by M/s HLL Infra Tech Services Ltd. (HITES) on behalf of Principal,
Government Medical College Konni as Consultant. The project is funded by Govt. of Kerala (Plan
Fund). The information is provided to prospective Bidders, who are interested to Bid for the work of
Design, Construction, Supply, Erection, Testing & Commissioning of 300KLD STP (MBR
Technology) at GMC Konni.

This document is neither an agreement, nor an offer or invitation to perform work of any kind to any
party.

The purpose of this document is to provide interested parties with information to assist the preparation
of their Bid. While due care has been taken in the preparation of the information contained herein, and
is believed to be complete and accurate, neither any of the authorities/ agencies nor any of their
respective officers, employees, agents or advisors give any warranty or make any representations,
expressed or implied as to the completeness or accuracy of the information contained in this document

or any information which may be provided in association with it.

Further, HITES does not claim that the information is exhaustive. Respondents to this document are
required to make their own inquiry/ survey and will be required to confirm, in writing, that they have

done so and they did not rely solely on the information given herein.

HITES reserves the right not to proceed with the Project or to change the configuration of the Project,
to alter the timetable reflected in this document or to change the process or procedure to be applied. It

also reserves the right to decline to discuss the Project further with any respondent.

No reimbursement of cost of any type or on any account will be made to persons or entities submitting
their Bid.
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Definitions

1.

2.

10.

11.

12.

13.

14.

“Application” shall mean the response submitted by interested parties.

“BID/Tender” shall mean documents downloaded from the website by the prospective

Bidder. The word “Tender” is synonymous with “Bid”.

“Bid Security/ Earnest Money” shall mean the amount to be deposited by the Bidder with
the Tender.

“Bid Validity” shall mean the period for which the Bids shall remain valid.

“Bidder” shall mean the party located in India who is participating in the Tendering process
pursuant to and in accordance with the terms of this document. The word “Tenderer” is

synonymous with “Bidder”.
“Client” means Principal, Government Medical College, Konni

“Contract Agreement” shall mean the agreement to be signed between the Successful
Tenderer and the Client / HITES.

“Contract Price” shall mean the financial bid of the Successful Tenderer as accepted by the
Client/ HITES.

“Date of commencement of work” shall mean the date of Start as specified in the Schedule

“F” i.e. 15" day from the date of issue of issue of Letter of Acceptance (LOA)

"Defects Liability Period”/“Maintenance Period" means the period after completion of the
Project during which the Client or his authorized representative/ Engineer-in-charge of HITES
that will notify to the Contractor any defect noticed in the work and the Contractor is liable
for rectification of such defects. Proof of dispatch of letter notifying the defect/ intimating the
representative of Contractor at site on the last date of Defect liability period will make the
Contractor liable for rectify all such defects.

“Engineer in Charge” (EIC) means the Engineer Officer of HITES as mentioned in the
schedule “F” hereunder, as authorized by HITES/ Client.

“Evaluation Committee” shall mean the committee constituted by M/s HLL Infra Tech
Services Ltd. (HITES) for the evaluation of the bids.

“HITES” shall mean M/s HLL Infra Tech Services Ltd., appointed by the Client as

‘Consultant’ for the project.

“Letter of Acceptance” shall mean the letter issued by the HITES to the Successful Tenderer

inviting him to sign the Contract Agreement.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

“Performance Guarantee” shall mean the amount to be paid by the Successful Tenderer as

per relevant clause mentioned elsewhere.

“E-tender Processing Fee” shall mean the amount to be paid by the Tenderers in consideration

of cost of bid document.

“Project / Work” shall mean Design, Construction, Supply, Erection, Testing &
commissioning of 300KLD STP (MBR Technology) at GMC Konni. It also includes 3 year
Operation & Maintenance of the STP during DLP.

“Site” shall mean the place where the works under the Project are to be carried out and the
details of which are provided in this document.

“Successful Tenderer” shall mean the Tenderer declared technically and financially
successful for the Project and with whom, the Contract Agreement shall be signed.

“Similar Works” as defined in eligibility criteria.
“Scheduled banks” mean “Scheduled commercial Banks”

“NIT” means Notice Inviting Tender. The word “Notice Inviting Tenders” is synonymous

with “Notice Inviting Bids”.

“ITB” means Instructions to Bidders
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SECTION I
NOTICE INVITING BIDS

HLL Infra Tech Services Ltd (HITES) on behalf of Principal, Government Medical College Konni

invites bids from eligible contractors/firms as per eligibility criteria laid down, for the work of
‘Design, Construction, Supply, Erection, Testing & commissioning of 300KLD STP (MBR
Technology) at GMC Konni’

1.1 The work is estimated to cost as given in Table - I. Any clarification shall be sought from the
tender inviting authority on courier / e-mail. The NIT and other details are also available on e-
tender portal www.etenders.kerala.gov.in, www.hllhites.com, and Central Public Procurement

Portal.
1.2 TABLE -1
Sl. No. | Description Details
Tender no. HITES/IDS/KONNI-STP/23/05 Dated:04/05/2023
Name of work Design, Construction, Supply, Erection, Testing &
commissioning of 300KLD STP (MBR
Technology) at GMC Konni
3 Estimated cost Rs.2,35,22,000/-(Excl. GST)
4 Earnest Money deposit Rs.1,00,000/-
The bidder shall remit 100% of EMD as online
5 E-Tender Processing Fee | Rs.11,800/-(inclusive of GST)
(Non-refundable) - online
6 Issue of Tender documents | Documents shall be available online at
www.etenders.kerala.gov.in,
http://hllhites.com/tenders, and CPP Portal
7 Pre bid meeting 11/05/2023@11.00AM
Venue: HITES Trivandrum
VC link: meet.google.com/gkd-fdmg-qpx
The bidders may send their queries if any to
tenders@hllhites.com on or before 10.05.2023
@15.00hrs. Reply to queries will be published in e-
tender portal.
8 Last Date & time of | 23.05.2023 at 3.00 pm
Submission of Bids online
(Bid due date)
9 Date & time of opening of | 24.05.2023 at 3.00 pm
Technical Bids through
e-tender portal
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10

Date of start of work

15" day from the date of issue of Letter of
Acceptance (LOA)

11

Completion period
(Part A)

6 (six) months from date of start of work

12

Performance Guarantee

5% of tendered value for Part —A.
And
5% of the tendered value of Part — B

Performance Guarantee shall be in form of
Demand Draft or Bank Guarantee from any
scheduled commercial bank based in India.

This guarantee to be valid up to six months beyond
the stipulated date of completion or the extended
period, thereof.

13

Security Deposit

5 % of tendered value of Part -A (will be released
only after completion of DLP)

14

Defects Liability period

3 years from the after handing over of plant to
Client / HITES after statutory approvals /
clearances.

15

Operation & Maintenance

3 years from the after handing over of plant to
Client / HITES after statutory approvals /
clearances.

The bidders shall also quote for the Operation &
maintenance of the entire system for a period of
three years including consumables and

Manpower.

For O&M the bidder shall enter into separate
agreement with Client (hospital authorities) for
O&M services.

16

Bank account details for the
purpose of preparation of
Bank Guarantee only:

A/c N0.38160968975.

IFS Code: SBIN0004350

Bank : SBI, Commercial Branch, Thycaud,
Trivandrum

Name of A/c: HLL Infra Tech Services Ltd.

17

Contact details for site visit

Name: Mr. Christuraja. L

Project Manager
e-mail: christurajal@hllhites.com
mob: 8903735192

1.3 Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:
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1.4 Eligibility Criteria

1.4.1 The Tenderer should meet the following minimum eligibility criteria:

Indian bidder who fulfills the following requirement shall be eligible to apply. Joint ventures /
Consortium/ SPV of whatsoever kind are not accepted.

a. Experience should be in the name of the bidding company and not in subsidiary/
associate company/ Group Company / JV Company etc.

b. Experience of having successfully completed works during the last seven years ending
last day of the month previous to the one in which tenders are invited as follows:

Three similar works each costing not less than amount equal to 40% of estimated cost
put to tender.

Or
Two similar works each costing not less than amount equal to 50% of estimated cost
put to tender

Or
One similar work costing not less than amount equal to 80% of estimated cost put to
tender

“Similar Works” shall mean one work of Design and SITC of STP with MBR
Technology

Own works/ work under the same management/ own certification of the bidder shall
not be considered for pre-qualification.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum; calculated from the date of
completion to the previous day of last date of submission of tenders.

In case the work experience is of Private sector, completion certificate shall be
supported with copies of Corresponding TDS Certificates.

c. Turnover: Average annual financial turnover should be at least 30% of the estimated
cost put to tender during the immediate last three consecutive financial year ending
31%*March, 2022. The turnover should be of the Bidding Company and not for Group
Company or subsidiary company etc. ITRs for the last three years to be submitted.
[Form T-1 to be submitted]

d. Profit/loss: The bidder should not have incurred any loss (profit after tax should be
positive) in last Five years ending FY 2021-22. This should be duly certified by the
Chartered Accountant.

e. The performance of the bidder for the completed works shall be rated by the Client as
satisfactory or above.

f. Those who had done work/doing work in HITES/HLL shall produce completion/
progress certificate from the Engineer in charge not below the rank of Project manager.
The bidder shall be considered for further evaluation only if the performance of the
bidder for the work is rated as ‘good or above’. This is mandatory. The bidders who
have initiated litigation against HITES shall be considered only after the litigation is
completed.

g. The works completed/being executed by the bidders if required will be inspected by a
technical officer /expert authorized by HITES. If it is found after inspection that the
performance of the bidder for the inspected works is not satisfactory in terms of quality/
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time overrun/overall performance etc, the bidder may get disqualified after due
verification even though the documents submitted by them will meet the other
eligibility criteria as above.

h. The bidder shall have GST registration. The copy of GST registration shall be
submitted.

i. The bidder shall have ESI/ EPF registration. The copy of valid ESI/EPF registration
shall be submitted.

j. The bidder should not have been under blacklisting or debarred or penalised from
bidding by any government agency or public sector undertaking or judicial
authority/arbitration body as on last date of submission of bid. The bidder shall submit
the affidavit on a Rs.100/- non judicial stamp paper duly notarized, to this effect, as per
prescribed format (Form “F”).

k. The bidder shall submit an affidavit duly signed and sealed by their authorized
representative stating that ‘The work if awarded to us, subcontractors will be employed
only for specialized works after getting the concurrence of HITES’

I.  The bidders shall submit along with the bid a declaration as per FORM-J of this
document duly signed by nominated representative of HITES/Client after site visit.
This is mandatory. Bids submitted without FORM-J duly signed by nominated
representative of HITES/Client and bidder will be summarily rejected and will
not be considered for evaluation.

m. The bidder shall also submit Technical details (Project Report) as below along with the
online bid:

I.  Understanding and comprehension of the work involved.

ii. Description of the System proposed, technology concept, process flow sheet,
basic sizing, design codes, specification to be followed for each unit

iii. List of vendors from whom the materials and equipment are planned to be
procured in a consolidated table (as per the approved makes).

iv. The details of the concept and technology to be used

V. A program implementation schedule with broad list of activities, timelines and
milestones. Project schedule in the form of MS Project shall be made showing
the activity to be performed for the project along with duration of each activity.

vi. Design including structural details of Civil and associated works

Successful bidder has to submit 3 sets of Project Report along with drawings in hard copies
within 15 days of issue of LOA. Required changes shall be carried out in the report by the
contractor as required by HITES.

1.5 The time allowed for carrying out the work will be 6 (six months) from the date of start of
work for Part A. Date of start will be reckoned from the 15" day from the date of issue of issue
of Letter of Acceptance (LOA)

1.6 (i) The site for the work is available.
(i) The labour camp shall not be allowed to locate inside the proposed site.

(iii) As the work is to be executed in the existing campus, the contractor shall take special
care to avoid disturbance to the functioning of the facility.

(iv) The Contractor shall settle labour problems if any occurred at site during the
construction stage.
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1.7

1.8

1.9

1.10

111

1.12

1.13

1.14

(v) The contractor shall work in close co-ordination with other contractors working the in
the campus

(vi) The Contractor has to interconnect the existing manhole / sewer line of hospital block
to the new STP Collection Tank. Final statutory approvals of STP is in the scope of the
contractor.

The bid documents consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents is available on line free of cost.

The bid submitted shall become invalid and e-tender processing fee shall not be refunded if:

(i) The bidder is found ineligible.

(i) The bidder does not upload all the documents (including GST registration) as
stipulated in the bid document. In case the firm is not registered at the time of
submission of bid, they will submit an undertaking that they will get themselves
registered with the concerned authorities in case they are awarded the work.

(iii) If any discrepancy is noticed in the documents as uploaded at the time of submission
of bid.

The Technical package and Financial Package as detailed in clause 2.3.6 and 2.3.7 of ITB
shall be submitted online, each marked as per clause 2.3.11 of ITB as per the stipulated date
& time of submission of bid.

The Contractor, whose tender is accepted, will be required to furnish performance guarantee
@ 5% (Five Percent) of the tendered amount within 15 days of issue of LOA for Part-A in
form of Demand Draft or Bank Guarantee of any scheduled commercial bank based in India,
in favour of “HLL Infra Tech Services Limited” as per Form B. Performance Guarantee to
be valid up to six months beyond the stipulated date of completion or the extended period,
thereof.

In case the contractor fails to deposit the said performance guarantee within the period as
indicated in schedule ‘F’, including the extended period if any, the earnest money deposited
by the contractor shall be forfeited automatically without any notice to the contractor.

The contractor whose tender is accepted will also be required to furnish either copy of
applicable (required as per scope of work and direction of EIC) licenses/ registration or proof
of applying for obtaining labour licenses, registration with EPFO, ESIC and programme
chart (time and progress) and manpower deployment schedule within 15 days of issues of
LOA

Evaluation of performance :

Evaluation of the performance of contractors for eligibility shall be done by the HITES. If
required, the works being executed by the bidders who otherwise qualify will be got
inspected by a Technical Officer / Expert authorized by the Client /HITES. If itis found
that the performance of the bidder for the inspected works is not satisfactory in terms
of quality/ time overrun/overall performance etc, the bidder may get disqualified even
though the documents submitted by them will meet the eligibility criteria as laid down
in clause 1.4.1.

Since the work is to be carried out in the existing building as per the scope of work, tenderers
are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders so as to have a better understanding about the existing
facility, scope of work, the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their tender. A bidder shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra charges consequent on any misunderstanding or otherwise shall be
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1.15

1.16

1.17

1.18

1.19

1.20

1.21
1.22
1.23
1.24

1.25

allowed. The bidder shall be responsible for arranging and maintaining at its own cost all
materials, tools & plants, water, electricity, access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a bidder implies that he has read this notice
and all other contract documents and has made himself aware of the scope and specifications
of the work to be done and local conditions and other factors having a bearing on the
execution of the work.

The Competent Authority of the HITES does not bind itself to accept the lowest or any other
tender and reserves to itself the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled
or any condition including that of conditional rebate is put forth by the bidder shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable to
rejection.

The competent authority of HITES reserves to himself the right of accepting the whole or
any part of the tender and the bidder shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in case his near relative is Gazetted
officer in Client or in the Managerial cadres of HITES and is directly dealing with the
Project. Any breach of this condition by the contractor would disqualify him from
participation and consideration in the tender process.

No Engineer of gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found any time to be such
a person who had not obtained the permission of the Government of India as aforesaid before
submission of the tender or engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of 120 (ONE
HUNDRED AND TWENTY) days from the LAST date of submission of bid or any
extension thereto. If any bidder withdraws his tender before the said period or issue of letter
of acceptance, whichever is earlier, or makes any modifications in the terms and conditions
of the tender which are not acceptable to the Client / HITES, then the Client / HITES shall,
without prejudice to any other right or remedy, be at liberty to forfeit 100% of the said
earnest money as aforesaid. Further the bidder shall not be allowed to participate in the re—
tendering process of the work.

This is a Time Bound Project.
The scope of work shall be as per section 111 of this document.
The Bidder must associate with the other agencies working at the site.

Registration/ Licence: The bidder should have their registration for GST, PF, ESIC, Building
Cess Registration etc. (whichever is applicable as per the scope of work), with the
appropriate Authorities. In case the firm is not registered at the time of submission of bid,
they will submit an undertaking that they will get themselves registered with the concerned
authorities in case they are awarded the work.

The contractor/firm will indemnify Client/HITES, as the case may be, against all penal
action that may be levied/effected by any concerned authority for default in any labour
regulation/PF/ESI and other statutory requirements of the relevant Acts/Laws related to the
work of the contractor and will bear the legal charges, if any, and will pay the legal
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charges/dues directly to the concerned authority. An undertaking in this regard is required
to be submitted by applicants along with prequalification.

1.26  This Notice Inviting bid shall form a part of the contract document. The successful Tenderer/
contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days
from the date of issue of the Letter of Acceptance, sign the contract consisting of :-

The Notice Inviting Bids, all the documents including General Conditions of the Contract
(GCC), Special Conditions of Contract (SCC), Specifications, Bill of Quantities and
drawings, if any, forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto including amendments,
corrigendum etc. if any.

1.27 Bid document consists of :

1.27.1 Volume — | (Notice Inviting Tenders (NIT), Eligibility Criteria& Instructions
to Bidders (ITB))

1.27.2 Volume — Il (General Conditions of Contract)
1.27.3 Volume —I11 (Specific Conditions of Contract)
1.27.4 Volume — IV (Financial Bid/ Bill Of Quantities(BOQ))

All amendments(s)/ corrigendum/ minutes of pre bid meeting, if any.

1.28 HITES reserves the right to accept or reject any or all the tenders without assigning any
reason, No Bidder shall have any cause of action or claim against the HITES for rejection
of his tender.

1.29  This project is funded by Government of Kerala from Plan Fund. Payments to the selected
Contractor will be made directly by Client through bank transfer. A tripartite agreement will
be executed between Client, HITES and Contractor for release of payments.

Deputy General Manager (ID)
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SECTION-II
INSTRUCTIONS TO BIDDERS (1TB)

2.1 Eligibility Criteria : As per Notice inviting Bids

2.2 Disqualification. Even if a Contractor meets the eligibility criteria as per clause 1.4.1,
Client/ HITES may, at their discretion and at any stage during the selection process or execution
of the Project, order disqualification of the contractor if the Contractor has:

2.2.1 Made misleading or false representations in the forms, statements and attachments
submitted; or

2.2.2 The Contractor has been blacklisted by any government agency even after bids have
been opened; or

2.2.3 Record of poor performance such as abandoning work, not properly completing the
contract, or financial failures/weaknesses etc.

2.2.4 Suppression of actual facts will be sufficient cause for disqualification.
2.3 BID Documents :
2.3.1 Contents of BID Documents

BID Document shall consist of the documents listed in this document along with any
schedules, addendum or corrigendum etc. issued by Client for the purpose.

2.3.2 Pre-Bid Conference

The bidders having queries/clarification regarding the tender can submit their queries as
mentioned in Notice Inviting Bid. HITES’ response (including an explanation on the query
but without identifying the source of the inquiry) will be uploaded on e-tender portal
www.etenders.kerala.gov.in, website of HITES www.hllhites.com/tenders/, and CPP
portal https://eprocure.gov.in.

2.3.3 Clarifications

Contractor requiring any clarification with regards to the BID document may submit
queries/clarification regarding the tender can submit their queries at e-tender portal/as
email tenders@hllhites.com. HITES will respond to any request for clarification which is
received within date specified in the NIT. The response (including an explanation on the
guery but without identifying the source of the inquiry) will be uploaded in the e-tender
portal. Only written communication/ clarification can be considered as valid.

2.3.4 Amendment to BID Document

i. Atany time prior to the deadline for the submission of Bids, HITES, may, for any
reason, whether at its own initiative or in response to a clarification or query raised
by prospective Bidders, modify the BID document by an amendment.

ii. The said amendments in the form of the addendum/corrigendum will be made
available on the HITES websitewww.hllhites.com/tenders/, e-tender portal
www.etenders.kerala.gov.in and CPP portal https://eprocure.gov.in not later than 3
days to the original or extended deadline for the submission of the bids. The
uploading of the said amendments shall be binding of the bidders. The Bidders are
strongly advised to regularly visit above websites to ensure that they are aware of
the amendments. The addendum (s) / corrigendum (s) issued will form part of the
BID documents.
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iii.  In order to afford prospective Bidders reasonable time for preparing their Bids after
taking into account such amendments, the HITES may, at its discretion, extend the
deadline for the submission of Bids.

2.3.5 Preparation of Bid:
a) Bidder’s responsibility:

i.  The Bidder is solely responsible for the details of his Bid and the preparation of
Bids.

ii.  The Bidder is expected to examine carefully all the contents of BID document as
mentioned in Notice Inviting Bids including instructions, conditions, forms, terms,
etc. and take them fully into account before submitting his offer. Bids, which do
not satisfy all the requirements, as detailed in these documents, are liable to be
rejected as being unresponsive.

iii.  The Bidder shall be deemed to have inspected the Site and its surroundings
and taken into account all relevant factors pertaining to the Site, while
preparing and submitting the Bid.

b) Project Inspection and Site Visit

Any Site information and drawings given in this Bid Document is for guidance only.
The Bidder is advised to visit and examine the Site of works and its surroundings,
understand the scope of work at his/their cost and obtain at his/their own
responsibility, any information that may consider necessary for preparing the Bid
and entering into a Contract with HITES, including availability of electricity,
water and drainage.

The HITES shall not be liable for such costs, regardless the outcome of the selection
process.

Interested bidders may contact HITES authorized officials (refer Table -1 at Section 1
NIT) for site visit and/or for seeking any details regarding execution of proposed work.

Before submitting the Bid, Bidder shall be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into account and that the rates
entered in the Price Bid document are adequate and all-inclusive for the completion of
work to the entire satisfaction of the Employer/Owner

The bidders shall submit along with the bid a declaration as per FORM-J of this
document duly signed by nominated representative of HITES/Client after site visit.
This is mandatory. Bids submitted without FORM-J duly signed by nominated
representative of HITES/Client and bidder will be summarily rejected and will
not be considered for evaluation.

c) Documents Comprising the Bid

Bidder shall submit their Bids ONLINE. The contents of the Technical and Financial
packages are as mentioned hereinafter i.e. Clause 2.3.6 & 2.3.7.

d) Alternative Proposal by bidders:

Bidders shall submit offers that comply with the requirement of the Tender, as indicated
in the drawing and specifications. Alternatives will not be considered.

e) Method of Application:
i. If the bidder is an individual, the application shall be signed by him above his/her full
type written name and current address.
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ii. If the bidder is a proprietary firm; the application shall be signed by the proprietor
above his/her full type written name and the full name of his firm with its current
address.

iii.  If the bidder is a firm in partnership, the application shall be signed by all the partners
of the firm above their full type written names and current addresses or alternatively
by a partner holding power of attorney for the firm. In the latter case, a certified copy
of the Power of Attorney should accompany the application. In both the cases a
certified copy of the partnership deed and current address of all the partners of the
firm should accompany the application.

iv.  If the bidder is a Limited company or a corporation, the bid shall be signed by a duly
authorized person holding Power of Attorney for signing the application and certified
copy of such power of attorney shall also be furnished. The bidder should also furnish
a copy of memorandum of articles of association duly attested by a Public Notary.

f) Bid documentation

i. All information called for in the enclosed forms should be furnished against the
relevant columns in the forms. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even, if
no information is to be provided in a column, a ‘Nil” or ‘no such case’ entry should
be made in that column. If any particulars/query is not applicable in case of the
bidder, it should be stated as ‘“Not applicable’. The bidders are cautioned that
not giving complete information called for in the application forms or not
giving it in clear terms or making any change in the prescribed forms (or)
deliberately suppressing the information may result in the bid being
summarily disqualified. Bid made by telegram or telex and those received late
will not be entertained.

ii. The bid should be type written. The bidder should sign& seal each page of
application, forms and documents before scanning & uploading.

iii. Over writing should be avoided. Corrections if any should be made by neatly
crossing out, initialling, dating and rewriting. Pages of the eligibility criteria
document are numbered. Additional Sheets if any added by the Bidder should also
be numbered by him. They should be submitted as a package with signed letter of
transmittal.

iv. References, information and certificate from the respective Clients certifying
suitability, technical knowledge or capability of the bidder should be sighed by an
officer not below the rank of Executive Engineer or equivalent.

v.  The bidder may furnish any additional information, which he thinks is necessary
to establish his capabilities to successfully complete envisaged work. He is,
however advised not to furnish superfluous information. No information shall be
entertained after submission of eligibility criteria document unless it is called for
by the HITES/ Client.

2.3.6  Contents of Technical Package:
The technical package has to be submitted in two parts.

(A) Technical Package Part —I ; shall comprise the following :

I.  Online submission of e-tender processing fee/ tender document fee. The e-
tender fee is non-refundable.
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VI.

VIL.
VIIIL.

XI.
XII.
XII.
XIV.

XV.

Bid Security

a. The Bidder shall submit EMD for an amount, as mentioned in Notice
Inviting e-tender.

b. The Bid securities of unsuccessful Bidders shall be discharged/ returned
after expiry of the final bid validity and latest on or before the 30" day
after the award of contract. However, in case of two packet or two
stage bidding, bid securities of unsuccessful bidders during first stage,
i.e, technical evaluation etc should be returned within 30 days of
declaration of result of first stage ie, technical evaluation etc.

c. The Bid Security shall be forfeited if a bidder withdraws his bid during
the period of bid validity or in the case of the successful bidder, if he
fails to furnish the necessary performance security or enter into the
Contract within the specified time limit.

d. The Bid Security Bank Guarantee of the successful bidder shall be
returned, after receipt of Performance Bank Guarantee as per Clause 1
of General Conditions of Contract (Volume-II).

Form A: Form of bid along with Appendix to be typed on the letter head
and duly signed and stamped by authorized person.

Form D: Format for Power of Attorney for signing of proposal. In case bid
is signed by Managing Director/Partner/Proprietor himself, Power of
Attorney is not required. It is mandatory to mention on letterhead that the
bid is duly signed and stamped by Managing Director / Partner / Proprietor.

Indemnity/ Undertaking/ Affidavits as per requirements (Form- G)

Form F: Original Affidavit as per format at Form ‘F’ (L1 bidder shall
submit the original affidavit within 15 days of award of work)

Form J : Site visit Declaration

Form “T-1”(Financial Information) — Annual Financial Statement for the
last five years ending 2021-22

Form “T-2” (List of all works of similar nature successfully completed
during the last seven years)

Form “T-3” (List of Project under execution or award). Information in
Form T-3 should be complete and no work should be left out.

Form “T-4” (Performance Report of Works)
Form “T-5” (Structure and Organization)
Copies of GST Registration or undertaking in this regard as per tender

Certificate of Registration for ESI, EPF and acknowledgement of up-to-
date file return.

All pages of the entire tender document, Corrigendum/ addendum (if any)/
pre bid clarifications (if any) signed by the authorized person of the
bidder(s).

2.3.7 Contents of Financial Package

The financial package (VOLUME IV-FINANCIAL BID/ BILL OF QUANTITIES
(BOQ)) should be submitted ONLINE only. Physical submission of financial bid will not
be accepted and e-tender shall be rejected. The price quoted shall be excluding GST but
include all applicable costs associated with the Project i.e. any out of pocket/ mobilization
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expenses, taxes&duties, Building and other Construction Workers welfare Cess (as
applicable) and any other applicable statutory taxes, levies as applicable till the last
stipulated date for the receipt of tender including extensions if any and services during
DLP, Performance warranty as per tender. The quoted rates shall be inclusive of all costs
towards site visits, planning, designing, site surveys, soil investigations all material, labour,
plant and machinery, tools and tackles etc. including water & electricity, overhead charges
etc. In case Government levies/modifies any tax subsequently, the same will be adjusted
plus/minus as the case may be. In case Government levies/modifies any tax subsequently
the same will be adjusted plus/minus as the case may be. The Bidder must ensure to fill up
price against each item of Price bid. If any cell is left blank then value of that cell shall be
treated as “0” (ZERO).

However, in respect of GST, where ever legally applicable the same shall be paid by the
contractor to the concerned Authorities as per the prevailing rules. The payment for any
bills as per this contract shall be made for the total value of the works at the contract rate
plus the GST @18% at the time of billing. Any variation in tax rate of GST (increase or
decrease) after the last date of tender submission shall be adjusted at the time of settlement
of bills. TDS and other deductions shall be made on payments excluding GST.

2.3.8 Language of Bid

The Bid and all related correspondence and documents relating to the Project shall be in
English language.

2.3.9 Currency of Bid

Bid prices shall be quoted in Indian Rupees only. The amount mentioned elsewhere in the
bid document will also deemed to be in Indian Rupees unless otherwise mentioned.
2.3.10 Extension of Bid Validity

Prior to the expiry of the original Bid Validity Period, HITES may, at its discretion, request
Bidders to extend the Bid Validity Period for a specified additional period and also
correspondingly extend the period of validity of Bid Security submitted in the form of a
Bank Guarantee.

2.3.11 Format and Signing of Bid

a. Bid documents (technical package/ bid Part 1l and financial package/ bid) shall be
digital signed by a person duly authorized to sign the Bid documents. The Bidder shall
also submit a power of attorney authorizing the person signing the documents.

b. Entries to be filled in by the Bidder shall be typed or written in indelible ink.

c. The complete Bid shall be without alterations, overwriting, interlineations or erasures
except those to accord with instructions issued by Client, or as necessary to correct
errors made by the Bidder. All amendments/corrections shall be initialed by the
person or persons signing the Bid.

d. All witnesses and sureties shall be persons of status and probity and their full names,
occupations and addresses shall be written below their signatures.

2.3.12 Sealing and Marking of Bids

a. The Bid shall be submitted along with documents and mode of submissionmentioned
above in this section and also mentioned in the Checklist at Annexure - | of this
volume I.

Please note that the price should not be indicated in any of the documents enclosed in
Technical package part I, Technical Package part 1l and I1l. Non-compliance shall
entail rejection of the Bid.
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b. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures shall be accurately filled. In e-
tendering, the intending bidder can quote his rates in figures only. The rates in words,
amount of each item and total is generated automatically. Therefore, the rate quoted
by the bidder in figures shall be taken as correct. In event no rate has been quoted for
any item (s), it will be presumed that the contractor has included the cost of this/these
items(s) in other items and rate for such item(s) will be considered as zero and work
will be required to be executed accordingly.

However, if a tenderer quotes nil rates against each item in item rate tender, the tender
shall be treated as invalid and will not be considered as lowest tenderer.

Please note that the price should not be indicated in any of the documents enclosed in
Envelope no. 1. Non-compliance shall entail rejection of the Bid.

2.3.13 Modifications/ Substitution/ Withdrawal of Bids

(a) No modification or substitution of the submitted Bid shall be allowed after last date of

submission of bids.

(b) The bidder may read the instructions in ‘Vendor guide’ in the e-tender portal for

submission/ modification/ withdrawal of bids.

2.3.14 Power of Attorney:

Bidders shall submit, along with Technical Package, a power of attorney, on a stamp
paper of appropriate value, in favour of the person signing the Bid documents
authorizing him to sign the Bid documents, make corrections/ modifications thereto and
interacting with HITES and act as the contact person. The format for the power of
attorney shall be as per form D of Bid Document VVolume-I. In case bids are signed by
Managing Director/Partner/Proprietor himself, Power of Attorney is not required.

In the event of tender being submitted by a firm, it must be signed separately by each
partner thereof or in the vent of the absence of any partner, it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so, such power of
attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act 1932.

2.3.15 Bid Opening and Evaluation:

Bid Opening

Vi.

The Bids will be opened in the presence of Bidders or their authorized representatives
who may choose to attend on date & time as mentioned in Notice Inviting e-tender. If
such nominated date for opening of Bid is subsequently declared as a public holiday,
the next official working day shall be deemed as the date of opening of the Bid.

Bids for which an acceptable notice of withdrawal has been submitted shall not be
opened.

Bids which have not complied with one or more of the foregoing instructions may not
be considered.

On opening of the e-Bid, it will be checked if they contain Technical & Financial Bids
and e-Tender Processing Fees and EMD/ Bid Security paid online, as detailed above.

The Bidders name, the presence or absence of the requisite details as required or their
authorized representative, may consider appropriate will be announced at the time of
Bid opening.

Technical Package of the Bids will be opened first. These will be checked for
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completeness and confirmation of submission of the requisite EMD/Bid Security. If the
documents do not meet the requirements of the e-Tender, a note will be recorded.

Vii. Technical evaluation shall be as per section IV, Evaluation Process.

viii. Financial Package of all bidders whose bids are found responsive after Technical
evaluation will be opened at a later date.

2.3.16 Determination of Responsiveness

i. Prior to the detailed evaluation of Bids, Client will determine whether each Bid is
responsive to the requirements of the tender.

ii. For the purpose of this clause, a responsive Bid is one which:
a. have digital signature.
b. is accompanied by the power(s) of attorney if required
c. contains all the information as requested in the Bid Document
d

contains information in formats same/similar as those specified in this Bid
Document

@

mentions the validity period of the offer
f. isaccompanied by the Bid Security/ EMD,

g. conforms to all the terms, conditions and specifications of Tender without material
deviation or reservation. "Deviation" may include exceptions and exclusions. A
material deviation or reservation is one which affects, in any substantial way, the
scope, quality, performance or administration of the works to be undertaken by the
Bidder under the Contract, or which limits in any substantial way, HITES’s rights
or the Bidder’s obligations under the Contract as provided for in Bid and/or is of
an essential condition, the rectification of which would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids at
reasonable price.

iii. If a Bid is not substantially responsive to the requirements of Bid, it will be rejected by
HITES. The decision of the HITES in this regard shall be final and binding. The
financial Packages of non-responsive Bidders shall not be opened.

2.3.17 Evaluation of Bids

i. HITES would examine and evaluate responsive Bids, as per the criteria set out in this
document at Section IV Evaluation Process

ii. HITES reserves the right to reject any Bid if:
a. Atany time, a material misrepresentation is made or uncovered; or

b. The Bidder does not respond within the stipulated time to requests for
supplemental information/ clarifications required for the evaluation of the Bid;
or

c. It is found that the information provided is not true or incorrect or facts/
material for the evaluation have been suppressed.

2.3.18 Clarification of Bids

i. Evaluation of technical Bids submitted by Bidders shall be undertaken based on details
submitted therein only. Bidder shall not be allowed to submit on their own, additional
information or material subsequent to the date of submission and such material/
information, if submitted, will be disregarded. It is therefore essential that all details
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are submitted by the Bidder comprehensively, accurately and specifically in their
technical Bid, avoiding vague answers. However, Evaluation Committee, if it so
desires, reserves the right to seek any clarification from the Bidders on the information
provided in the technical package. The request for clarifications and the response shall
be in writing. No change/ addition in the information or substance of the Bid shall be
sought, offered or permitted.

ii. No change in the price or substance of the Bid shall be sought, offered or permitted
except as required to confirm correction of arithmetical errors observed by the
Evaluation Committee during the evaluation of Bids.

2.3.19 Process to be Confidential

i. Except the public opening of the Bids, information relating to the examination,
clarification, evaluation and comparison of Bids and recommendations concerning the
award of Contract shall not be disclosed to Bidders or other persons not officially
concerned with such process.

ii. Any effort by a Bidder to influence HITES’s Evaluation Committee/ Client in the
process of examination, clarification, evaluation and comparison of Bids and in
decisions concerning award of Contract, shall result in the rejection of their Bid.

2.3.20 Award of Contract

i. Award Criteria
HITES will declare the Bidder ranked L1 as Successful Bidder and proceed to issue
Letter of Acceptance (LOA) as per the procedure mentioned in the Bid Document and
terms and conditions set out in this Bid document.

ii. Notification of Award

a. Prior to the expiry of the period of Bid Validity, HITES will issue the Letter of
Acceptance to the Successful Bidder, notifying him of being declared successful and
the intent to sign the Contract Agreement with him. This letter (hereinafter and in
the Conditions of Contract called 'the Letter of Acceptance') shall mention the sum
which HITES, will recommend to pay to the Contractor in consideration of the
completion and guarantee of the work to be performed by them, as prescribed therein
(hereinafter and in the conditions of Contract called 'the Contract Price’). No
correspondence will be entertained by HITES from the unsuccessful Bidders.

b. The Letter of Acceptance shall constitute a part of the Contract.

C. Upon submission of Performance Guarantee by the Successful Bidder, HITES will
promptly notify the other Bidders and discharge/ return their Bid securities.

iii. Signing of Agreement
a. HITES shall prepare the Contract Agreement in the Proforma (Form C) included in
this document, duly incorporating all the terms of agreement between the two
parties. Within 15 days from the date of issue of the Letter of Acceptance the
Successful Bidder will be required to execute the Contract Agreement in stamp
paper of value as per the prevailing stamp duty as prescribed in the Kerala Stamp
Act 1959. The successful bidder has to bear the cost of stamp paper.

b. Prior to the signing of the Contract Agreement, the Successful Bidder shall submit
Performance Guarantee.

C. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registrations (required as per scope of work) or proof of applying
for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare
Board and Programme Chart (Time and Progress) and manpower deployment
schedule within 15days of issues of LOA.
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d. The Contract Agreement shall be duly signed by the HITES and the Contractor
through their authorized signatories.

e. In case the Successful Bidder does not sign the Contract Agreement, HITES reserves
the right to cancel the selection process, forfeit any Bid Security and/or Performance
Guarantee, as the case may be, submitted by the Successful Bidder and either re-Bid
or proceed in any manner that it may deem fit.

f. Contract agreement will be signed by the authorized signatories.

g. For operation & maintenance the contractor may have to enter into a separate
contract with Client if they desires so.
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SECTION-II

SCOPE OF WORK

1. Bids are now invited for following scope of work:

Design, Construction, Supply, Erection, Testing & commissioning of 300KLD STP (MBR
Technology) at GMC Konni including DLP

The successful bidder has do 3 (three) years Operation & Maintenance during the DLP of
the STP after handing over of plant to Client / HITES after statutory approvals / clearances.
The bidder shall also attend to the defects during the period.

The scope of work includes civil constructions (STP tanks and allied works), Electrical,
Mechanical and Plumbing works, detailed designs including preparation of structural
drawings and DPR. Vetting of structural designs to be done from IIT/NIT/Govt. Institutes
if required by HITES.

Conducting Site survey and Soil investigation

The bidder shall design all civil works required for the plant including tanks, foundations,
supports, drains etc and preparation of GFC drawings. The design shall be got approved
by the HITES Engineer in charge.

Preparation and Submission of Project Report with Design, drawings, specifications,
methodology, timelines etc.

STP should be designed for mechanized operation wherever practical for the operator’s
safety, health and hygiene.

The Project is turn-key job and it will be the responsibility of the bidder to carry out basic
and detailed design, engineering including civil construction, equipment supply, and
installation, testing and commissioning and handing over a completely functional unit
complying with Central Public Health and Environmental Engineering Organization
(CPHEEO) Manual / Guidelines and Kerala PCB norms and with all necessary
components.

The design shall be vetted by HITES and any modifications suggested as essential shall be
carried out without any cost implication to HITES

The Contractor has to interconnect the existing manhole / sewer line of hospital block to
the new STP Collection Tank.

The 300KLD STP is planned mainly for the existing building at GMC Konni. The output
from STP shall be used for the following :

o Internal flushing lines in toilets

o HVAC cooling tower make up water

o Landscaping
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The output characteristics at the outlet shall match with the below requirement:

Parameter Unit Raw Water Treated Water
BOD Ppm <400 <5

COD Ppm <1000 <50

TSS Ppm <200 <5

PH 5.5-6.5 6.5-7.5

0&G Ppm <50 <5

e All NOCs, approvals including final statutory approvals of STP from relevant authorities,
obtaining consent to establish and consent to operate is in the scope of the contractor.

e Preparing application for getting required approvals and obtaining NOC from the state
pollution control board and other applicable environmental statutory bodies. Statutory
payment on this account will be reimbursed by the Client at actuals on production of
payment receipts.

o All aspects of quality assurance, including testing of equipment and other components of
the work.

o Design criteria is to be specified with the proposal by the bidder. The design shall meet
BIS and international standards and should be complete in all respects as per international
best practices. Detailed design including the design criteria, codes and standards referred
and specifications of the materials to be used for the design should be submitted by the
bidder along with his proposal. Other documents as detailed in Instruction to Applicants
should be submitted along with the design.

e Reference to the Standard Codes of Practice:

i. All Standards, Technical Specifications and Codes of practice referred to shall be latest
editions including all applicable official amendments and revisions. The Contractor
shall make available at site all relevant Indian Standard Codes of practice as applicable.

ii. Wherever Indian Standards do not cover some particular aspects of
design/construction, relevant International Standards shall be referred to. The
contractor shall make available at site such standard codes of practice.

iii. In case of discrepancy in reference to Standard Codes of Practice, the order of
Precedence shall be BIS, IRC, BS, ASTM, DIN, VDI

e Project Management to ensure completion of Project as per timelines

e Submission of 3 sets of completion (i.e. ‘as-built’) drawings and other related documents,
both a hard copy and the soft copy in Auto CAD or any other IT application used for the
purpose.

e Submission of Operators’ Manual and training of personnel:

o Submission of documents
= QOperators’ Manual, Catalogues, Brochures, and Data Sheets etc
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o Training of personnel
= The Contractor shall arrange to train the Client/ HITES's personnel on the

following aspects prior to provisional takeover of the plant:
a) Operation of plant
b) Adjustments of flow, settings for controls and protective devices etc
¢) Testing the treated water sample
d) Preventive maintenance.

e Making good any defect during the Defects Liability Period / O&M period at no extra cost
to the Client.

The following conditions shall be noted:
1. Design of the STP shall be as per site conditions
2. The additional pipelines from the last manhole of existing sewerage networks shall be
connected to the proposed STP inlet chamber
3. Both sewer and soil lines are connected in a single line to the STP
4.  The statutory approvals for the running of STP shall be taken by the contractor
5. The bidder shall visit the site and understand the site condition, scope of work and
the price quoted shall be including survey, soil investigation, design, and all factors
required for the successful installation & commissioning of STP, approvals,
operation & maintenance, rectification of defects etc. No charges will be paid be extra
from the quoted amount.
2. PROJECT DETAILS
The main source of effluent is wastewater resulting from Toilets, pantries, and washrooms, medical
testing laboratories. The scope of work includes detail design, drawings, getting approvals from

statutory bodies, civil construction, associated MEP works, erection, including all necessary electrical,
piping and mechanical installations, commissioning the Sewage Treatment Plant.

Design Criteria /Specification
1. Tentative space available or STP : Approx. 312 sqgm (26mx12m)
2. Capacity : 300 KLD

3. Technology :MBR
4. Chemical dosing : to be included

5. Completion period  : 06 Months
6. Quality of treated water . As per the KPCB norms

7. NOC from KPCB : Scope of contractor (Consent to Establish & Consent to Operate)
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

Site visit : Bidder should visit the site before submission of tender

Civil : Sub-contract can be accepted

Operation & Maintenance: The contractor shall ensure smooth Operation/ running of entire system
for a minimum period of 3 years during DLP after handing over of plant to Client / HITES after
statutory approvals / clearances. O&M shall include consumables and manpower. The contractor
shall enter into a separate agreement with Client (Hospital Authorities) if Client desires for O&M

Services.

Sewage collection tank : To be designed for the holding capacity of 8 hrs minimum
(Considering for breakdown)

Treated water tank  : To be designed by the bidder based on the site requirement.
Running time of the plant  : 20Hrs /day min

Backwash: To be connected with sewage collection tank as directed by Engineer in charge
Electrical panel : Required space to be provided

Measuring system : Electromagnetic flow meter to be provided as directed by EIC

Excess treated water : To be connected with nearest drain as directed by the Engineer in charge
Odour control should be provided
Battery Limit : Power shall be provided at a single point of main panel by Client and all other

materials (Civil, Mechanical, electrical, Earthing, instrumentation, Plumbing etc.) is under the scope
of Contractor.

Approved make list: Attached (Material to be supplied as per the approved make)

Electrical room, Plant & LAB: Required lighting (LED), Fan & Exhaust fan shall be provided as
directed by Engineer in charge

Lab to be provided with required/minimum facility.

Contractor shall ensure that leak test for all tanks shall be done as per relevant IS codes.
Required signages, flow chart, flow direction to be provided.

Bidder should indicate minimum requirement of space

Consider the entire safety requirement (like Safety rail, barricade, walkways etc.)

Tender No. HITES/IDS/KONNI-PI-STP/23/07 Page 30



27. Removal & Demolition of damaged/existing foundation is under the scope of contractor.
28. Co-ordination with main contractor for the smooth /timely completion of the project.

29. Required documentation & coordination shall be done with main contractor for getting approval
from Electrical inspectorate.

30. Test/ Trial Running and Commissioning:
The Contractor shall have to test each equipment used for the plant for at least 72 hours continuous
running with designed load and to the full satisfaction of HITES Engineer in charge. Any defects found,
has to be rectified by the Contractor at his own cost within reasonable time to be decided by Client.
Necessary Instruments, Gauges and Labour/ Supervisory Staff, Laboratory analysis, consumables etc.,
are to be furnished/ provided by the Contractor at free of cost. It is necessary for bidder to specify the
minimum wastewater required for commissioning of STP.

31. Commissioning/ Handing Over:

During trial runs as described above, the Contractor shall satisfy HITES in all respects regarding the
satisfactory quality of effluent, quality of materials, equipment and workmanship used in the plant. Only
after satisfying itself/ himself regarding the above points, hospital authorities will take over the plant
and such date of taking over shall be deemed as date of completion for all purposes, guarantees, and
payment terms mentioned elsewhere in this tender.

32. Manufacturer's Guarantees:

The manufacturer’s guarantee for design, workmanship, and performance for all bought out items shall
be made available to the owner and shall be valid at least for the entire defects liability period. In the
event of failure of any particular equipment, which fails more than three items during the guarantee/
DLP period as mentioned in clause below, the contractor shall replace at his own cost that equipment.
Manufacturer's/ Contractor's guarantee, as mentioned in clause above, for such replaced equipment shall
also be made available to the Owner and should be kept at least for one year from the date of last
replacement.

The Contractor at his own expense shall start and commission the plant and ensure that it is giving
satisfactory service and desired characteristics of the treated effluent, for two months before handing
over the plant to the Owner. During this, the Contractor shall train the Owner’s operational staff without
any extra cost to the Owner. The Contractor shall also have to guarantee the quality of the treated final
effluent to meet the specification mentioned already. In case the quality of treated effluent varies from
what is required, the Contractor shall rectify the plant at no extra cost so as to achieve the requisite
performance and satisfactory commissioning of the plant to the Client/HITES. Despite the first
opportunity given to the Contractor to effect rectification so as to achieve compliance, and in case the
quality of treated effluent varies again from the required quality, the Contractor will be given one more
opportunity to rectify the plant and bring the treated effluent to the required quality.

If the Contractor fails in both opportunities to achieve the required result as aforesaid, then the HITES
will have the liberty to engage another agency to carry out whatever rectification necessary at the
Contractor’s risk, cost and all expenses which will be recovered from any moneys due to the Contractor
and in addition, the retention money being forfeited by HITES.
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The Contractor shall furnish the figures for average daily consumption of nutrients/ Chemicals, if any.
All the above guarantees will be based on collection and analysis of samples as mentioned in clause
below.

33. Mechanical Guarantees:

The Contractor shall guarantee for a period of three years for the failure of any particular part of the
equipment. In the event of failure of any particular part of the equipment more than three times during
the DLP period, the Contractor shall replace it. In case it is found that the above mentioned failure is
due to some other connected part of the equipment, that part shall also be rectified or replaced by the
contractor to avoid such failures in the future. The guarantee for such replaced parts shall be extended
by one year from the date of last replacement.
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4.1

SECTION IV
EVALUATION PROCESS

Evaluation Process

The Bids will be evaluated in the following stages:

4.2

4.3

I. Stage 1-  Preliminary &Technical Evaluation
ii. Stage 2-  Financial Evaluation.

Stage 1-Preliminary &Technical Evaluation

In Preliminary Stage, e-Tender Fee/ Processing Fee and EMD will be checked online. E-
Tender Fee / Processing Fee and EMD will be checked for veracity of Amount and Form
as required by e-tender terms and conditions. If e-Tender Fee / Processing Fee and/or EMD
submitted by any bidder is not as per e-tender terms and conditions, his bid will be rejected
and will not be considered for further stages of evaluation.

Technical Evaluation

a. Technical Bid — Eligibility Criteria

Bidders qualifying in Stage 1 will be considered for further evaluation and the Technical
Bids shall be evaluated as per eligibility criteria detailed in Clause 1.4.1 and bidder’s
eligibility for the work shall be determined. If bidder is not meeting with the minimum
eligibility criteria as detailed in Clause 1.4.1, his bid will be rejected and will not be
considered for further stages of evaluation.

After evaluation of the bids as per clause 1.4.1, HITES may also invite the bidders for a
presentation (if required), wherein the bidders have to present their proposal on
understanding of the project, technical details, execution plan timelines etc.

HITES, however, reserve the rights to restrict the list of such qualified bidders to any
number deemed suitable by it.

The financial Bid of only those Bidders who are technically qualified shall be opened.

. The financial Bids of Bidders whose technical Bids are found unacceptable shall not be

opened.

HITES shall notify all the technically qualified Bidders of their technical qualification
indicating the date, time and venue for opening of financial Bids.

Stage Il-Financial Evaluation

Evaluation Committee shall open the financial Bid of the technically qualified Bidders in
the presence of the Bidders/their authorized representative, who choose to attend, at the
scheduled date and time.

On opening the financial Bids, the Evaluation Committee shall read out the financial Bid
to all the Bidders and record the same.

The Evaluation Committee shall correct arithmetic errors, if any and sign the same. If any
discrepancy is found between the amount in figures and the amount in words, the amount
in words shall prevail.

If a tenderer quotes nil rates against each item in item rate tender, the tender shall be treated
as invalid and will not be considered as lowest tenderer.
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v. All the financial Bids shall then be ranked according to the financial Bid in increasing
order with the Bidder quoting the least amount ranked L1, Bidder quoting next higher
figure as L2 and so on.

vi. L1 will be declared as Successful Bidder and his offer will be processed further. For
arriving L1 total quoted amount including O&M will be considered.

vii. (a) The financial bid of all eligible bidders as decided by HITES shall be opened and the
decision of HITES will be final and binding.

(b)The date and time of opening of financial bids shall be decided by HITES which will
be intimated at an appropriate time.

4.4 Letter of Acceptance:

The Successful Bidder would be notified in writing by HITES by issuing the Letter of
Acceptance (LOA) in favour of the Bidder.
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Form A-Form of Bid and Appendix

FORM OF BID

Name of the Work: Design, Construction, Supply, Erection, Testing & commissioning of

300KLD STP (MBR Technology) at GMC Konni

Tender no. HITES/IDS/KONNI-PI-STP/23/07 Dated: 03/05/2023

From

To

Sir,

Sub :

................. (Bidder)

Deputy General Manager (ID)
HLL Infra Tech Services Limited
Golden Jubilee Block
Poojappura P.O
Thiruvananthapuram- 695 012

Submission of Proposal

Having visited the Site, ascertained the Site conditions and examined the General Conditions of
Contract as well as Specific Conditions of Contract, Notice Inviting Bids, Instructions to Bidders etc.
and addenda for the above project, we the undersigned, are pleased to submit our technical and financial
Bid along with relevant documents.

1.
2.

We acknowledge that the Appendix forms an integral part of the Bid.

While preparing this Bid, we have gathered our own information and conducted our own
inquiry/survey to our satisfaction and we did not rely solely on the information provided in the
Bid Documents. We shall not hold HITES responsible on any account in this regard.

We hereby certify that all the statements made and information supplied in the enclosed forms
and accompanying statements are true and correct.

We have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

I/We authorize Deputy General Manager (ID), HLL Infra Tech Services Limited or his/her
representative to approach individuals, employers, banker, competence, work experience, and
general reputation.

We undertake, if our Bid is accepted, to commence the works within the stipulated time and to
complete the whole of the works comprised in the Contract within the stipulated time calculated
from the start date.

If our Bid is accepted, we will furnish a bank guarantee as Performance Guarantee for the due
performance of the Contract. The amount and form of such guarantee or bond will be in
accordance with as given in the General Conditions of the Contract.

We are aware that in the event of delay in execution of the Project, beyond the agreed timelines
due to reasons attributable to us, liquidated damages shall be recovered from us.
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10.

11.
12.

13.

14.
15.

16

Note :

Our Bid is valid for your acceptance for a period of (120) ONE HUNDRED AND TWENTY
DAYS from the last date of submission of the Bid as per the Bid Documents or any extension
thereto.

We agree to the General Conditions of Contract and Technical Conditions of Contract and the
terms and conditions mentioned in the Bid Documents.

We declare that we are not having any Litigation pending / in progress with HLL / HITES.

We declare that we have not made any suppression of facts for meeting the requirement of
eligibility to bid.

We declare that the submission of this Bid confirms that no agent, middleman or any
intermediary has been, or will be engaged to provide any services, or any other item of work
related to the award of this Contract. We further confirm and declare that no agency commission
or any payment, which may be construed as an agency, commission has been, or will be, paid
and that the Bid price does not include any such amount. We acknowledge the right of HITES,
if it finds anything to the contrary, to declare our Bid to be non-compliant and if the Contract
has been awarded to declare the Contract null and void.

We understand that you are not bound to accept the lowest or any Bid you may receive.

If our Bid is accepted, we understand that we are to be held solely responsible for the due
performance of the Contract.

. We enclose;
a. All documents as per the checklist
i The Appendix forms part of the Bid

ii. Bidders are required to fill up all the blank spaces in this form of Bid and
Appendix.

AQAIESS ...t e
Witness — Signature .............cooiiiiiiiiiinn,

Name

AT oo

Certificate

It is certified that the information given by us towards meeting the requirement of the eligibility

to bid
cancel

are correct. It is also certified that 1/We shall be liable to be debarred, disqualified/
lation of enlistment in case any information furnished by me/us is found to be incorrect.

Date Seal of bidder Signature of bidder
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Form A- Appendix

APPENDIX TO THE FORM OF BID

(a) Amount of Performance Guarantee to be
deposited by financially successful bidder

As per clauses of GCC

(b) Amount of Security Deposit

As per clauses of GCC

Date for commencement of work

15th day from the date of issue of issue of
Letter of Acceptance (LOA)

Time for completion (Part A)

06 (six) months

iv. Amount of compensation in case of | As per clauses of GCC
extension of completion date due to delays
by the Contractor

V. Defects  Liability  Period including | Three years after handing over of plant to
Operation & Maintenance Client / HITES after statutory approvals /

clearances.

Vi. (a)Period of wvalidity of Performance | As per clauses of GCC
Guarantee
(b) Period of validity of Security Deposit As per clauses of GCC

Signature

(Authorized Signatory)
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FINANCIAL INFORMATION

Name of DIdder: veeeeeeeeeeeeiieeeenneennnn.

1.

FORM ‘T-1°

Financial Analysis-Details to be furnished duly supported by figures in balance sheet/ profit
& loss account for the last five years duly as submitted by the applicant to the Income tax
Department (Copies to be attached) and duly certified by the Chartered Accountant mentioning

the membership number issued by ICAI along with the full address.
i)  Gross Annual Turnover for last three years ending 31.03.2022

Financial Year

Annual Turn Over in Indian Rupees ( or equivalent to
Indian Rupees) as per Audited Balance Sheet

2019-20 Rs.
2020-21 Rs.
2021-22 Rs.
Average Annual Turnover | Rs.

over the past three years

ii) Profit/ Loss for last Five years ending 31.03.2022

Financial Information in Rs.

Equivalent

For year For year For year
2017-18 2018-19 2019-20

For year
2020-21

For year
2021-22

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Profit before Tax

6. Profit after Tax

7. Net Worth

Signature of Chartered
Accountant with Seal

Signature of Applicant.
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FORM - ‘T -2’

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED

DURING THE LAST SEVEN YEARS ENDING LAST DAY OF THE MONTH PREVIOUS

TO THE ONE IN WHICH TENDERS ARE INVITED

SI. | Name of | Owner Cost of | Date of Stipulat | Actual Litigation/ Name &
No | Work/ of Work | Commenc | ed date of | Arbitration | address/ Rem
Project | sponsori | (In ement Date of | completi | Pending/in | Telephone No. | arks
& ng Lakh) | As per Comple | on Progress of officer to
location | Organiz contract tion with details* | whom
ation reference may
be made
D @ @) (4) (®) (6) () (8) (9) (10)

* indicate gross amount claimed and amount awarded by the Arbitrator.

Copy of work Orders and Completion Certificates (as per FORM T-4)of the above works should
also be submitted with date of start and completion of project and quality of work.

Signature of Applicant

Tender No. HITES/IDS/KONNI-PI-STP/23/07

Page 39




SIMILAR WORK UNDER EXECUTION OR AWARDED

FORM ‘T -3

Sl. | Name of | Owner Cost | Date of Stipulat | Upto date | Slow Name & Re
No | Work/ of of Commenc | ed Percentage | Progress, If | address/ ma
Project | sponsori | Wor | ement As | Date of | Progressof | any, & Telephone rks
& ng k per Complet | Work reasons No. of officer
location | Organiz contract ion Thereof to whom
ation reference may
be made
@ 1@ 3 @ 106 (6) () (8) 9) (10)

Certified that above lists of works is complete and no work has been left out and that the information

given is correct to my knowledge and belief.

Signature of Applicant
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FORM ‘T -4

PERFORMANCE REPORT OF WORKS

REFERRED TO IN FORM “T-2” TO “T-3”

01. | Name of Contractor

02. | Name of work / Project & Location

03. | Agreement No.
Estimated Cost

04. | Awarded Value of work

05. | Cost on completion of work

06. | Components of work:
Design
SITC
Technology & Capacity

07. | Date of Start
Date of completion :

08. | i) Stipulated date of completion
ii) Actual date of completion

09. | Scope of work

10. | Whether case of levy of compensation for | Yes/ no
delay has been decided or not

11. | If decided, amount of compensation levied
for delayed completion, if any

12. | Performance Report :
a) Quality of work Excellent/Very Good / Good/ Satisfactory/ Poor
b) Financial soundness Excellent/Very Good / Good/ Satisfactory/ Poor
c) Technical Proficiency Excellent/Very Good / Good/ Satisfactory/ Poor
d) Resourcefulness Excellent/Very Good / Good/ Satisfactory/ Poor
e) General behavior Excellent/Very Good / Good/ Satisfactory/ Poor

Dated :
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STRUCTURE & ORGANIZATION

Form ‘T - 5°

01.

Name & Address of the applicant

02.

Telephone No. / Email id.

03.

GST no.

04.

Legal status of the applicant (attach copies of
original document defining the legal status)

a) An Individual

b) A proprietary firm

c) Afirmin partnership

d) A limited company or Corporation

05.

Particulars of registration with various
Government bodies (attach attested photocopy)

Organization / Place of Registration :

1.

2.

3.

06.

Names and Titles of Directors & Officers with
designation to be concerned with this work

07.

Designation of individuals authorized to act for
the organization.

08.

Was the applicant ever required to suspend
construction for a period of more than six months
continuously  after you commenced the
construction? If so, give the name of the project and
reasons of suspension of work.

09.

Has the applicant or any constituent partner in case
of partnership firm, ever abandoned the awarded
work before its completion? If so, give name of the
project and reasons for abandonment.

10.

Has the applicant or any constituent partner in case
of partnership firm, ever been debarred/ black-
listed/penalized for Biding in any organization at
any time? If so, give details.

Tender No. HITES/IDS/KONNI-PI-STP/23/07

Page 42




11.

Has the applicant or any constituent partner in case
of partnership firm, ever been convicted by a Court
of Law? If so, give details.

12.

In which field of construction Services the
applicant has specialization and interest?

13.

Any other information considered necessary but
not included above.

Signature of Applicant
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FORM B
FORM OF PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,
DEPUTY GENERAL MANAGER (ID)
HLL INFRA TECH SERVICES LIMITED
GOLDEN JUBILEE BLOCK
POOJAPPURA PO,
THIRUVANANTHAPURAM- 695 012
Dear Sir,
In consideration of the HLL Infra Tech Services Limited for

(name of work) which expression shall include
his successor and assignees, (herein after called HITES) having awarded to -
———————————————————————— having its Office at .....................coceeeeeeene.o.........and Registered Office at
—————— -—-- (hereinafter referred to as “the said
Contractor (s)”, which expression shall include his successor and assignees) for the work of

Contract No. / LOA No.--------------
-- in terms interalia, of the and the General Conditions of Contract and
upon the condition of the Contractor's furnishing Security for the performance of the Contractor's
obligations and discharge of the Contractor's liability under and in connection with the said Contract up
to a sum of RS.-------=-=-m-mmmmmmeeeeee Rupees -

1. We, (hereinafter called "The Bank' which
expression shall include its successors and assignees) hereby jointly and severally undertake to
guarantee the payment to the HITES in rupees forthwith on demand in writing and without protest
or demur or any and all moneys payable by the Contractor to the HITES in respect of or in
connection with the said Contract inclusive of all the HITES's losses and damages and costs,
(inclusive between attorney and HITES) charges and expenses and other moneys payable in
respect of the above as specified in any notice of demand made by the HITES to the Bank with
reference to this guarantee upto an aggregate limit of Rs. (Rupees

only).

2. We Bank Ltd. further agree that the HITES shall be sole judge of
and as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said Contract and the extent of loss, damage, cost, charges and expenses
caused to or suffered by or that may be caused to or suffered by the HITES on account thereof
and the decision of the HITES that the said Contractor has committed such breach or breaches
and as to the amount or amounts of loss, damage, costs, charges and expenses caused to or
suffered by the HITES from time to time shall be final and binding on us.

3. The HITES shall be at liberty without reference to the Bank and without affecting the full liability
of the Bank hereunder to take any other Security in respect of the Contractor's obligations and
liabilities hereunder or to vary the Contract or the work to be done there under vis-a-vis the
Contractor or to grant time or indulgence to the Contractor or to reduce or to increase or otherwise
vary the prices of the total Contract value or to release or to forbear from enforcement of all or
any of the Security and/or any other Security(ies) now or hereafter held by The HITES and no
such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements with the
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Contractor or release or forbearance whatsoever shall absolve the bank of the full liability to the
HITES hereunder or prejudice the rights of the Employer against the bank.

4. This guarantee shall not be determined or affected by the liquidation or winding up, dissolution,
or change of constitution or insolvency of the Contractor but shall in all respects and for all
purposes be binding and operative until payment of all monies payable to the HITES in terms
thereof.

5. The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and
the obligations of the Bank in terms hereof shall not be anywise affected or suspended by reason
of any dispute or disputes having been raised by the Contractor stopping or preventing or
purporting to stop or prevent any payment by the Bank to the HITES in terms hereof.

6. The amount stated in any notice of demand addressed by the HITES to the Bank as liable to be
paid to the HITES by the Contractor or as suffered or incurred by the HITES on account of any
losses or damages or costs, charges and/or expenses shall be conclusive evidence of the amount
so liable to be paid to the HITES or suffered or incurred by the HITES as the case may be and
shall be payable by the Bank to The Employer in terms hereof.

7. This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of the HITES and liabilities of the Contractor arising upto and until midnight

of

8. This guarantee is valid till (date to be mentioned) (This guarantee to be
valid up to six months beyond the stipulated date of completion or the extended period,
thereof.)

9. This guarantee shall be in addition to any other guarantee or Security whatsoever that the HITES
may now or at any time anywise may have in relation to the Contractor's obligations/or liabilities
under and/or in connection with the said Contract, and the HITES shall have full authority to
have recourse to or enforce this Security in preference to any other guarantee or Security which
the HITES may have or obtain and no forbearance on the part of the HITES in enforcing or
requiring enforcement of any other Security shall have the effect of releasing the Bank from its
full liability hereunder.

10. It shall not be necessary for the HITES to proceed against the said Contractor before proceeding
against the Bank and the Guarantee herein contained shall be enforceable against the Bank
notwithstanding that any Security which The HITES may have obtained or obtain from the
Contractor shall at the time when proceedings are taken against the said bank hereunder be
outstanding or unrealised.

11. We, the said Bank undertake not to revoke this guarantee during its currency except with the
consent of the HITES in writing and agree that any change in the constitution of the said
Contractor or the said bank shall not discharge our liability hereunder.

12, We the said Bank further that we shall pay forthwith the amount stated
in the notice of demand notwithstanding any dispute/difference pending between the parties
before the arbitrator and/or that any dispute is being referred to arbitration.

13.  Notwithstanding anything contained herein above, our liability under this guarantee shall be

restricted to Rs. (Rupees ) and this guarantee
shall remain in force till and unless a claim is made on us within 3 months
from that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities there under.
Notwithstanding anything contained herein above:
(@) Our liability under this Bank Guarantee shall not exceed Rs.

(RUpEES ------==n=nmmmmmmmnnn )
(b) This Bank Guarantee shall be valid up to -----------------
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(c) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before ---------------- at (bank
address)otherwise, all your rights under this guarantee shall be forfeited and bank shall be
relieved and discharged from all the liabilities there under irrespective of whether or not the
original bank guarantee returned to us or not

Dated day of 2023

For and on behalf of Bank.

Issued under seal
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Form C
FORM OF AGREEMENT

(On a stamp paper of appropriate value as per the prevailing stamp duty as prescribed in Kerala stamp
act 1959 amended from time to time. Contractor shall bear the cost of stamp paper)

Agreement NO.....ooeiieiiiiiiiieiietiieiiietiietiieeiercesccnnecnenes

This agreementismade at .....ceeevevernrernnne onthe......... dayof............ 2023 between M/s HLL
Infra Tech Services Ltd (HITES) which expression shall, unless repugnant to the context or meaning
thereof be deemed to mean and include its successors, legal representatives and assigns of the First

Part.

AND

M/s a Company incorporated under the Companies Act 1956 having
Head Office at -
--- and Office at ---- - , (hereinafter called the “Contractor” which

expression unless repugnant to the context shall mean and include its successors-in-interest assigns etc.)
of the Second Part.

Whereas HITES is desirous that certain works should be executed, for

hereinafter called the “The Project” and has accepted a Tender submitted by the contractor for the
execution and completion of such works as well as guarantee of such works and the remedying of
defects therein.

NOW THIS AGREEMENT WITHNESSTH as follows:

1. Inthis agreement words and expression shall have the same meanings as are respectively assigned
to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and constructed as part of this
agreement Viz.

Volume — I (NIT &Instructions to Bidders)

Volume- 1l (GCC)

Volume —I111 (Specific Conditions of Contract)

Volume - 1V (Financial Bid/ Bill of Quantities (BOQ))

All the correspondence till award of contract i.e. addendum, minutes, LOA etc.
Technical and Financial bids submitted by bidder.

3. In consideration of the payment to be made to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with HITES to executed and complete the Project by -------------------
------- and remedy and defects therein in conformity in all respects with the provisions of the
Contract.

4. Whereas HITES has accepted bid/ negotiated Bid for the above mentioned work for an amount of
Rs. (Rupees Only). The above bid/ negotiated bid
amount is inclusive of all prevailing taxes including, Building and other Construction Workers
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welfare Cess and any other applicable statutory taxes, levies and excluding Goods and Services Tax
as per terms & conditions of Bid document.

5. The payment to the contractor will be made by Client based on the recommendation of HITES in
consideration of the execution and completion of the Project and the remedying of defects therein,
the total Contract Price of Rs.

-- only) being the sum stated in the
letter of Acceptance(LOA) subject to such additions thereto or deductions there from as may be
made under the provisions of the Contract at the times and in the manner prescribed by the Contract.

6. OBLIGATION OF THE CONTRACTOR

The Contractor shall ensure full compliance with tax laws of India with regard to this Contract and
shall be solely responsible for the same.

IN WITHNESS OF WHEREOF the parties hereto have caused their respective common seals to be
hereunto affixed / (or have hereunto set their respective hands and seals) the day and year first above

written.
For and on behalf of the Contractor For and on behalf of the HITES
SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED
Signature of the authorized official Signature of the authorized official
Name of the Contractor Name of the official
Stamp / Seal of the Contractor Stamp / Seal
in the presence of: in the presence of:
Witness Witness
Name Name
Address Address
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Form D

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSALFOR
AUTHORIZED SIGNATORY (in stamp paper of appropriate value)

Know all men by these Presents, We .........c.oveviirrerrirrirriirenneieienneaneananns (Name of the
Tenderer and address of their registered office) do hereby constitute, appoint and authorize Mr /
MS. o (name and residential address of Power of Attorney holder) who
is presently employed with us and holding the position of
............................................................... as our attorney, to do in our name and on our
behalf, all such acts, deeds and things necessary in connection with or incidental to our Bid for the

Project and submission of all documents and providing information / responses to ,

representing us in all matters before , and generally dealing with in

all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and

shall always be deemed to have been done by us.

For.............. (name of authorised representative of firm)
WItness:.....oovvveiiiiiiiiiiien,

Accepted :....oiiiiiiiiiiin, (signature & details of POA holder)
For.............. (name of authorised representative of firm)

Tender No. HITES/IDS/KONNI-PI-STP/23/07 Page 49



Form F
AFFIDAVIT

(To be prepared in a 100 rupee non-judicial stamp notarized, duly signed and sealed by the
authorized signatory)
1. |, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

2. The undersigned also herby certifies the our firm M/s have neither
abandoned any contract awarded to us nor such works have been rescinded, during the last five
years prior to the date of this application.

3. The undersigned also hereby confirm that M/s have not been under
blacklisting or debarred or penalised from bidding by any government agency or public sector
undertaking or judicial authority/arbitration body as on last date of submission of bid

4. The undersigned hereby authorize (s) and request (s) any bank, person, form or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify this
statement or regarding my (our) competence and general reputation.

5. The undersigned understands and agrees that further qualifying information may be requested,
and agrees to furnish any such information at the request of the HITES.

6. The undersigned hereby confirmed that if the work is awarded to us, the work will be executed
with utmost quality and in case of any rectification suggested by Client/HITES at any stage of
work due to poor quality, the same will be re executed by us at free of cost.

7. The undersigned undertake that ‘I/We have not altered/ modified the financial bid attached in
the HITES e-tender portal. If it is found during the tender stage or later that the BOQ is modified
by us, the HITES shall have the right to reject our bid'.

8. The undersigned hereby confirmed that ‘The work if awarded to us, will be directly executed
by us and subcontractors will be employed only for specialized works after getting the
concurrence of HITES’.

9. The Undersigned hereby confirm that we are not having any Litigation pending / in progress
with HLL / HITES.

10. The Undersigned hereby confirm that we will provide required services during the Defect
Liability Period and will provide warranty to the system as per tender requirement.

11. The Undersigned hereby confirmed that we have not suppressed any fact for being eligible to
bid.

Signed by an Authorised Officer of the Firm
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Form-G
UNDERTAKING
(In letter head of bidder)

We do hereby indemnify HITES/Client, against all penal action that may be levied/effected by any
concerned authority for default in any labour regulation/PF/ESI and other statutory requirements of
the relevant Acts/Laws related to the work of the contractor and will bear the legal charges, if any,
and will pay the legal charges/dues directly to the concerned authority.

Signed by an Authorised Officer of the Firm
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FORM-J

FORMAT FOR UNDERSTANDING THE PROJECT SITE

(on Bidder Letter Head)

I/we hereby certify that I/we have examined & inspected the site & its surrounding satisfactorily,
where the project is to be executed as per the scope of works. I/ We are well aware about the
Location and conditions etc.

I / We hereby submit our BID considering above all facts gathered during site visit and each &
every

aspect has been considered in the Quoted cost of the project as per BOQ.

1. Name of Bidder Representative with Designation visited the site: - ...............ocooeiiiiiiinn ;
2. Name of Bidder/Firmi-.. ... e

3. Tender to be participated by Bidder:- ...

4. Name of Site visited with dates: -

a) on

b) on

Please add on as required

(Name with designation)

Representative of the Agency/Firm

Countersigned

Representative of HLL Infra Tech Services Limited

Note: Technical Bids without Proof of Site Visit will be summarily rejected.
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Checklist

Annexure -1

CHECK LIST OF DOCUMENTS TO BE SUBMITTED WITH THE BID

TECHNICAL PACKAGE - Part |

S.No. | Name of Document Mode of Page
submission No.
1 Non-refundable fee of Rs.11,800/-(inclusive of GST) only as e-tender
' processing fee
2. Bid Security/EMD of Rs.1,00,000/-
Form of bid and Appendix (Form A) for the bid
4, Power of Attorney (Form D) in favour of the person signing the Bid
5 Affidavit by Bidder (Form F) on a Rs.100/- non judicial stamp paper
' duly notarized, to this effect, as per prescribed format

6 Affidavit/ Indemnity / Undertaking (Form G)
7. Form J — Site visit declaration
8. Form “T-1” (Financial Information)
9. Form “T-2” (Details of works) Online
10. Form “T-3” (Project under execution of award)
11. Form “T-4” (Performance Report of Works)
12. Form “T-5” (Structure and Organization)
13. Copies of GST Registration / ESI/EPF registration
14. Technical compliance sheet, data sheet / catalogues
15 All pages of the entire tender document/ Corrigendum/ addendum (if

' any)/ pre bid clarifications (if any) signed by the authorised person of

the bidder/bidder.
16 Any other document as specified in the tender document
FINANCIAL PACKAGE COMPRISING OF:
S.No | Name of Document Mode of Page
submission No.

1. Signed bid /Financial Bid (Bill of Quantities — Volume-IV) Online
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Volume 11

General Conditions of Contract (GCC)
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l. CONDITIONS OF CONTRACT
Definition:

1. The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the Client /
HITES and the Contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time
by the Engineer-in-charge of the Consultant appointed by the Client and all these
documents taken together, shall be deemed to form one contract and shall be
complementary to one another

2. Inthecontractthefollowingexpressionsshall,unlessthecontextotherwiserequires,havethe
meanings, thereby respectively assigned to them:-

i) The expressions works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or
by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional. The work(s) shall also mean the work
including survey, investigation, design, both permanent and temporary, or services to be
carried out, designed, constructed, manufactured, fabricated, delivered to Site, erected,
installed, completed, tested, commissioned, (including Integrated Testing and
Commissioning) and remedying of any defects, and/ or supplied in accordance with the
Contract and include Plant, Goods and Materials and their accessories and other necessary
items/activities to complete the project/work.

i)  Accepting Authority shall mean the authority nominated by HITES

iii)  The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company, or the successors of such firm
or company and the permitted assignees of such individual, firm or company.

iv)  “Client/ Owner” shall means Principal, Government Medical College Konni

v)  “HITES” shall mean HLL Infra Tech Services Ltd. (HITES), (100% Subsidiary of HLL
Lifecare Ltd., A Government of India Enterprise) appointed as ‘Consultant’ by the Client
for this project.

vi)  “Engineer in Charge” (EIC) means the Engineer Officer as authorized by HITES /
Client.

vii) Expected risk(s) are risks due to riots (other than those on account of the
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped
power, any act of Client, damage from aircraft, acts of God, such as earthquake, lightening
and unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority or causes solely due to use or occupation by
Client of the part of the works in respect of which a certificate of completion has been
issued or a cause solely due to Client’s faulty design of work.

viii) Specifications means the specifications followed in the area where the work is to be
executed.

ix)  Market rate shall be the rate as decided by Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus 15%on cost of
materials and labour to cover, all overheads and profits, provided that no extra overheads
and profits shall be payable on the part(s) of work assigned to other agency(s) by the
contractor as per terms of contract.
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x)  Schedule(s)referred to in these conditions shall mean the relevant schedule(s) annexed to
the tender papers or the standard Schedule of Rates of the Government, with the
amendments thereto issued upto the date of receipt of the tender.

xi)  The “Site” shall mean the land/ or place on, into or through which work is to be executed
or any adjacent land, path or street which may be located or used for the purpose of
carrying out the contract.

xii)  “Tendered Value”/ “Contract Price” means the value of the entire work as stipulated
in the letter of award.

xiii)  “GST” shall mean Goods and Service Tax.

xiv) “Date of commencement of work”: The date of commencement of work shall be the
date of start as specified in NIT

Scope and performance

3. Where the context so requires, words imparting the singular only also include the plural or
vice versa. Any reference to masculine gender shall whenever required include feminine
gender and vice versa

4, Heading and Marginal notes to these General Conditions of Contract shall not be deemed
to form part thereof or be taken into consideration in the interpretation or construction
thereof or of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specifications, Schedule of rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers. None
of these documents shall be used for any purpose other than that of this contract.

Works to be carried out

6. The work to be carried out under the contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The description given in the Schedule of Quantities shall, unless otherwise
stated, be held to include wastage of materials, cartage and carriage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labour necessary in
and for the full entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

Sufficiency of tender

7. The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and price quoted in
the Schedule of Quantities, which rates and price shall, except as otherwise provided, cover
all his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies and Adjustment of errors

8. Theseveraldocumentsformingthecontractaretobetakenasmutuallyexplanatoryofone another,
detailed drawings being followed in preference to small scale drawings and figured
dimensions in preference to scale and specific conditions in preference to general
conditions.

i. In the case of discrepancy between the various documents, the following order of
preference shall be observed:—
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a) Project Report

b) GCC, NIT,ITB

c) SCC

c) Indian Standard Specifications of B.1.S.

d) For items not covered by any of the above, the work shall be done, as per sound
engineering practices and as directed by the Engineer-in-charge.

ii. If there are varying or conflicting provisions made in any one document forming Part
of the contract, Accepting Authority shall be deciding authority with regard to the
intention of the document and his decision shall be final and binding on the Contractor.

Any error in description, quantity or rate in schedule of quantities or any omission there
from shall not vitiate the contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligation under the contract.

Signing of Contract

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority,
shall, within 15 days from the stipulated date of start of the work, sign the contract
consisting of notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof together with
any correspondence leading thereto.
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1. CLAUSES OF CONTRACT

1. PERFORMANCEGUARANTEE

(i)  The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of
the tendered value of Part —A component in Financial Bid in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the contract agreement,
(not withstanding and/or without prejudice to any other provisions in the contract) within
15days from the date of issue of letter of acceptance (LOA) in form of DD or BG from any
scheduled commercial bank based in India or the State Bank of India in accordance with the
form annexed hereto.

This period of 15 days for submission of Performance Guarantee can be further extended
by the Engineer-in- Charge up to a maximum period of 7 days with a late fee @ 0.1% per
day of Performance Guarantee amount beyond the period of 15 days, on written request of
the contractor stating the reason for delays in procuring the Performance Guarantee, to
the satisfaction of the HITES / Engineer-in-Charge.

For Part- B component in Financial Bid, the bidder shall submit the Performance Guarantee
before commencement of O&M services.

(ii)  The Performance Guarantee shall be initially valid up to the stipulated date of completion
plus six months beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to cover such enlarged
time for completion of work. After recording of the completion certificate for the work by the
competent authority, the performance guarantee shall be returned to the contractor, without
any interest. The Bank Guarantee shall be kept alive till the completion or extended period
whichever is later and expenses of renewal thereof are the responsibility of the contractor.

(iii) In the event of the default by contractor, Contract being determined or rescinded under
provision of any of the Clause /Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the HITES/ Client

2. SECURITYDEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
HITES/ Client at the time of making any payment to him for work done under the contract to deduct
a sum at the rate of 5% of the gross amount of each running and final bill (tendered value of Part —-A
component in Financial Bid) till the sum deducted will amount to security deposit of 5 % of the
tendered value of the work. Such deductions will be made and held by HITES by way of Security
Deposit unless he/ they has/have deposited the amount of Security at the rate mentioned above in cash
or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of
any Bank is furnished by the contractor to the HITES as part of the security deposit and the Bank is
unable to make payment against the said fixed deposit receipt, the loss caused there by shall fall on
the contractor and the contractor shall forthwith on demand furnish additional security to the HITES
to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security depositor from
the interest arising therefrom, or from any sums which may be due to or may become due to the
contractor by HITES on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10days make
good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks or
Government Securities (if deposited for more than 8 MONTHS) endorsed in favour of the Engineer-
in-Charge, any sum or sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the running bills of the
contractor at the rates mentioned above.
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The Security Deposit as deducted above can be released against bank guarantee issued by a scheduled
bank.

The security Deposit shall be returned to the Contractor only after successful completion of Defect
Liability Period / Operation & maintenance.

It is also a condition of contract that Security Deposit of the work shall be refunded if no labour
complaint has been received from the Labour Officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-In-Charge shall, after issue of notice in this
regard to the Contractor, deduct the amount required to settle the complaint from his security deposit
and refund the balance amount.

3. COMPENSATION FOR DELAY

The work must be completed in all respect within the stipulated time as per tender conditions. If the
Contractor fails to maintain the required progress in terms of the agreed time and progress chart or to
complete the work and clear the site on or before the date of completion of Contract or extended date
of completion, he shall without prejudice to any other right or remedy available under the law to the
HITES / Client on account of such breach, pay as compensation, Liquidated damages maximum rate
@ 1% (one percent) per month of delay to be computed on per day basis based on quantum of damage
suffered due to stated delay on the part of Contractor. Provided always that the total amount of
compensation for delay to be paid under this Condition shall not exceed 10% of the Tendered Value
of work.

Such amount payable shall be recovered from the amount payable to the contractor / PBG/ SD
available with HITES / Client.

4. WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, not following safety
norms, inferior workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or un-workman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence and continues to do so after a notice in
writing of seven days from the Engineer-in-Charge.

(iii) If the contractor fails to complete the work or section of work with individual date of
completion on or before the stipulated or justified extended date, on or before such date of
completion; and the Engineer in Charge without any prejudice to any other right or remedy
under any other provision in the contract has given further reasonable time in a notice given
in writing in that behalf as either mutually agreed or in absence of such mutual agreement
by his own assessment making such time essence of contract and in the opinion of Engineer-
in-Charge the contractor will be unable to complete the same or does not complete the same
within the period specified.

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the contract and does
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not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in- Charge.

(v) If the contractor shall offer or give or agree to give to any person in HITES/ Client or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for HITES.

(vi) If the contractor shall enter into a contract with HITES in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have been previously disclosed in writing
to the Engineer-in-Charge.

(vii) If the contractor had secured the contract with HITES as a result of wrong tendering or other
non-bonafide methods of competitive tendering or commits breach of integrity pact.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency
Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the sequestration
of his estate or if a trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece- work
basis or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval of the Engineer
-in-Charge. When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the HITES shall have powers:

(@  To determine the contract as aforesaid so far as performance of work by the Contractor
is concerned (of which determination notice in writing to the contractor under the hand
of the Engineer-in-Charge shall be conclusive evidence). Upon such determination,
Security Deposit already recovered and Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the HITES/Client.

(o)  After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his hands
and to give it to another contractor to complete the work. The contractor, whose contract
is determined as above, shall not be allowed to participate in the tendering process for
the balance work including any new items needed to complete the work. In the event of
above courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased
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or procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of the contract.
And in case action is taken under any of the provision aforesaid, the contractor shall not
be entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified.

5. MEASUREMENT OF WORKS
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer-in-Charge and
the contractor or their representatives in token of their acceptance and will be maintained by the
Engineer-in-Charge. The contractor has to maintain measurement book as per the direction of EIC.

6. PAYMENT TERMS
Payment terms shall be as below:

(i) Part A: For Design, Construction, Supply, Erection, Testing & commissioning of
300KLD STP (MBR Technology)

Stage | Particulars % of amount
payable from the
overall quoted
amount

1 Submission & approval of complete design | 5%

including structural design by HITES and issue of
GFC drawings

2 Getting initial NOC from PCB 5%

3 Completion of Civil construction 20%

4 Supply of equipment on prorata basis 30%

5 Erection of equipment 15%

6 Testing & commissioning of equipment 10%

7 Getting final NOC from PCB 10%

8 Taking/Handing over of the system by Client 5%

(ii) Part B : Operation & Maintenance (O&M)

For O&M the contractor has to submit monthly or quarterly bills based on the quoted amount
for each years of operation (in equal installments). The bills shall be submitted by 5" of every
subsequent month of operation, with all supporting documents.

Bills shall be raised in the name of Client i.e. Principal, Government Medical College Konni. The
payments will be released to the contractor directly by the Client through bank transfer based on the
certification of bills by HITES.

Required documents for direct bank transfer shall be submitted by the Contractor to the Engineer-In-
Charge / Client as per requirement.
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Bills shall be submitted by the contractor for the work executed on the basis of completion of each
milestones in the format given by EIC in triplicate within the time frame fixed for the same by the
Engineer-in-Charge (EIC). The bills shall be submitted with all supporting documents as required by
the EIC / tender.

The final bill shall be submitted by the contractor, along with all supporting documents required as per
tender in the same manner as specified in interim bills within one months of physical completion of the
work. No further claims shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Final bill shall be paid within 6 months from the date
of submission of bills with all supporting documents.

No bills shall be paid for the work till the licenses like registration with EPFO and ESIC and whichever
applicable for the scope of work, are submitted by the contractor to the Engineer-in-charge.

All statutory payments in connection with the employment of the Workmen & Employees State
Insurance for this work will be borne by the Contractor at the prevailing rates.

The contractor is the employer of all the workers engaged for this work and should therefore take all
required registrations and pay premiums correctly to labour welfare funds/Employees State Insurance,
PF etc

The Contractor shall also ensure the compliances of all statutory provisions by the sub-contractors, if
any, engaged by contractor for above said work.

The contractor shall submit affidavit to indemnify and save harmless the Client / HITES and against all
actions, suits, proceedings, losses, costs, damages, charges, claims and demands of every nature and
description brought or recovered against the HITES by reasons of any act or omission of the Contractor,
his agents or employees in connection with complying the provisions of the EPF, ESI, Labour laws etc
as amended from time to time. All sums payable by way of compensation/ penalty/ damages/ interest
on the outstanding amounts payable by the contractor shall be considered as reasonable and be payable
by the contractor to the HITES immediately and if the contractor does not pay the amount immediately
the same will be deducted from security deposit or earnest money or any other amount available with
the HITES or any money payable to the Contractor by the HITES.

The deduction towards statutory deductions shall be changed if the government revises the rate. Any
tax omitted, to be deducted in any part bill shall be deducted in the subsequent bills/final bill.

However, it shall be the responsibility of the contractor to ensure that all the statutory requirements like
filing of returns etc. are met with as per the prevailing norms.

7. SECURED ADVANCE ON PERISHABLE MATERIALS — NOT APPLICABLE

8. MOBILISATION ADVANCE - NOT APPLICABLE

9. ESCALATION - NOT APPLICABLE

10. COMPLETION CERTIFICATE AND COMPLETION PLANS
Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in- Charge
shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final

certificate of completion, otherwise a provisional certificate of physical completion indicating defects
(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall
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be issued. But no final certificate of completion shall be issued, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which the work shall be executed
all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for the purpose of the
execution; thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
before the date fixed for the completion of work, the Engineer-in-Charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

11. No advances shall be paid to the contractor under any circumstances.

12. The rates quoted by the contractor are firm and fixed for the entire tenancy of the contract. The
guoted rates shall deemed to have included all components required for the successful
installation, completion, commissioning and handing over of work as per the tender
Specifications and BOQ.

13. The ESI and EPF contributions on the part this Contract shall be paid by the Contractor and
nothing shall be reimbursed by the Client/ HITES.

14. The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed thereunder and other labour laws affecting contract labour that may be brought into force
from time to time.

15. The Contractor(s) shall make their own arrangements for water and power required for the work
and nothing extra will be paid for the same.

16. The contractor shall arrange at his own expense all tools, plant, machinery and equipment
(hereinafter referred to as T&P) required for execution of the work.

17. The contractor shall provide all necessary superintendence during execution of the work and all
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.
Required supervisor, technicians, labourers and resources shall be deployed by the Contractor
for the timely completion of work. The contractor shall provide and employ on the site only
such technical assistants as are skilled and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to the work.

18. The labour camp shall not be allowed to locate inside the proposed site. The Contractor shall
make his own arrangements for the labor accommodation etc.

19. DEVIATIONS/ VARIATIONS EXTENT AND PRICING — NOT APPLICABLE

20. CONTRACTOR’S REPRESENTATIVE FOR EXECUTION & COORDINATION OF
WORKS

The Contractor shall ensure their representative at site all times during working hours throughout the
course of the Contract or depute a competent representative who shall be empowered to receive
instructions from the Engineer - in- Charge in respect of all matters likely to arise in connection with
the execution & coordination of the works at the site. Contractor’s Authorized Representative shall
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take joint measurements and sign the measurement books / bills. Any direction, explanations,
instructions or notices given by the Engineer-in-charge to such representative shall be held to be given
to the Contractor. In case of absence of said Representative other alternative representative should also
be mentioned having same responsibilities.

The contractor shall deploy the following technical person at site during the course of work as below:

Sl. Technical staff | Qualification /| Minimum Rate at which
no. number required Experience required | recovery shall be
made from the
contractor in the
event of non-

deployment
1 Environmental | Graduate 05 (five) Rs.15,000/- per
Engineer Engineer— 01nos. month

The above manpower technical manpower shall be available at site during course of execution of work
at site. For non-deployment of above required technical staff, amount as proposed in the table above
will be recovered from the contractor’s bill.

In addition to the above, contractor shall deploy required number of qualified & experienced staff for
the execution of work.

The contractor shall be solely responsible for the means, methods, technigques sequence and procedure
of construction. The Contractor shall be responsible to see the completed work complies accurately
with the Contract requirements. The Contractor shall provide all necessary superintendence during the
execution of the Works as per contractual provisions

For operation & maintenance the contractor shall deploy manpower as per the requirement provided
in Volume I11.

21. FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN
SCOPE OF WORK

If at any time after acceptance of the tender or during the progress of work, the purpose or object for
which the work is being done changes due to any supervening cause and as a result of which the work
has to be abandoned or reduced in scope, HITES shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor stating the
decision as well as the cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works in
full but which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in addition,
a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which
could not be utilized on the work to the full extent in view of the foreclosure;

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommaodation and water
storage tanks.

(i) HITES shall have the option to take over contractor’s materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work) provided, however

Tender No. HITES/IDS/KONNI-PI-STP/23/07 Page 64



HITES shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by
HITES, cost of such materials as detailed by Engineer-in- Charge shall be paid. The
cost shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.

(iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

(iv) Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage
books, time sheets and other relevant documents and evidence as may be necessary to enable him to
certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of
the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted tender less the cost of work actually executed under the contract and less the cost of
contractor’s materials at site taken over by the HITES as per item (ii) above. Provided always that
against any payments due to the contractor on this account or otherwise, the Engineer-in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the contractor for advance
paid in respect of any tool, plants and materials and any other sums which at the date of termination
were recoverable by the HITES from the contractor under the terms of the contract.

In the event of action being taken under this Clause to reduce the scope of work, the contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate
for the balance tendered amount and initially valid up to the extended date of completion or stipulated
date of completion if no extension has been granted plus minimum 60 days beyond that. Wherever
such a fresh Performance Guarantee is furnished by the contractor the Engineer-in-Charge may return
the previous Performance Guarantee.

22. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days
in this respect from the Engineer-in- Charge; or

(ii) Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion,
on or before the date(s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge.

(iii) The Engineer-in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either accrued
or accrue thereafter to HITES, by a notice in writing to take the part work / part
incomplete work of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon;and/or
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(b) Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost ofthe contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completionof the part work/ part incomplete work of any item(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or damage
suffered by Government /HITES because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in all
respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor’s materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be taken after giving
notice in writing to the contractor. Provided also that if the expenses incurred by the
HITES/department are less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by HITES/Client in completing the part work/
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
HITES/Client as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to HITES/Client in law or per as agreement be recovered from any money
due to the contractor on any account, and if such money is insufficient, the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors’ unused materials, constructional
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards
the dues recoverable from the contractor under the contract andif thereafter there remains any
balance outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view
to the execution of the work or the performance of the contract.

23. SETTLEMENTS OF DISPUTES

Avrbitration shall not be a means of settlement of any dispute or claim out of this contract. All disputes
and differences arising out of the contract may be resolved through discussions between the HITES and
the Contractor within the purview of the contract agreement. If such discussions are not fruitful, the
disputes shall be settled only by the Court of law.

Jurisdiction shall be High Court of Kerala.

24. INSURANCE

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the
Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the HITES
and the contractor with any insurance company selected by the contractor and acceptable to HITES,
in such a manner that the HITES and the contractor are covered for all time during the period of
contract, i.e. time allowed for completion of works and extended period.
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The insurance shall be affected in accordance with terms approved by the HITES and the contractor
shall submit the insurance policies to the Engineer-In-Charge within one week of signing of the
agreement along with the receipt of premium. The contractor shall timely pay and submit the receipts
of payment of premiums for extensions of policies, if any. The insurance shall cover the following:-

a) Contractor’s All Risks Insurance : The contractor shall insure the work for a sum
equivalent to the Contract value together with materials and Plant for incorporation
therein, to the full replacement cost and it being understood that such insurance shall
provide for compensation to be payable to rectify the loss or damage incurred, and, an
additional sum of 15 (%) per-cent of such replacement cost to cover any additional costs
of and incidental to the rectification of loss or damage including professional fees and
the cost of demolishing and removing any part of the Works and of removing debris of
whatsoever nature, and it being understood that such insurance shall provide for
compensation to be payable to rectify the loss or damage incurred or such additional
sums as specified and the interests of the HITES against ALL RISKS claims,
proceedings, loss or damages, costs, charges and expenses from whatsoever cause
arising out of or in consequence of the execution and maintenance of the work for which
the contractor is responsible under the contract.

b) Workman Compensation & Employers Liability Insurance: This insurance shall be
effected for all the contractor’s employees engaged in the performance of the contract.
The HITES shall not be liable in respect of any damages or compensation payable at
law in respect of or in consequence of any accident or injury to any workman or any
other person in the employment of the contractor and the contractor shall indemnify
and keep indemnified the HITES against all such damages and compensation and
against all claims, demands, proceedings, costs, charges and expenses, whatsoever in
respect or in relation thereof.

¢) Third Party Insurance: The contractor shall be responsible for making good to the
satisfaction of the Engineer- in-Charge any loss or any damage to all structures and
properties belonging to the HITES or being executed or procured or being procured by
the HITES or of the other agencies within the premises of all work of the HITES if such
loss or damage is due to fault and or the negligence or willful acts or omissions and
commissions of the contractor, his employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipment and materials from one place
to another so that they do not cause any damage to any person or to the property of the HITES or any
third party including overhead and underground cables and in the event of any damage resulting to the
property of the HITES or to a third party during the movement of the aforesaid plant, equipment or
materials, the cost of such damages including eventual loss of production, operation or services in any
plant or establishment as estimated by the HITES or ascertained or demanded by the third party, shall
be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep
the HITES harmless of all claims, against the contractor’s liability for any materials or physical
damage, loss or injury which may occur to any property, including that of the HITES or to any person
including any employee of HITES, or arising out of the execution of the work or in the carrying out
of the contract, otherwise than due to the matters referred to in the provision to (a) above. Such
insurance shall be effected for an amount sufficient to cover such risks. The terms shall include a
provision whereby, in the event of any claim in respect of which the contractor, would be entitled to
receive indemnify under the policy being brought or made against the HITES, the insurer willfully
indemnify HITES against such claims and any costs, charges and expenses in respect thereof.
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d) The Contractor shall also at times indemnify the HITES against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages
Act, 1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947,
Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any modification
thereof or any other law relating thereof and rules made there under from time to time.

e) The Contractor shall also at his own cost carry and maintain any and all other
insurance(s) which he may be required for the Contractor’s Equipment and other things
brought onto the Site by the Contractor, for a sum sufficient to provide for their
replacement at the Site.

The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive
till all time during the period of contract i.e. the time period allowed for completion of work and
extended period.

The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer- in-
charge has agreed for cancellation.

Remedy on the contractor’s failure to insure: If the contractor shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required to effect under
the terms of the contract then and in any such case Engineer-in-charge may without being bound to,
effect and keep in force any such insurance and pay such premium or premiums, as may be necessary
for that purpose and from time to time deduct the amount so paid by the Engineer-in-charge from any
moneys due or which may become due to the contractor or recover the same as a debt due from the
contractor.
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PROFORMA OF SCHEDUILE

(Operative Schedules)

SCHEDULE “A”

Schedule of quantities (BOQ)

Attached as Volume -1V, Bill of Quantities.

SCHEDULE “B”

Schedule of materials to be issued to the

contractor

NIL

SCHEDULE “C”

Tools and plants to be hired to the contractorNIL

SCHEDULE “D”

Extra schedule for specific requirements/

document for the work, if any.

NIL

SCHEDULE “E”

Reference to General Conditions of Contract as per Vol-2

Name of work :

Design, Construction, Supply, Erection, Testing &
commissioning of 300KLD STP (MBR Technology) at
GMC Konni

Number of days from the
date of issue of letter of
acceptance for reckoning
date of Start

15" day from the date of issue of issue of Letter of
IAcceptance (LOA)

Estimated cost of work:

Rs.2,35,22,000/-(Excl. GST)

Clause: 1

Performance Guarantee:

5% of Tendered Value

Clause:2

Security Deposit:

5% of Tendered Value

SCHEDULE “F”

GENERAL RULES & DIRECTIONS

Officer inviting bid

Deputy General Manager (ID)
HLL Infra Tech Services Limited (HITES)
Trivandrum

Tender No. HITES/IDS/KONNI-PI-STP/23/07

Page 69




DEFINITIONS

Authority executing the agreement on

behalf of the HITES Competent authority as per HITES DOP

2(ii)

Accepting Authority Competent authority as per HITES DOP

2(vi)

Engineer-in-Charge Officer nominated by HITES

2(ix)

Percentage on cost of materials and
labour to cover all Overheads and 15%
profits.

CLAUSES OF CONTRACT

Clause 1

(i) Time allowed for submission of Performance
Guarantee from the date of issue of letter of acceptance

15 days

(if) Time allowed for submission of Programme Chart
(Time & Progress), manpower deployment from the date
of issue of letter of acceptance

15 days

iii) Time allowed for submission of applicable labour
licenses, registration with EPFO, ESIC & BOCW Welfare
Board or proof of applying thereof from the date of signing
of agreement

15 days

(iv)Maximum allowable extension for submission of
Performance Guarantee, with late fee @ 0.1% per day of
Performance Guarantee amount beyond the period as
provided in (i) above.

07 days

Clause 3

under Clause 3. DOP

the contractor

Milestone shall be submitted by the contractor within 15 days from the date of LOA to
the Engineer in charge and it shall be mutually finalized by the Engineer In Charge and

Authority to decide:

(i) Extension of time Competent authority of HITES as per DOP

(ii) Rescheduling of mile stones Competent authority of HITES as per DOP
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(iii) Shifting of date of start in case of
delay in handing over of site

Competent authority of HITES as per DOP

Authority to decide compensation on
account if contractor fails to submit
completion plans

Competent authority of HITES as per DOP

Clause 7 Secured Advance Not Applicable
Clause 8 Mobilisation Advance Not Applicable
Clause 9 Escalation Not Applicable
Clause 19 Deviation /Variation Not Applicable

Other conditions to be followed by the Contractor

Safety Code

The contractor shall follow CPWD Safety Code as
per CPWD GCC 2020

Health & Sanitary arrangements for
workers

The contractor shall follow Model rules for
protection of Health & Sanitary arrangements for
workers as per CPWD GCC 2020 (including
Appendix)
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VOLUME IlI

SPECIFIC CONDITIONS OF CONTRACT
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A. General

1.

Execution of works:

The Contractor shall, subject to the provisions of the Contract, and with due care and
diligence, execute and complete the Works & remedy any defects therein in accordance with
the Contract. The Contractor shall provide all labour, including the supervision thereof,
materials, Constructional Plant and Machineries and all other things, whether of a temporary
or permanent nature, required in and for such execution, completion, maintenance and
remedying of any defects, so far as the necessity for providing the same is specified in or is
reasonably to be inferred from the Contract.

If the contractor finds any discrepancy in the drawings or between the drawings, bill of
guantities and specifications, he shall immediately and in writing refer the same to the
Engineer - in- Charge for clarifications who shall decide the matter.

The successful contractor is bound to carry out any items of work necessary for the completion
of the job even though such items are not included in the bill of quantities and rates instructions
in respect of such additional items and their quantities will be decided as per the provision of
the contract and issued in writing by the Engineer-in-charge.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance
with the specifications as given in these documents and also in compliance of the requirements
of the local public authorities and to the requirements/ satisfaction/ direction of the Engineer-
in-charge and no deviation of any account will be permitted.

The contractor shall have to use materials from the makes / manufacturers specified in the list
of materials of approved brand and/or manufacture contained in the contract documents and
as approved by the Engineer - in- Charge. Wherever different pattern/ Design/ Quality of
materials with same specification/ make as specified in the contract, is available in the market,
Engineer-in-Charge will approve the pattern/ Design/ Quality of the material/ item which shall
be final and binding on the contractor. The contractor shall supply samples of all the materials/
fittings/ fixtures proposed to be used in the work and obtain approval of the Engineer - in-
Charge. These samples shall be retained at site till completion of the work. If subsequently it
is found that approved material upon testing does not meet the requirement as specified in the
contract the contractor shall get approval of alternate material.

Disruption of Progress

The Contractor shall give 4 weeks, in advance, written notice to the Engineer-in-charge
whenever planning or progress of the Works is likely to be delayed or disrupted due to non-
issue of any drawing or order by the Engineer-in-charge. The notice shall give details of the
drawings or order required explaining why and by when it is required and if any delay or
disruption is likely to be suffered on that account.

If by reason of any failure or inability of the Engineer-in-charge to issue drawings/ order/
clarifications within 4 weeks of such notice by the Contractor and the contractor suffers delay,
then the Engineer-in-charge, shall record the facts for any extension of time under respective
clause of the agreement. Notwithstanding anything stated above, the Contractor shall not be
eligible for any financial compensation arising due to any delay.

No compensation and/ or interest arising out of that, whatsoever shall be payable to the
contractor for any damage by rains, lightening, wind, storm, floods, tornadoes, earthquakes,
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or any other natural calamities during execution of work and no claim on this account will be
entertained for such damages.

3. Samples & Approval of Materials

The Engineer-in-charge will not supply any materials required for execution of the Works
under this Contract. The Contractor must, therefore, make his own arrangements for timely
procurement of various materials including steel and cement.

Prior to ordering any equipment/ material/ system, the Contractor shall submit to the Engineer-
in-charge the catalogues, along with samples from approved list of manufacturers. No material
shall be procured without written approval of the Engineer-in-charge.

Prior approval of each and every material including steel cement, aggregate, bricks etc or any
other fittings & fixtures shall be taken by the contractor from the Engineer-in-charge. Samples
for all the materials to be used in the work shall be got approved from Engineer-in-charge
before their bulk procurement. Samples approved shall be kept in the sample room till the
completion of the work.

All materials used on the Works shall be new and of the approved quality and make available,
conforming to the relevant specifications of the contract. Prior approval shall be obtained in
writing from the Engineer-in-charge for all materials proposed and when necessary, approved
samples duly identified and labeled shall be deposited with the Engineer-in-charge and shall
be kept in the sample room at Site. List of approved make indicates make/ manufacturer
generally acceptability. Final choice of make/ manufacturer of material & models shall be
with the Engineer-in-charge.

4. Material and Equipment
All material and equipment shall conform to the relevant Indian Standards and bear IS
marking where ever applicable.

Where interfacing is involved, both equipments shall be mutually compatible in all respects.

Where an item of equipment, other than as specified or detailed on the drawings, is approved
by Engineer-in-charge, requires any re-design of the structure, partitions, foundation, piping,
writing or any other part of the mechanical, electrical or architectural layout, all such re-
design, and all new drawings and detailing required therefore, shall be prepared by the
Contractor at his own expense and approval obtained from the Engineer-in-charge.

All similar equipment, materials, removable parts of similar equipment etc. shall be inter-
changeable with one another.

5. Approved makes for materials and vendor list

The contractor shall procure materials amongst the vendors as mentioned in the approved
make lists enclosed with this tender. In case a material is not available from any of the vendors
in the enclosed vendor lists, the contractor may intimate and submit details of source from
where the contractor wishes to procure the material, along with complete details and the
particular material shall be got approved from the Engineer - in- Charge before procurement.

6. Safe Custody and Storage

The contractor shall be responsible for safe custody of all materials, machinery and
equipment supplied and installed till the final taking over by the CLIENT/ HITES.
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7. Safety Measures
The contractor shall employ only such methods of construction, tools and plant as are
appropriate for the type of work or as approved by Engineer-in-Charge in writing.

The contractor shall take all precautions and measures to ensure safety of works and workmen
and shall be fully responsible for the same. The contractor shall ensure that the works are
governed by relevant safety codes and as per direction of Engineer-in-Charge

The Contractor shall be fully responsible for the adequacy, stability and safety of all site
operations and methods of work/ construction. The contractor shall ensure that all safety
norms are followed as per statutory requirements.

The Contractor shall at his own expense, erect and maintain in good condition temporary
barricades all around the working area as per directions of the Engineer-in- charge.

8. Watch & Ward and Lighting

The Contractor shall throughout the execution and completion of the Works and the
remedying of the site and the Works and the remedying of any defects therein have full regard
for the safety of all persons entitled to be on the site and keep the site and the Works in an
orderly state to avoid any accident or danger and provide safety measures, lights, guards,
fencing and barricades where ever necessary or required by the Engineer-in- charge, or by any
duly constituted authority, for the execution and for the protection of the Work, and/or for the
safety and convenience of the public or others and take all reasonable steps to protect the
environment on and off the site and to avoid damage or nuisance to person or property of the
public or others resulting from pollution, noise and other causes etc. at his own cost.

9. Care of Works

From the commencement to the certified completion of the whole of works, the contractor
shall be responsible for the care, safety and maintenance of the works executed under the
contract thereof and of all temporary works. In case of any damage/ loss or injury shall happen
to the works or to any part thereof or to any temporary works from any cause whatsoever save
and except the expected risks, the contractor shall at his own cost repair and make good the
same, so that on completion the works shall be in good order and condition in conformity to
every respect with the requirements of the contract. The contractor shall also be liable for any
damage to the works occasioned by him including his subcontractors in the course of any
operations carried out by him for the purpose of completing any outstanding work and
complying with his obligations under the Contract. In case of failure on the part of the
contractor the damage/ loss/ injury shall be made good by the HLL at the risk and cost of the
contractor.

10. Temporary Working arrangements

The Contractor shall furnish to the Engineer-in-charge full particulars i.e. site location and
area required including drawings, etc. of all temporary works necessary for the execution of
the works and shall give adequate time to the Engineer - in- Charge for his approval. The
Contractor shall be solely responsible for the stability and structural safety of all temporary
works including obtaining statutory approvals and payment of statutory fees, if any. Should it
be necessary to shift the temporary works to some other place during the execution of the
works, the Contractor shall do so, at his own cost.
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11. Initial and Final Clearance of site for temporary works:

The Contractor shall be responsible for the clearance of the site of all scrub, debris, rubbish,
etc. to be removed off site to a location to be provided by the contractor and approved by the
Engineer- in-charge. However, no trees shall be removed without the prior permission of the
Engineer-in-charge. The structures, services and works required to be demolished and
removed shall also be removed off site to a location as mentioned above. The Contractor shall
obtain necessary permissions and approvals from the local authorities for such disposals. The
demolition shall include digging, excavating and removal of substructures, foundations and
buried works. The cost of all this shall be included in the rates quoted by the Contractor.

The above is applicable for all site offices, labour camps, and godowns etc., which are not
required after the work is completed.

12. Storage, Cleaning and Dewatering

The Contractor shall at all the times during the execution of work keep the Site clean and free
from all debris and unwanted materials on a daily basis as per instructions of the Engineer-in-
charge.

Storage of materials shall be in an organized manner and in proper compartments as directed
by the Engineer - in- Charge. Storage on suspended floors shall not be permitted unless
specifically approved in writing by the Engineer-in-charge for specific materials in specific
locations and in approved manner. The Engineer-in-charge shall be furnished with load
details, if requested, before seeking approval for storage.

Regular cleaning operations shall be undertaken to remove all dust, debris, waste materials
etc.

The Contractor shall make his own arrangement for storage of those materials, which can be
accommodated at site. Contractor shall be fully responsible for safe custody of the same.
Materials shall be considered as “Delivered at Site” only after the physical presence of
materials at site are verified by the Engineer-in-charge. Storage of materials / equipment
elsewhere shall not be considered as “Delivered at Site.”

The Contractor shall be responsible to keep entire site free from water due to water coming
from any source at any level and shall protect all materials and works from being damaged by
the water from any source. Contractor shall make proper arrangements for drainage prior to
use of water for curing, testing, cleaning etc.

Any expenditure incurred by the Contractor in fulfillment of his obligations under this sub-
clause shall be deemed to have been included in the financial bid and subsequent contract.

13. Contractor’s Superintendence
(a). The contractor shall be solely responsible for the means, methods, techniques sequence
and procedure of construction. The Contractor shall be responsible to see the completed work
complies accurately with the Contract requirements. The Contractor shall provide all
necessary superintendence during the execution of the Works as per contractual provisions.

(b). Contractor’s Representative for Execution & Coordination of Works

The Contractor shall ensure his presence at site all times during working hours throughout the
course of the Contract or depute a Competent representative who shall be empowered to
receive instructions from the Engineer - in- Charge in respect of all matters likely to arise in
connection with the execution & coordination of the works at the site. Contractor’s Authorized
Representative shall take joint measurements and sign the measurement books / bills. Any
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direction, explanations, instructions or notices given by the Engineer-in-charge to such
representative shall be held to be given to the Contractor. In case of absence of said
Representative other alternative representative should also be mentioned having same
responsibilities.

As the proposed work is to be carried out in a working Institution, contractor has to take extra
care during execution without affecting the clients activities in the building. The contractor
can plan for construction works during night time with prior consent of client/ HITES.

The contractor should submit curriculum vitae (CV) of the key personnel proposed to be
deployed at site as per GCC for supervision and execution of work.

The contractor under normal circumstances would not be allowed to replace the key personnel
during the execution of the contract. However, for any reasons, due to unavoidable
circumstances if it becomes necessary in the interest of the project to replace any one / all the
above key personnel the contractor must submit the CV of the new personnel (having
qualifications and experience as per requirement of the contract) to Engineer-in-Charge for
their approval.

A list of all technical and key personal staffs must be submitted to the Engineer- in-Charge
with their area of work/ responsibility with verified signature and the link persons to receive
the instructions at site (in case the main person was not found at site) during the inspection by
representative of Engineer-in-charge. Any staff of contractor found incapable/unsuitable to
execute the assigned work shall be replaced by the Contractor if desired by the Engineer-in-
Charge.

(c). Contractor’s Employees

The Contractor shall employ competent Engineering staff/ technical assistants/ technicians
who are qualified, skilled and experienced in their respective trades, to ensure proper
supervision, quality & output of the work they are required to supervise. No child labour shall
be employed on the work. All the skilled semi-skilled and unskilled labour shall work under
the sole guidance of the contractor/his representative.

(d). Removal of Contractor’s Employees

The Contractor shall on the direction of the Engineer-in-Charge immediately remove from the
work any person employed thereon by him who may, in the opinion of the Engineer-in-Charge
has misconducted himself and such person shall not be again employed on the works without
the permission of the Engineer-in- charge.

(e). Unauthorized Persons

No unauthorized persons shall be allowed on the site. The contractor shall provide complete
security arrangement for the campus during construction to avoid trespassing. The Contractor
shall ensure all such persons are kept out and shall take steps to prevent trespassing. However
the contractor will make sure to provide free access at any time for Engineer-in-charge to the
site and other working places.

14. Compliance with Statutes, Regulations, Etc.
The contractor shall conform to the provisions of all statutes, ordinance, laws, acts of the

legislature relating to the works, and to the regulations and by-laws of any local or other duly
constituted authority and of any water, electric supply and other companies and/or authorities
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with whose systems the structure is proposed to be connected. The Contractor shall keep the
HITES indemnified against all fines or penalties or liability of every kind for breach of any
such statutory ordinance, law act of the legislation, regulations, and byelaws as aforesaid.

The contractor shall before making any variations from the drawings or specifications that
may be necessitated by such regulations, give to the Engineer- in-charge written notice,
specifying the variation proposed to be made and the reasons for making it and apply for
instructions thereon. The contractor will not execute any work without written permission
from the Engineer-in- charge

The contractor shall bring to the attention of the Engineer-in-charge any specific requirement
of the local authorities or any notice required for execution by virtue of such acts, regulations
or bye-laws of such authority, or public office. All fees that may be chargeable in respect of
these works shall be reimbursed by the HITES on production of authorised receipts.

15. Setting out

The contractor shall be responsible for the true and proper setting-out of the Works in relation
to original points, lines and levels or reference issued by Engineer-in-charge in drawing or in
writing and for the correctness, subject as above mentioned, of the position, levels, dimensions
and alignment of all parts of works and for the provision of all necessary instruments,
appliances and labour in connection therewith. If, at any time during the progress of the works,
and during defects liability period, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required to do by
the Engineer-in-charge and/ or his authorised representative shall at his own cost, rectify such
error to the satisfaction of the Engineer-in-charge. The checking of any setting out or of any
line or level by the Engineer-in-charge not in any way relieve the Contractor of his
responsibility for the correctness thereof. The Contractor shall carefully protect and preserve
the benchmarks; sight-rails, pegs and other things used in setting-out the Works. Any
rectification works required should be done by the Contractor at his own cost.

16. Quality of Materials, Workmanship and Test

All the materials used in the work shall be subjected to the mandatory tests as prescribed in
the specifications or as directed by EIC and workmanship shall be the best of the respective
kinds described in the Contract and in accordance with the Engineer-in- charge’s instructions
and shall be subjected from time to time to such tests as the Engineer-in-charge may direct at
the place of manufacture or fabrication or on the Site or at an approved testing laboratory. The
source of supply and/ or manufacturing within/ outside India may be inspected by the
Engineer-in-charge or any representative as nominated by the HITES. The expenditure on this
account is deemed to be included in the rate quoted.

The contractor shall upon the instruction of the Engineer-in-charge’s representative furnish
him with documentation to prove that the materials & goods comply with the requirements of
contract and for requirement stated above. The Engineer-in- charge may issue instruction in
regard to removal of material from site or any work, if these are not in accordance with the
contract. The contractor shall provide such assistance, instruments, machinery, labour and
materials as are required for examining, measuring, sampling, testing of material or part of
work.

The Engineer-in-charge may carry out Third Party Quality Assurance /Audit by an
independent agency/ individual/firm/institute at any time appointed by client / HITES. The
agency will be permitted and offered all support related to site inspection by the Contractor.
Observations/ discrepancies noticed by third party quality assurance/audit shall be attended
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by the contractor at his own cost and compliance report to be submitted to the Enigneer-in-
charge. No compensation and /or any interest arising out of that shall be payable due to any
delay during the technical audit till receipt of satisfactory report from the audit agency which
shall be a pre-requisite for release of final bill payments.

Samples:

All samples of materials and/or items of works in adequate numbers, sizes, shades & pattern
as per specifications shall be supplied free of charge by the contractor without any extra
charge. All other expenditure required to be incurred like conveyance for taking the samples
for testing at the laboratory, packing, etc, shall be borne by the contractor. If the test results
do not conform to the specifications and standards laid down, the materials shall be rejected,
the contractor shall remove such materials from site. The laboratory for testing of samples
shall be decided by the Engineer — in charge, whose decision shall be final and binding. A
register shall be maintained for the materials brought to site, tested and test results shall be
recorded and verified by Engineer-in-charge.

17. Defect after completion

(a). General

Any defect, shrinkage, settlement or other faults that may appear within the “Defects Liability
Period” which in the opinion of the Engineer-in- charge are due to materials or workmanship
not in accordance with the contract, shall be rectified as per the directions in writing of the
Engineer-in- charge to the Authorized representative of the contractor within such reasonable
time as shall be specified therein by the contractor, at his own cost. In case of default, the
Engineer-in-charge may employ any person’s to amend and make good such defects,
shrinkage, settlements or other faults and all expenses consequent thereon or incidental thereto
shall be borne by the contractor. Such damages, losses and expenses shall be recoverable from
the bills due or may be deducted from any money due to or that may become due to the
contractor. If no amount is available to the credit of contractor, the Engineer-in- charge may
recover the amount from the dues of the contractor from any other contract made by the
Contractor with the Engineer-in-charge with any government/ department.

(b). Execution of work of repair etc.

Any defects, shrinkage, settlement or other faults which may appear or be noticed within the
defect liability period, and arising in the opinion of the Engineer-in-charge from materials or
workmanship not having in accordance with the contract, shall upon the direction in writing
of the Engineer-in-charge’s representative and within such reasonable time as shall be
specified therein and without any delay, be amended and made good or replaced by the
contractor at his own cost.

(c). Cost of Execution of Work of Repair, Etc.

All such works shall be carried out by the Contractor at his own expense if the necessity
thereof shall, in the opinion of the Engineer-in- charge, be due to the use of materials or
workmanship not in accordance with the Contract, or due to neglect or failure on the part of
the Contractor to comply with any obligation, expressed or implied, on the Contractor’s part
under the Contract

(d). Contractor’s personnel to be at site

During the defects liability period the contractor shall depute at least one of his authorized
representative at site along with required tradesmen to attend the defects to the satisfaction of
Engineer-in-charge.
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18. Force Majeure

Any failure or delay in the performance by either party hereto of its obligations under his
Contract shall not constitute a breach thereof or give rise to any claims for damages if, and to
the extent that it is caused by occurrences beyond the control of the party affected, namely,
acts of God, floods, explosions, wars, riots, storms, earthquakes, insurrection, epidemic or
other natural disasters. The party so affected shall continue to take all actions reasonably
within its power to comply as far as possible with its obligations under this Contract. The
affected party shall promptly notify the other party after the occurrence of the relevant event
and shall use every reasonable effort to minimize the effects of such event and act in all good
faith with due care and diligence.

19. Man Power Requirements for Operation for STP Plant Room:-

Sl. | Manpower for 3 Shifts of 8 Hours each Personnel
No.

1. STP Plant Room Operator -Mechanical Engineer 1 No./ Shift
(Graduate Engineer with 2 years’ experience Or
diploma holder with 5 years’ experience in operation and
maintenance of STP)

2. Helper (should be physically and mentally fit to work, 1 No./ Shift
should be able to read and write and three years’ of
experience in assisting the operator)

During O&M the contractor shall maintain registers to record the usage of for consumables and
attendance register for manpower as per the direction of EIC / Client.
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LIST OF APPROVED MAKES

SEWAGE TREATMENT PLANT

1. Air Blowers Beta/ Everest/ Kulkarni / TMVT/Kay/Al

2. Air Diffussion System Airfin/Usha Ruba/Rehau

3. Air Vent Valve Oven trop (Germany) / CIM / Rapid Control/
Castle

4. Anti-Corrosive Tape for Pipe Pypcoat / Marphalt / Cotek/STP

protection

5. Ball Valve Zoloto/Honeywell/ RB/ Castle/ Audco/ Leader/
KSB/Zoloto/IVC

6. Bar Screen KSP/AWMS/PAMM or equivalent

7. Blowers Kay / Airvac /Everest/ Kirloskar/ ABB/
Crompton/ Havells

8. Butterfly valves Zoloto/Audco/Kirloskar/AlP/Advance/
Castle

9. Centrifuge Apollo/United/B.A Engineering

10. | Check Valve — Dual Plate Advance/Honeywell/Audco/Zoloto/ Castle

11. | Check Valve — Wafer Type Advance/Danfoss/Zoloto/Honeywell/
Castle

12. | Chemical Cleaning Pump WILO / DP/ Grundfos/ Xylem

13. | Chemical Cleaning Tank Polycon / Sintex/ Vectus

14. | Chemical Dosing system Asia LMI/ Seiko/ E — Dose/
Grundfoss/Akash/Eql

15. | Dosing Pump Grundfos / Asia LMI / E-dose / Prominent/
Akash/ Eql

16. | Electrical Panel L&T/ ABB / Schneider/ Siemens/ Megawin/
Unitech Electrical/ Eaton or their authorized
System Integrator/ Channel Partner

17. | Epoxy Paint & Paint Akzonobel DULUX/ Nerolac / Cico/ Sika
| BASF / Berger / Pidilite/  STP Ltd./
Fosroc/ MC / Bauchemie/ Jotun / Asian
Paints/ Jenson & Nicholson / Nippon
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18. | F.R.P Vessel Pentair / Aventura / Thermax/ lon
Exchange

19. | Flow Meters & Flow Transmitters Aster / VATS / Honeywell/ Krohne Marshall/

(Digital) Forbes Thermax/ Omicron/ABB

20. | Flow Rota Meter for Suction Pump UKL / Aster /Scientific

21. | Foot Valve Kirloskar/ Kalpana / Leader/ BDK / Sant/
Zoloto/ Castle

22. | G.I. fittings (malleable cast iron) RR/Unik/Zoloto/K.S./Sun/ Swastik/Jainsons
/IDRP

23. | G.1. Pipes/ M.S. Pipe Jindal / Tata / Prakash Surya/ SAIL/

Swastik/ APL-Apollo
24. | High Pressure Feed Pump WILO / DP/Grundfos/ Xylem
25. | Level Controller/ Level Indicator/ Aster/Cirrus India/Rockwell Automation/
Level Switch Minilec/ L&T/ Omicron/Vguard/Pune

26. | MBR Module GE/ Siemens/ Mitsubishi/ lon Exchange/
Koch/ Thermax

27. | MBR Permeate Suction Pump Wilo / DP/Grundfos/ Xylem/
Kirloskar/Crompton/Johnson

28. Media lon Exchange/ Thermax/ Cooldeck/ Usha
Ruba/ MM Aqua/ Pharmatech

29. | Motor Siemens/ Crompton & Greaves/ ABB/
Kirloskar/ Bharat Bijlee

30. | MSEP Vessel lon Exchange/ Thermax or equivalent as
per manufacturer’s standard

31. | Multiport Valve Thermax/ Pentair/ ORG/ Astral/ Praher
Aquafilteration

32. | Non Return Valve Zoloto/Honeywell/ RB/ Castle/ Audco/
Danfoss/ Leader/ KSB/ IVCExpert

33. | PH Meter online VATS / Hanna/Aster/Digital/ Honeywell/
Thermax/ Krohne/ Forbes Marshall/
Omicron / Microset / Nivelco /Jumo/
Rosemount — emerson

34. | Pipe clamp & supports Chilly/Euroclamp/Kanwal/ HIRA-Walraven

35. | PLC/HMI Schneider / Allenbradley /Mitsubishi/
Minilec/ ABB/ Siemens/ L&T/Delta

36. | Pressure Gauges Waree / H Guru / Fiebig/ HD/ Omicron
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37. | Pressure Switch Danfoss / Indfoss / Switzer/ Omicron
38. | Pump Sets i/c Water transfer and WILO / DP/ Grundfos/ Xylem/ KSB/
sludge disposal/ transfer pump Kirloskar
39. | Resin Thermax / lon Exchange/ Auchtel
40. | Semi Auto Fine Screen Toro/ KSP / AWMS/ PAMM
41. | Sewage Feed pump/ Drainage / WILO / DP/ Grundfos/ Xylem
Submersible Pumps
42. | Strainers Emerald / Zoloto / Maharaja/ Castle/
Audco/ L&T/ Sant/ Leader/ Rapid cool
43. | Transfer Pumps WILO / DP/Grundfos/ Xylem/ KSB/
Kirloskar
44. | Tube Settler/ Lamella plates Thermax/ lon Exchange/ Sema
45. | UV Systems Alpha / Creative UV/ Pentair/Eureka
Forbes/ Philips/ Ruks/Hitech UV
46. | Variable Frequency Drives Danfoss/Schneider/Siemens/ABB/ L&T
47. | Vibration Eliminator / Anti- Resistoflex / Kanwal /Banco/Dunlop/
Vibration Mounting pads Easyflex/ Hira-Walraven
48. | Water Meter Capstan / Kranti/ Anand/ Kant/ Aristo/
49. | Screw Pump Verito / Rotomac/ Hydro Prokav
50. | Bubble Diffuser SCOGEN/TECPRO or Equivalent
51 | MBR membrane Indion/ Alfa laval/Aguapuro/Mistubushi/
Veolia/ Hydranautics
52. |[Vaccum Pressure guage Switzer / Feibig/HD
53. |Solenoid Valve / Box IEI/Honey well / Danfoss / ABB
54. | Online Turbidity meter Microset / Nivelco / Forbes Marshal/ Nivelco
/Jumo/Rosemount — emerson
55 |Online ORP sensor Microset / Nivelco / Forbes Marshal/ Nivelco
/Jumo/Rosemount — emerson
56. |Panel Enclosure Rittal / BCH / Eql
57. |Switch gear Schneider / L&T/Delta
59. [Cables Gloster / Havells / Finolex / Polycab
60 |uPVC /CPVC Pipes Finolex/ Supreme / Astral / Price / Supreme
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